
SD DOT - RAPID CITY REGION
         ABSTRACT OF BIDS RECEIVED  07/09/2009 INFORMAL LETTING

SHEET 1 OF 2 ITEM NO.  1
PROJECT NO.   SA0720(00) COUNTY: Lawrence Grading and PCC Paving on Hwy 85 CONTRACT TIME: October 21, 2009
PCN NO.    01LM (Deadwood Resort)  
Engineer's Estimate    $126,136.64

 Engineer's Estimate Tru-Form Contracting Ainsworth-Benning Const.
Black Hawk  SD Spearfish  SD

BID ITEMS UNIT QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
001 Mobilization Lump Sum 1.00 0.00 6,000.00 6,000.00 5,000.00 5,000.00
002 Construction Staking Lump Sum 1.00 0.00 1,000.00 1,000.00 2,300.00 2,300.00
003 Remove Concrete Pavement SqYd 656.00 0.00 11.00 7,216.00 21.80 14,300.80
004 Remove Pavement Marking 4" or equivalent Ft 1810.00 0.00 2.50 4,525.00 0.80 1,448.00
005 Remove Pavement Marking, Area SqFt 135.00 0.00 6.00 810.00 123.45 16,665.75
006 Unclassified Excavation Lump Sum 1.00 0.00 3,000.00 3,000.00 675.00 675.00
007 Ordinary Roadway Shaping SqYd 223.00 0.00 5.00 1,115.00 4.30 958.90
008 Remove and Replace Topsoil Lump Sum 1.00 0.00 400.00 400.00 2,360.00 2,360.00
009 Gravel Cushion Ton 250.00 0.00 22.00 5,500.00 22.05 5,512.50
010 9" Nonreinforced PCC Pavement SqYd 938.00 0.00 58.00 54,404.00 62.90 59,000.20
011 Dowel Bar Each 366.00 0.00 12.00 4,392.00 11.50 4,209.00
012 Insert Steel Bar in PCC Pavement Each 278.00 0.00 6.00 1,668.00 16.00 4,448.00
013 Cold Applied Plastic Pavement Marking 4" Ft 1978.00 0.00 3.00 5,934.00 3.00 5,934.00
014 Cold Applied Plastic Pavement Marking (Contrast) 8" Ft 290.00 0.00 11.00 3,190.00 10.80 3,132.00
015 Cold Applied Plastic Pavement Marking 24" Ft 85.00 0.00 22.00 1,870.00 21.65 1,840.25
016 Cold Applied Plastic Pavement Marking, Arrow Each 4.00 0.00 330.00 1,320.00 324.50 1,298.00
017 Pavement Marking Paint, 4" White Ft 554.00 0.00 1.10 609.40 1.05 581.70
018 Groove Pavement for Pavement Marking 4" Ft 1978.00 0.00 0.35 692.30 0.25 494.50
019 Groove Pavement for Pavement Marking 8" Ft 290.00 0.00 0.65 188.50 0.55 159.50
020 Groove Pavement for Pavement Marking 24" Ft 85.00 0.00 2.50 212.50 2.15 182.75
021 Groove Pavement for Pavement Marking, Arrow Each 4.00 0.00 150.00 600.00 108.00 432.00
022 Traffic Control Unit 267.00 0.00 2.00 534.00 1.65 440.55
023 Traffic Control, Miscellaneous Lump Sum 1.00 0.00 3,000.00 3,000.00 3,230.00 3,230.00
024 Type C Advance Warning Arrow Panel Each 1.00 0.00 600.00 600.00 540.00 540.00
025 4" Temporary Pavement Marking Tape Type 1 Ft 1350.00 0.00 0.35 472.50 0.25 337.50
026 Type F69 Concrete Curb and Gutter Ft 490.00 0.00 17.00 8,330.00 15.55 7,619.50
027 Type A Permanent Seed Mixture Lb 3.00 0.00 60.00 180.00 309.00 927.00
028 Mulching Ton 0.30 0.00 350.00 105.00 3,090.00 927.00
029 High Flow Silt Fence Ft 44.00 0.00 12.00 528.00 6.00 264.00

     
TOTAL    0.00  118,396.20  145,218.40

  



SD DOT - RAPID CITY REGION
         ABSTRACT OF BIDS RECEIVED  07/09/2009 INFORMAL LETTING

SHEET 2 OF 2 ITEM NO.  1
PROJECT NO.   SA0720(00) COUNTY: Lawrence Grading and PCC Paving on Hwy 85 CONTRACT TIME: October 21, 2009
PCN NO.    01LM (Deadwood Resort)  
Engineer's Estimate    $126,136.64

 Simon  Contractors Highmark Inc. Stanley J. Johnsen Concrete
Rapid City  SD Black Hawk  SD Rapid City  SD

BID ITEMS UNIT QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
001 Mobilization Lump Sum 1.00 18,000.00 18,000.00 25,000.00 25,000.00 50,000.00 50,000.00
002 Construction Staking Lump Sum 1.00 2,100.00 2,100.00 5,000.00 5,000.00 2,000.00 2,000.00
003 Remove Concrete Pavement SqYd 656.00 18.00 11,808.00 12.00 7,872.00 30.00 19,680.00
004 Remove Pavement Marking 4" or equivalent Ft 1810.00 0.80 1,448.00 0.84 1,520.40 1.00 1,810.00
005 Remove Pavement Marking, Area SqFt 135.00 2.10 283.50 2.25 303.75 2.00 270.00
006 Unclassified Excavation Lump Sum 1.00 4,500.00 4,500.00 27,000.00 27,000.00 10,000.00 10,000.00
007 Ordinary Roadway Shaping SqYd 223.00 5.00 1,115.00 3.00 669.00 20.00 4,460.00
008 Remove and Replace Topsoil Lump Sum 1.00 750.00 750.00 4,000.00 4,000.00 3,000.00 3,000.00
009 Gravel Cushion Ton 250.00 28.50 7,125.00 20.00 5,000.00 30.00 7,500.00
010 9" Nonreinforced PCC Pavement SqYd 938.00 66.50 62,377.00 70.00 65,660.00 100.00 93,800.00
011 Dowel Bar Each 366.00 12.50 4,575.00 13.50 4,941.00 25.00 9,150.00
012 Insert Steel Bar in PCC Pavement Each 278.00 10.25 2,849.50 15.75 4,378.50 20.00 5,560.00
013 Cold Applied Plastic Pavement Marking 4" Ft 1978.00 2.90 5,736.20 3.10 6,131.80 3.00 5,934.00
014 Cold Applied Plastic Pavement Marking (Contrast) 8" Ft 290.00 10.50 3,045.00 11.25 3,262.50 10.00 2,900.00
015 Cold Applied Plastic Pavement Marking 24" Ft 85.00 21.00 1,785.00 22.50 1,912.50 21.00 1,785.00
016 Cold Applied Plastic Pavement Marking, Arrow Each 4.00 315.00 1,260.00 337.50 1,350.00 350.00 1,400.00
017 Pavement Marking Paint, 4" White Ft 554.00 1.05 581.70 1.15 637.10 1.50 831.00
018 Groove Pavement for Pavement Marking 4" Ft 1978.00 0.25 494.50 0.30 593.40 0.30 593.40
019 Groove Pavement for Pavement Marking 8" Ft 290.00 0.50 145.00 0.56 162.40 0.55 159.50
020 Groove Pavement for Pavement Marking 24" Ft 85.00 2.10 178.50 2.25 191.25 2.25 191.25
021 Groove Pavement for Pavement Marking, Arrow Each 4.00 105.00 420.00 112.50 450.00 125.00 500.00
022 Traffic Control Unit 267.00 1.60 427.20 1.70 453.90 2.00 534.00
023 Traffic Control, Miscellaneous Lump Sum 1.00 4,150.00 4,150.00 2,553.75 2,553.75 5,000.00 5,000.00
024 Type C Advance Warning Arrow Panel Each 1.00 525.00 525.00 562.50 562.50 750.00 750.00
025 4" Temporary Pavement Marking Tape Type 1 Ft 1350.00 0.25 337.50 0.28 378.00 0.30 405.00
026 Type F69 Concrete Curb and Gutter Ft 490.00 24.50 12,005.00 19.15 9,383.50 40.00 19,600.00
027 Type A Permanent Seed Mixture Lb 3.00 52.50 157.50 1,000.00 3,000.00 75.00 225.00
028 Mulching Ton 0.30 2,100.00 630.00 10,000.00 3,000.00 2,500.00 750.00
029 High Flow Silt Fence Ft 44.00 8.00 352.00 6.00 264.00 15.00 660.00

     
TOTAL    149,161.10  185,631.25  249,448.15


