


**South Dakota Department of Transportation**

**Average Unit Prices from All Bids**

**January 1, 2009 to December 31, 2009**



**Office of Project Development – Bid Letting**

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
004E0010	Blading	Hour	100.00	\$17,272.40	\$172.72	5
004E0020	Construction and Maintenance of	LS	12.00	\$597,136.36	\$49,761.36	12
004E0030	Maintenance of Traffic Diversion(s)	LS	36.00	\$824,788.85	\$22,910.80	36
004E0040	Maintenance of Traffic	LS	36.00	\$620,009.24	\$17,222.48	36
004E0050	Remove Traffic Diversion(s)	LS	48.00	\$1,145,277.66	\$23,859.95	48
009E0010	Mobilization	LS	800.80	\$137,494,661.80	\$171,696.63	809
009E1350	Restoration of Stockpile Site	LS	5.00	\$69,106.66	\$13,821.33	5
009E3010	Public Information	LS	3.00	\$24,125.93	\$8,041.98	3
009E3200	Construction Staking	LS	3.00	\$24,958.73	\$8,319.58	3
009E3220	Reestablish Property Corner	Each	720.00	\$79,214.40	\$110.02	12
009E3230	Grade Staking	Mile	1,012.27	\$1,919,388.85	\$1,896.13	81
009E3240	Graded Centerline Staking	Mile	369.91	\$275,764.18	\$745.49	33
009E3245	Final Cross Section Survey	Mile	44.76	\$21,239.70	\$474.48	8
009E3250	Miscellaneous Staking	Mile	596.01	\$1,446,801.06	\$2,427.46	81
009E3280	Slope Staking	Mile	223.20	\$517,653.55	\$2,319.21	81
009E3290	Structure Staking	Each	118.00	\$199,476.49	\$1,690.48	29
009E3310	Bridge Elevation Survey	LS	68.00	\$307,960.37	\$4,528.83	68
009E3320	Checker	LS	56.00	\$731,319.85	\$13,059.28	56
009E3500	Weigh-In-Motion System	Each	15.00	\$878,074.48	\$58,538.30	15
009E5000	Concrete Penetrating Sealer	SqYd	40,876.80	\$348,403.15	\$8.52	10
009E9900	Training Program	Hour	96,600.00	\$328,536.00	\$3.40	121
100E0010	Clear and Grub Stump	Each	10.00	\$1,880.40	\$188.04	5
100E0020	Clear and Grub Tree	Each	240.00	\$67,469.75	\$281.12	22
100E0100	Clearing	LS	132.00	\$1,302,452.96	\$9,867.07	138
110E0010	Remove Concrete Bridge Approach	SqYd	7,891.20	\$232,606.00	\$29.48	24
110E0020	Remove Bridge Railing	Ft	32,240.00	\$368,747.02	\$11.44	23
110E0040	Remove Concrete Bridge Slab	SqYd	34,123.70	\$2,346,921.88	\$68.78	7
110E0045	Remove Partial Bridge Joint	Each	25.00	\$115,835.60	\$4,633.42	5
110E0055	Remove Structural Steel Member(s)	LS	3.00	\$998,759.10	\$332,919.70	3
110E0070	Remove Rubberized Asphalt Chip Seal	SqYd	59,827.10	\$555,683.06	\$9.29	35
110E0080	Remove Concrete Anchor Block	Each	19.00	\$4,500.42	\$236.86	7
110E0100	Remove Concrete Footing(s)	LS	38.00	\$81,054.41	\$2,133.01	34
110E0130	Remove Traffic Sign	Each	415.00	\$13,450.83	\$32.41	13
110E0200	Remove Building	Each	11.00	\$88,605.83	\$8,055.08	11
110E0210	Remove Building(s)	LS	10.00	\$434,748.01	\$43,474.80	10
110E0300	Remove Concrete Curb and Gutter	Ft	74,663.00	\$457,542.18	\$6.13	115
110E0310	Remove Concrete Curb	Ft	2,127.00	\$11,663.05	\$5.48	3
110E0320	Remove Concrete Gutter	Ft	7,849.00	\$38,458.54	\$4.90	31
110E0330	Remove Concrete Channel	SqYd	11,122.30	\$29,934.88	\$2.69	7
110E0400	Remove Drop Inlet	Each	294.00	\$70,806.44	\$240.84	44
110E0420	Remove Drop Inlet Frame and Grate	Each	141.00	\$20,320.59	\$144.12	34
110E0460	Remove Manhole	Each	220.00	\$134,624.25	\$611.93	24
110E0480	Remove Manhole Frame and Lid	Each	40.00	\$3,436.00	\$85.90	7
110E0500	Remove Pipe Culvert	Ft	23,562.00	\$312,537.66	\$13.26	91
110E0510	Remove Pipe End Section	Each	3,032.00	\$178,665.39	\$58.93	101
110E0520	Remove Sewer Pipe	Ft	16,294.00	\$51,297.89	\$3.15	11
110E0530	Remove Storm Sewer Pipe	Ft	2,030.00	\$3,897.60	\$1.92	5
110E0595	Remove Cattle Pass End Section	Each	166.00	\$68,447.08	\$412.33	13

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
110E0600	Remove Fence	Ft	590,529.00	\$173,827.17	\$0.29	82
110E0605	Remove Chain Link Fence	Ft	756.00	\$2,804.76	\$3.71	6
110E0645	Remove Crash Cushion	Each	4.00	\$2,073.10	\$518.28	2
110E0655	Remove Interim Crossover Closure	Ft	896.00	\$1,859.20	\$2.08	2
110E0700	Remove 3 Cable Guardrail	Ft	147,931.00	\$187,482.99	\$1.27	91
110E0730	Remove Beam Guardrail	Ft	141,398.70	\$426,543.77	\$3.02	129
110E0740	Remove 3 Cable Guardrail Anchor	Each	940.00	\$141,773.40	\$150.82	91
110E0745	Remove 3 Cable Guardrail Slip Base	Each	16.00	\$3,852.52	\$240.78	4
110E0760	Remove Beam Guardrail Trailing End	Each	41.00	\$4,120.25	\$100.49	22
110E0770	Remove W Beam Guardrail Breakaway	Each	691.00	\$104,562.60	\$151.32	93
110E0780	Remove W Beam Guardrail Modified	Each	203.00	\$23,029.22	\$113.44	22
110E0790	Remove W Beam Guardrail Deformed	Each	68.00	\$8,883.60	\$130.64	20
110E0800	Remove W Beam Guardrail End	Each	250.00	\$41,710.86	\$166.84	34
110E0810	Remove Rubrail	Ft	4,958.00	\$11,136.18	\$2.25	48
110E1010	Remove Asphalt Concrete Pavement	SqYd	57,973.00	\$312,946.13	\$5.40	57
110E1030	Remove Asphalt Concrete Bridge Deck	SqYd	10,848.00	\$188,664.80	\$17.39	12
110E1050	Remove Asphalt Concrete Approach	SqYd	2,003.70	\$10,653.01	\$5.32	3
110E1100	Remove Concrete Pavement	SqYd	6,948,383.00	\$24,506,625.12	\$3.53	98
110E1110	Remove Concrete Approach Pavement	SqYd	6,343.60	\$58,545.74	\$9.23	20
110E1120	Remove Concrete Median Pavement	SqYd	353.10	\$7,154.98	\$20.26	3
110E1130	Remove Concrete Driveway Pavement	SqYd	6,254.10	\$41,026.34	\$6.56	20
110E1140	Remove Concrete Sidewalk	SqYd	75,264.30	\$511,990.61	\$6.80	76
110E1400	Remove Pavement Marking, 4" or	Ft	231,435.00	\$168,268.80	\$0.73	53
110E1410	Remove Pavement Marking, Arrow	Each	81.00	\$3,948.30	\$48.74	7
110E1430	Remove Pavement Marking, Area	SqFt	2,910.00	\$4,306.80	\$1.48	5
110E1510	Remove Luminaire Pole	Each	93.00	\$14,345.25	\$154.25	3
110E1520	Remove Signal Equipment	LS	14.00	\$66,776.15	\$4,769.73	14
110E1530	Remove Signal Pole Footing	Each	305.00	\$107,383.96	\$352.08	22
110E1540	Remove Luminaire Pole Footing	Each	460.00	\$143,070.76	\$311.02	24
110E1690	Remove Sediment	CuYd	1,959.50	\$40,862.59	\$20.85	78
110E1693	Remove Erosion Control Wattle	Ft	1,940.00	\$2,017.20	\$1.04	17
110E1695	Remove Sediment Filter Bag	Ft	50,430.00	\$139,363.32	\$2.76	50
110E1697	Remove Triangular Silt Barrier	Ft	6,496.00	\$8,194.36	\$1.26	18
110E1700	Remove Silt Fence	Ft	196,514.00	\$136,461.34	\$0.69	253
110E1800	Remove Railroad Track	Ft	249.00	\$22,244.00	\$89.33	3
110E1895	Remove Brick	Each	240.00	\$9,988.00	\$41.62	6
110E1910	Remove Fire Hydrant	Each	41.00	\$12,406.84	\$302.61	8
110E1960	Remove Valve Box	Each	25.00	\$1,590.30	\$63.61	5
110E1965	Remove Gate Valve	Each	88.00	\$10,208.49	\$116.01	8
110E1970	Remove Water Main	Ft	1,865.00	\$3,580.80	\$1.92	5
110E4290	Salvage Beam Guardrail	Ft	10,219.10	\$26,126.72	\$2.56	9
110E4330	Salvage W Beam Guardrail	Ft	3,774.00	\$8,019.75	\$2.13	2
110E4360	Salvage W Beam Guardrail Breakaway	Each	10.00	\$1,308.20	\$130.82	2
110E4380	Salvage W Beam Guardrail Tangent	Each	6.00	\$1,246.86	\$207.81	2
110E5000	Salvage Sign Bridge	Each	2.00	\$6,104.50	\$3,052.25	2
110E5010	Salvage Delineator	Each	10,700.00	\$66,307.80	\$6.20	39
110E5020	Salvage Traffic Sign	Each	17,586.00	\$510,846.45	\$29.05	73
110E5030	Salvage Extruded Panel Sign	Each	389.00	\$81,026.24	\$208.29	21

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
110E5100	Salvage Luminaire Pole	Each	169.00	\$34,081.16	\$201.66	15
110E5110	Salvage Signal Equipment	LS	24.00	\$95,333.55	\$3,972.23	24
110E5451	Salvage Riprap	Ton	4,800.00	\$63,438.00	\$13.22	8
110E5500	Salvage Pipe	Ft	2,079.00	\$21,131.55	\$10.16	7
110E5700	Salvage Manhole Frame and Lid	Each	14.00	\$1,466.00	\$104.71	7
110E5720	Salvage Drop Inlet Frame and Grate	Each	24.00	\$11,100.00	\$462.50	2
110E5750	Salvage Fire Hydrant with Valve and	Each	28.00	\$13,784.00	\$492.29	7
110E5765	Salvage Valve and Valve Box	Each	49.00	\$11,041.80	\$225.34	7
110E6000	Remove 3 Cable Guardrail for Reset	Ft	43,530.00	\$53,293.34	\$1.22	17
110E6010	Remove 3 Cable Guardrail Anchor	Each	156.00	\$18,318.50	\$117.43	12
110E6200	Remove Double Thrie Beam Guardrail	Ft	1,562.50	\$6,608.38	\$4.23	16
110E6220	Remove Double W Beam Guardrail for	Ft	300.00	\$841.50	\$2.81	6
110E6230	Remove W Beam Guardrail for Reset	Ft	35,225.00	\$77,686.88	\$2.21	26
110E6240	Remove W Beam to Thrie Beam	Each	125.00	\$4,283.88	\$34.27	16
110E6250	Remove Beam Guardrail Trailing End	Each	31.00	\$2,669.00	\$86.10	14
110E6260	Remove W Beam Guardrail Breakaway	Each	80.00	\$7,105.00	\$88.81	4
110E6270	Remove W Beam Guardrail Flared End	Each	10.00	\$2,291.50	\$229.15	5
110E6300	Remove Rubrail for Reset	Ft	681.00	\$1,883.46	\$2.77	9
110E7000	Remove Crossover Closure for Reset	Ft	10,928.00	\$23,376.32	\$2.14	25
110E7020	Remove Interim Crossover Closure for	Ft	1,372.00	\$2,625.56	\$1.91	4
110E7030	Remove Road Closure Gate for Reset	Each	10.00	\$3,104.65	\$310.47	2
110E7040	Remove Gate for Reset	Each	31.00	\$3,206.28	\$103.43	17
110E7150	Remove Sign for Reset	Each	36.00	\$5,448.50	\$151.35	19
110E7152	Remove Delineator for Reset	Each	7,676.00	\$64,714.36	\$8.43	13
110E7154	Remove Deer Reflector for Reset	Each	578.00	\$3,652.96	\$6.32	2
110E7500	Remove Pipe for Reset	Ft	4,813.00	\$141,887.34	\$29.48	65
110E7510	Remove Pipe End Section for Reset	Each	2,440.00	\$250,053.18	\$102.48	105
110E7530	Remove Cattle Pass for Reset	Ft	178.00	\$24,543.62	\$137.89	16
110E7540	Remove Cattle Pass End Section for	Each	54.00	\$34,491.10	\$638.72	16
110E7700	Remove Drop Inlet Frame and Grate	Each	125.00	\$42,488.31	\$339.91	30
110E7710	Remove Manhole Frame and Lid for	Each	8.00	\$4,950.00	\$618.75	4
110E7800	Remove Chain Link Fence for Reset	Ft	2,984.00	\$9,587.94	\$3.21	14
110E7802	Remove Fence for Reset	Ft	15,180.00	\$23,967.45	\$1.58	26
120E0010	Unclassified Excavation	CuYd	16,827,110.00	\$38,615,301.25	\$2.29	320
120E0020	Unclassified Excavation	LS	8.00	\$41,544.14	\$5,193.02	8
120E0200	Unclassified Excavation, Structure	CuYd	1,350.00	\$117,981.00	\$87.39	6
120E0300	Borrow Unclassified Excavation	CuYd	88,934.00	\$369,919.81	\$4.16	17
120E0500	Option Borrow Excavation	CuYd	8,566,746.00	\$21,496,298.28	\$2.51	31
120E0600	Contractor Furnished Borrow	CuYd	1,717,438.00	\$9,677,322.47	\$5.63	310
120E0900	Contaminated Material Excavation	CuYd	6,100.00	\$227,937.00	\$37.37	23
120E1000	Muck Excavation	CuYd	162,029.00	\$502,430.75	\$3.10	24
120E2000	Undercutting	CuYd	4,947,712.00	\$8,113,779.53	\$1.64	107
120E3100	Bridge End Embankment	CuYd	28,037.00	\$282,850.75	\$10.09	28
120E4100	Reprofiling Ditch	Sta	45.00	\$11,738.18	\$260.85	6
120E6000	Water for Dust Control	MGal	10,950.00	\$175,767.50	\$16.05	15
120E6200	Water for Granular Material	MGal	150,748.10	\$2,412,373.97	\$16.00	295
120E6300	Water for Vegetation	MGal	300.30	\$31,274.86	\$104.15	12
120E6900	Class C Fly Ash for Subgrade	Ton	5,120.00	\$655,328.00	\$127.99	8

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
120E7100	Select Rock Fill Material	CuYd	2,422.00	\$81,389.58	\$33.60	7
120E9000	Pit Run Material	Ton	786,629.40	\$7,965,760.51	\$10.13	71
205E0010	Dust Control Chloride	Lb	548,240.00	\$214,326.00	\$0.39	30
210E1005	Surface Preparation	Mile	184.05	\$738,174.16	\$4,010.79	26
210E2000	Shoulder Shaping	Mile	966.08	\$2,192,156.59	\$2,269.12	41
210E3000	Ordinary Roadway Shaping	Mile	177.48	\$1,414,893.13	\$7,972.04	27
210E3500	Heavy Roadway Shaping	Mile	118.44	\$1,401,005.09	\$11,828.82	33
230E0010	Placing Topsoil	CuYd	2,586,467.00	\$4,620,304.29	\$1.79	197
230E0020	Placing Contractor Furnished Topsoil	CuYd	2,620.00	\$62,586.90	\$23.89	25
230E0100	Remove and Replace Topsoil	LS	77.00	\$1,897,427.96	\$24,641.92	77
240E0010	Obliterate Old Road	Sta	434.00	\$156,027.06	\$359.51	27
250E0010	Incidental Work	LS	198.00	\$2,541,194.31	\$12,834.31	198
250E0020	Incidental Work, Grading	LS	139.00	\$2,645,912.83	\$19,035.34	139
250E0030	Incidental Work, Structure	LS	136.00	\$2,610,886.44	\$19,197.69	136
260E0010	Subbase	Ton	44,181.60	\$621,510.21	\$14.07	10
260E0070	Subbase, Salvaged, State Furnished	Ton	48,480.00	\$463,832.40	\$9.57	8
260E1010	Base Course	Ton	1,646,604.80	\$20,723,152.07	\$12.59	238
260E1030	Base Course, Salvaged	Ton	2,064,894.40	\$9,772,041.93	\$4.73	100
260E1050	Base Course, Salvaged Asphalt Mix	Ton	486,888.60	\$3,993,350.13	\$8.20	132
260E1080	Base Course, Salvaged, State	Ton	207,109.60	\$1,437,410.72	\$6.94	21
260E1090	Base Course, State Furnished	Ton	4,663.60	\$33,254.22	\$7.13	10
260E2010	Gravel Cushion	Ton	1,919,046.20	\$16,888,022.15	\$8.80	63
260E2030	Gravel Cushion, Salvaged	Ton	2,041,295.30	\$6,893,923.26	\$3.38	48
260E3010	Gravel Surfacing	Ton	205,844.10	\$4,085,894.90	\$19.85	57
260E3040	Gravel Surfacing, Salvaged	CuYd	4,644.00	\$10,487.70	\$2.26	12
260E6000	Granular Material, Furnish	Ton	166,435.10	\$1,447,287.63	\$8.70	27
260E6010	Granular Material	Ton	255.50	\$14,391.89	\$56.33	8
270E0020	Salvage and Stockpile Asphalt Mix	Ton	150,894.30	\$1,331,578.78	\$8.82	27
270E0022	Salvage Asphalt Mix Material	Ton	225,363.20	\$547,632.58	\$2.43	4
270E0040	Salvage and Stockpile Asphalt Mix and	Ton	4,279,674.30	\$18,579,830.06	\$4.34	137
270E0100	Salvage and Stockpile Granular	CuYd	4,644.00	\$10,518.66	\$2.27	12
270E0200	Blend, Haul, and Stockpile Granular	Ton	502,652.70	\$1,771,623.59	\$3.52	34
270E0210	Haul and Stockpile Granular Material	Ton	358,819.10	\$1,456,693.36	\$4.06	23
280E0010	Process In Place Surfacing	SqYd	3,615,146.00	\$3,280,584.68	\$0.91	21
280E0020	Process In Place Surfacing, Shoulder	SqYd	40,258.00	\$92,593.40	\$2.30	2
320E0001	PG 52-28 Asphalt Binder	Ton	1,695.30	\$1,131,810.54	\$667.62	3
320E0004	PG 58-28 Asphalt Binder	Ton	256,326.90	\$142,130,259.83	\$554.49	190
320E0005	PG 58-34 Asphalt Binder	Ton	27,210.50	\$16,154,928.27	\$593.70	10
320E0006	PG 64-22 Asphalt Binder	Ton	52,548.70	\$31,056,396.37	\$591.00	60
320E0007	PG 64-28 Asphalt Binder	Ton	50,211.50	\$32,506,885.43	\$647.40	45
320E0008	PG 64-34 Asphalt Binder	Ton	40,685.80	\$29,240,594.68	\$718.69	33
320E0300	Asphalt Emulsion for Microsurfacing	Gal	216,411.00	\$675,202.32	\$3.12	3
320E1000	Asphalt Concrete Bond Breaker	Ton	8,349.00	\$566,201.35	\$67.82	3
320E1001	Class Q1 Hot Mixed Asphalt Concrete	Ton	429,637.50	\$17,091,747.40	\$39.78	16
320E1002	Class Q2 Hot Mixed Asphalt Concrete	Ton	6,113,353.80	\$190,843,473.13	\$31.22	151
320E1004	Class Q4 Hot Mixed Asphalt Concrete	Ton	219,515.00	\$8,497,220.57	\$38.71	8
320E1050	Class E Asphalt Concrete	Ton	360,495.70	\$15,725,459.42	\$43.62	59
320E1060	Class G Asphalt Concrete	Ton	210,934.00	\$9,347,372.03	\$44.31	16

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
320E1070	Class HR Asphalt Concrete	Ton	729,490.20	\$26,303,574.64	\$36.06	49
320E1080	Class S Asphalt Concrete	Ton	57,476.00	\$2,475,060.25	\$43.06	4
320E1090	Modified Class S Asphalt Concrete	Ton	180,883.40	\$8,670,550.72	\$47.93	10
320E1200	Asphalt Concrete Composite	Ton	188,626.60	\$19,153,083.18	\$101.54	174
320E1400	Contractor Furnished Asphalt Concrete	Ton	33,000.00	\$833,690.00	\$25.26	25
320E1410	Contractor Furnished and Placed	Ton	8,000.00	\$334,060.00	\$41.76	4
320E1800	Asphalt Concrete Blade Laid	Ton	225,224.40	\$8,685,201.90	\$38.56	93
320E1810	Asphalt Concrete Leveling Lift	Ton	14,888.40	\$599,258.10	\$40.25	2
320E2000	Maintenance Patching	Ton	800.00	\$81,600.00	\$102.00	5
320E2701	Asphalt Concrete Bridge Deck Overlay	SqYd	27,720.80	\$1,079,287.22	\$38.93	20
320E2711	Prefabricated Membrane Strip for Deck	SqYd	27,720.40	\$533,681.19	\$19.25	20
320E2713	Hot Applied Elastomeric Membrane	SqYd	10,843.20	\$110,437.99	\$10.18	12
320E3000	Compaction Sample	Each	162.00	\$45,081.00	\$278.28	54
320E3100	Stabilizing Additive for Asphalt	Ton	625.80	\$492,552.54	\$787.08	14
320E4000	Hydrated Lime	Ton	71,895.60	\$10,228,068.73	\$142.26	218
320E4510	Mineral Aggregate for Microsurfacing	Ton	7,740.00	\$613,524.00	\$79.27	3
320E5010	Saw and Seal Shoulder Joint	Ft	5,451,282.00	\$2,185,081.60	\$0.40	44
320E5020	Saw Joint in Asphalt Concrete	Ft	12,000.00	\$35,040.00	\$2.92	8
320E7012	Grind 12" Rumble Strip or Stripe in	Mile	644.80	\$295,220.52	\$457.85	29
320E7016	Grind 16" Rumble Strip in Asphalt	Mile	1,594.50	\$802,742.55	\$503.44	65
320E7032	Grind 12" Centerline Rumble Stripe in	Mile	2.80	\$25,362.15	\$9,057.91	4
330E0010	MC-70 Asphalt for Prime	Ton	15,138.00	\$12,138,642.61	\$801.87	129
330E0100	SS-1h or CSS-1h Asphalt for Tack	Ton	21,797.70	\$12,369,267.75	\$567.46	292
330E0210	SS-1h or CSS-1h Asphalt for Flush	Ton	11,793.80	\$6,795,415.25	\$576.19	277
330E0300	SS-1h or CSS-1h Asphalt for Fog Seal	Ton	13,182.90	\$10,692,064.56	\$811.06	69
330E1000	Blotting Sand for Prime	Ton	26,314.20	\$880,587.66	\$33.46	52
330E2000	Sand for Flush Seal	Ton	154,800.40	\$4,942,332.93	\$31.93	251
330E3000	Sand for Fog Seal	Ton	8,618.00	\$218,883.00	\$25.40	54
332E0010	Cold Milling Asphalt Concrete	SqYd	33,110,321.00	\$22,732,830.06	\$0.69	206
332E0100	Cold Milling Asphalt Concrete and	SqYd	4,848,060.00	\$3,262,753.62	\$0.67	19
332E5000	Grinding Asphalt Concrete	SqYd	93,910.00	\$494,523.60	\$5.27	7
350E0010	Asphalt Concrete Crack Sealing	Lb	2,867,143.00	\$3,888,414.25	\$1.36	30
360E0020	AE150S Asphalt for Surface Treatment	Ton	59,328.90	\$31,902,315.15	\$537.72	43
360E0042	CRS-2P Asphalt for Surface Treatment	Ton	61,323.10	\$34,182,140.03	\$557.41	42
360E1020	Type 1B Cover Aggregate	Ton	90,262.20	\$2,689,816.06	\$29.80	49
360E1030	Type 2A Cover Aggregate	Ton	175,688.60	\$6,696,009.36	\$38.11	43
360E1040	Type 2B Cover Aggregate	Ton	2,412.40	\$181,581.35	\$75.27	2
360E1050	Type 3 Cover Aggregate	Ton	6,176.70	\$205,931.18	\$33.34	3
360E1200	Modified Cover Aggregate	Ton	601,883.00	\$22,487,057.08	\$37.36	322
380E0030	7" Nonreinforced PCC Pavement	SqYd	117,799.50	\$2,986,217.33	\$25.35	3
380E0050	8" Nonreinforced PCC Pavement	SqYd	81,717.30	\$3,263,141.71	\$39.93	23
380E0060	8.5" Nonreinforced PCC Pavement	SqYd	437,332.70	\$15,245,417.92	\$34.86	7
380E0070	9" Nonreinforced PCC Pavement	SqYd	925,945.60	\$29,097,218.82	\$31.42	19
380E0080	9.5" Nonreinforced PCC Pavement	SqYd	112,529.40	\$5,913,419.97	\$52.55	3
380E0090	10" Nonreinforced PCC Pavement	SqYd	98,691.00	\$4,480,137.08	\$45.40	12
380E0100	10.5" Nonreinforced PCC Pavement	SqYd	2,056,423.20	\$62,251,660.31	\$30.27	8
380E0110	11" Nonreinforced PCC Pavement	SqYd	2,271,470.20	\$66,237,846.95	\$29.16	11
380E0120	11.5" Nonreinforced PCC Pavement	SqYd	221,114.60	\$8,023,143.26	\$36.28	2

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
380E0130	12" Nonreinforced PCC Pavement	SqYd	946,703.90	\$30,629,076.21	\$32.35	8
380E0560	11" Continuously Reinforced PCC	SqYd	18,506.00	\$1,317,516.16	\$71.19	5
380E0580	12" Continuously Reinforced PCC	SqYd	32.10	\$11,823.50	\$368.33	3
380E1000	6" Miscellaneous PCC Pavement	SqYd	3,801.90	\$184,714.78	\$48.58	5
380E1030	8" Miscellaneous PCC Pavement	SqYd	7,098.00	\$362,187.28	\$51.03	3
380E2554	4" Barrier Type Median PCC Pavement	SqYd	164.40	\$7,968.47	\$48.47	3
380E2900	6" Raised Concrete Island with	SqYd	718.50	\$50,970.39	\$70.94	3
380E3020	6" PCC Driveway Pavement	SqYd	2,614.50	\$157,904.94	\$60.40	12
380E3040	8" PCC Driveway Pavement	SqYd	1,643.70	\$115,120.70	\$70.04	6
380E3520	6" PCC Approach Pavement	SqYd	19,689.50	\$1,206,457.00	\$61.27	43
380E3540	8" PCC Approach Pavement	SqYd	5,850.30	\$377,033.85	\$64.45	27
380E4010	6" PCC Fillet Section	SqYd	13,570.10	\$1,067,031.47	\$78.63	28
380E4030	7" PCC Fillet Section	SqYd	350.20	\$37,847.87	\$108.08	2
380E4050	8" PCC Fillet Section	SqYd	13,103.00	\$1,062,992.50	\$81.13	32
380E4070	9" PCC Fillet Section	SqYd	3,184.80	\$298,553.77	\$93.74	3
380E4080	9.5" PCC Fillet Section	SqYd	1,404.60	\$129,653.94	\$92.31	3
380E4090	10" PCC Fillet Section	SqYd	726.30	\$71,354.13	\$98.24	3
380E5010	Fast Track Concrete	SqYd	8,174.30	\$299,405.48	\$36.63	5
380E5020	Fast Track Concrete for PCC	SqYd	36,850.20	\$5,599,438.21	\$151.95	36
380E5030	Nonreinforced PCC Pavement Repair	SqYd	32,375.80	\$4,446,743.12	\$137.35	32
380E5080	Nonmetallic Fiber Reinforced PCC	SqYd	256.20	\$42,033.88	\$164.07	6
380E5100	Continuously Reinforced PCC	SqYd	4,629.00	\$787,161.45	\$170.05	3
380E5200	PCC Pavement Partial Depth Patch	SqFt	2,835.00	\$77,726.25	\$27.42	3
380E6000	Dowel Bar	Each	3,244,742.00	\$25,507,723.13	\$7.86	110
380E6010	Dowel Bar Retrofit	Each	426,030.00	\$12,642,305.58	\$29.67	12
380E6110	Insert Steel Bar in PCC Pavement	Each	108,529.00	\$1,365,563.70	\$12.58	104
380E6200	Tie Bar Retrofit, Stitching	Each	11,446.00	\$121,326.48	\$10.60	7
380E6300	Reseal PCC Pavement Joint - Silicone	Ft	5,719,371.00	\$8,628,462.98	\$1.51	52
380E6302	Reseal PCC Pavement Joint - Hot Pour	Ft	246,579.00	\$352,727.30	\$1.43	16
380E6305	Compression Seal Joint	Ft	5,980.10	\$1,449,755.83	\$242.43	29
380E6307	Closed Cell Foam Joint	Ft	144.00	\$21,024.00	\$146.00	3
380E6310	Seal Random Cracks in PCC	Ft	100,878.00	\$252,491.01	\$2.50	49
380E6340	Reseal Special, Variable Width	Ft	2,872.00	\$8,149.30	\$2.84	4
380E6400	Saw Relief Joint in PCC Pavement	Ft	3,072.00	\$24,140.80	\$7.86	6
380E6500	Planing PCC Pavement	SqYd	3,346.90	\$42,642.64	\$12.74	10
380E6510	Grinding PCC Pavement	SqYd	3,475,313.00	\$10,783,045.62	\$3.10	26
380E8010	12'-9" Continuously Reinforced to	Each	3.00	\$40,020.00	\$13,340.00	3
380E8030	26' Continuously Reinforced to	Each	122.00	\$2,660,445.13	\$21,806.93	14
380E8080	14' PCC Pavement Terminal	Each	3.00	\$46,250.00	\$15,416.67	3
380E9000	Temporary Earth Crossing	Each	38.00	\$65,577.35	\$1,725.72	14
380E9100	Lime Slurry	Mile	7.72	\$3,950.44	\$511.98	3
390E0100	Saw and Seal Joint	Ft	59,220.00	\$125,442.00	\$2.12	12
390E0200	Repair Type A Spall	SqFt	5,589.70	\$318,322.59	\$56.95	32
392E0100	PCC Pavement Jacking Slurry	CuFt	1,268.00	\$39,751.80	\$31.35	2
410E0020	Structural Steel	LS	3.00	\$8,676,822.83	\$2,892,274.28	3
410E0030	Structural Steel, Miscellaneous	LS	70.00	\$2,353,002.30	\$33,614.32	70
410E0050	Steel Grating	SqFt	447.00	\$18,829.13	\$42.12	3
410E0103	Fatigue Retrofit Steel Girder, Type C	Each	2,270.00	\$358,344.56	\$157.86	13

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
410E0250	Heat Straighten Steel Member(s)	LS	8.00	\$443,505.11	\$55,438.14	8
410E0300	Modify Girder End	Each	175.00	\$366,079.68	\$2,091.88	16
410E0320	Bolted Girder Splice	Each	2.00	\$14,700.00	\$7,350.00	2
410E0350	Remove and Replace Web	Each	4.00	\$8,600.00	\$2,150.00	2
410E0365	Remove and Replace Transverse	Each	16.00	\$13,680.00	\$855.00	2
410E0380	Remove and Replace Steel Diaphragm	Each	4.00	\$10,852.00	\$2,713.00	2
410E0400	Shear Connector Retrofit	Each	18.00	\$1,458.00	\$81.00	2
410E0410	Stud Shear Connector	Each	11,928.00	\$186,731.88	\$15.65	7
410E0505	Weld Joint	Each	10.00	\$1,580.00	\$158.00	2
410E0512	Grind Weld	In	70.00	\$980.00	\$14.00	2
410E0515	Drill Hole in Existing Steel	Each	10.00	\$660.00	\$66.00	2
410E0520	Surface Grinding of Structural Steel	SqIn	540.00	\$1,147.50	\$2.13	2
410E0540	Jack Superstructure, Steel Truss	LS	3.00	\$908,431.95	\$302,810.65	3
410E0550	Jack Superstructure, Steel Girder	LS	12.00	\$313,662.54	\$26,138.55	12
410E0560	Jack Superstructure and Shift Bearing	LS	7.00	\$150,114.43	\$21,444.92	7
410E0570	Bridge End Support	LS	3.00	\$4,625.00	\$1,541.67	3
410E0700	Abutment Joint Drain	Each	16.00	\$46,861.60	\$2,928.85	4
410E0900	Sill Tie Back	Each	15.00	\$55,070.15	\$3,671.34	3
410E1000	Bearing, Furnish	Each	80.00	\$146,765.28	\$1,834.57	5
410E1001	Bearing, Install	Each	80.00	\$59,579.68	\$744.75	5
410E1110	Laminated Elastomeric Bearing Pad	Each	36.00	\$61,743.24	\$1,715.09	3
410E1120	Sliding Elastomeric Bearing	Each	244.00	\$492,799.28	\$2,019.67	14
410E1520	Reset Expansion Joint Bearing	Each	120.00	\$84,971.04	\$708.09	5
410E1600	Fix Expansion Bearing	Each	31.00	\$28,879.76	\$931.61	7
410E2220	Replace Expansion Device	Each	166.00	\$6,119,529.54	\$36,864.64	27
410E2230	Modify Expansion Device	Each	42.00	\$586,468.15	\$13,963.53	15
410E2300	Strip Seal Expansion Joint	Ft	9,823.10	\$1,466,269.80	\$149.27	61
410E2310	Strip Seal Gland	Ft	1,500.80	\$82,813.45	\$55.18	10
410E2320	Compression Seal	Ft	5,189.40	\$454,679.38	\$87.62	16
410E2450	Bridge Joint Sealant	Each	132.00	\$69,582.48	\$527.14	3
410E3010	Magnetic Particle Weld Inspection	In	13,722.00	\$80,933.23	\$5.90	13
410E3020	Ultrasonic Weld Inspection	In	686.00	\$6,174.00	\$9.00	2
410E3030	Magnetic Particle Weld Inspection,	SqIn	18,992.00	\$43,841.40	\$2.31	5
410E5100	Remove & Replace Rivet	Each	9,948.00	\$687,406.80	\$69.10	3
411E0100	Bridge Painting	LS	4.00	\$220,800.00	\$55,200.00	4
412E0100	Bridge Repainting, Class I	LS	32.00	\$220,171.27	\$6,880.35	32
412E0120	Bridge Repainting, Class II	LS	13.00	\$28,631,089.84	\$2,202,391.53	13
412E0190	Field Painting	LS	5.00	\$20,445.33	\$4,089.07	5
412E0400	Rust Penetrating Sealer	LS	10.00	\$298,958.16	\$29,895.82	10
412E0500	Paint Residue Containment	LS	33.00	\$16,418,471.32	\$497,529.43	33
420E0100	Structure Excavation, Bridge	CuYd	17,598.00	\$5,278,982.91	\$299.98	91
420E0200	Structure Excavation, Box Culvert	CuYd	8,917.00	\$239,883.47	\$26.90	69
420E0400	Structure Excavation, Miscellaneous	CuYd	18.00	\$6,091.12	\$338.40	9
421E0200	Box Culvert Undercut	CuYd	23,496.00	\$1,224,131.62	\$52.10	75
423E3000	Temporary Works	LS	3.00	\$82,680.00	\$27,560.00	3
430E0300	Granular Bridge End Backfill	CuYd	9,823.70	\$704,691.53	\$71.73	75
430E0400	Bridge End Backfill Underdrain Pipe	Ft	903.00	\$10,968.44	\$12.15	3
430E0500	Bridge End Backfill Excavation	CuYd	1,384.20	\$30,423.73	\$21.98	7

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
430E0510	Approach Slab Underdrain Excavation	CuYd	4,214.60	\$150,209.04	\$35.64	44
440E0400	Long Span Structural Plate Low Profile	Ft	438.00	\$515,392.41	\$1,176.70	6
450E0102	12" RCP Class 2, Furnish	Ft	3,720.00	\$55,751.50	\$14.99	28
450E0110	12" RCP, Install	Ft	3,720.00	\$68,693.82	\$18.47	28
450E0112	15" RCP Class 2, Furnish	Ft	860.00	\$14,540.20	\$16.91	18
450E0120	15" RCP, Install	Ft	860.00	\$14,971.80	\$17.41	18
450E0122	18" RCP Class 2, Furnish	Ft	77,740.00	\$1,667,392.10	\$21.45	133
450E0124	18" RCP Class 4, Furnish	Ft	70.00	\$2,451.20	\$35.02	7
450E0129	18" RCP for Jacking, Furnish	Ft	700.00	\$51,799.00	\$74.00	7
450E0130	18" RCP, Install	Ft	77,810.00	\$1,462,350.30	\$18.79	140
450E0142	24" RCP Class 2, Furnish	Ft	57,922.00	\$1,652,670.80	\$28.53	120
450E0143	24" RCP Class 3, Furnish	Ft	1,320.00	\$33,746.40	\$25.57	11
450E0144	24" RCP Class 4, Furnish	Ft	168.00	\$5,927.88	\$35.29	2
450E0150	24" RCP, Install	Ft	59,410.00	\$1,052,965.96	\$17.72	120
450E0162	30" RCP Class 2, Furnish	Ft	13,212.00	\$552,261.34	\$41.80	63
450E0170	30" RCP, Install	Ft	13,212.00	\$295,991.36	\$22.40	63
450E0182	36" RCP Class 2, Furnish	Ft	17,416.00	\$960,544.62	\$55.15	75
450E0189	36" RCP for Jacking, Furnish	Ft	672.00	\$100,816.32	\$150.02	7
450E0190	36" RCP, Install	Ft	17,416.00	\$443,124.86	\$25.44	75
450E0192	42" RCP Class 2, Furnish	Ft	5,942.00	\$472,636.26	\$79.54	27
450E0200	42" RCP, Install	Ft	5,942.00	\$159,229.00	\$26.80	27
450E0202	48" RCP Class 2, Furnish	Ft	2,892.00	\$271,795.88	\$93.98	44
450E0210	48" RCP, Install	Ft	2,892.00	\$90,224.00	\$31.20	44
450E0212	54" RCP Class 2, Furnish	Ft	12,514.00	\$1,524,668.06	\$121.84	23
450E0220	54" RCP, Install	Ft	12,514.00	\$402,376.02	\$32.15	23
450E0222	60" RCP Class 2, Furnish	Ft	72.00	\$10,835.52	\$150.49	6
450E0230	60" RCP, Install	Ft	72.00	\$7,093.56	\$98.52	6
450E0242	72" RCP Class 2, Furnish	Ft	24.00	\$6,516.00	\$271.50	4
450E0250	72" RCP, Install	Ft	24.00	\$9,840.00	\$410.00	4
450E0293	102" RCP Class 3, Furnish	Ft	1,624.00	\$779,823.92	\$480.19	7
450E0300	102" RCP, Install	Ft	1,624.00	\$153,836.88	\$94.73	7
450E0400	12" RCP Bend, Furnish	Each	2.00	\$760.00	\$380.00	2
450E0401	12" RCP Bend, Install	Each	2.00	\$252.00	\$126.00	2
450E0408	18" RCP Bend, Furnish	Each	75.00	\$19,780.87	\$263.74	18
450E0409	18" RCP Bend, Install	Each	75.00	\$11,688.35	\$155.84	18
450E0416	24" RCP Bend, Furnish	Each	33.00	\$13,409.64	\$406.35	18
450E0417	24" RCP Bend, Install	Each	33.00	\$6,050.27	\$183.34	18
450E0424	30" RCP Bend, Furnish	Each	38.00	\$9,487.89	\$249.68	8
450E0425	30" RCP Bend, Install	Each	38.00	\$8,087.07	\$212.82	8
450E0428	36" RCP Bend, Furnish	Each	9.00	\$10,166.34	\$1,129.59	6
450E0429	36" RCP Bend, Install	Each	9.00	\$3,266.90	\$362.99	6
450E0700	RCP Tee, Furnish	Each	107.00	\$118,470.29	\$1,107.20	31
450E0701	RCP Tee, Install	Each	113.00	\$38,671.89	\$342.23	31
450E1000	RCP Wye, Furnish	Each	14.00	\$15,459.32	\$1,104.24	7
450E1001	RCP Wye, Install	Each	14.00	\$3,709.28	\$264.95	7
450E1200	RCP Increaser, Furnish	Each	36.00	\$7,368.84	\$204.69	12
450E1201	RCP Increaser, Install	Each	36.00	\$9,899.46	\$274.99	12
450E1800	Bore and Jack RCP	Ft	1,372.00	\$524,801.00	\$382.51	14

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
450E2000	12" RCP Flared End, Furnish	Each	26.00	\$9,880.00	\$380.00	2
450E2001	12" RCP Flared End, Install	Each	26.00	\$2,470.00	\$95.00	2
450E2008	18" RCP Flared End, Furnish	Each	626.00	\$263,483.62	\$420.90	85
450E2009	18" RCP Flared End, Install	Each	626.00	\$78,024.33	\$124.64	85
450E2016	24" RCP Flared End, Furnish	Each	96.00	\$45,744.33	\$476.50	34
450E2017	24" RCP Flared End, Install	Each	96.00	\$16,194.12	\$168.69	34
450E2024	30" RCP Flared End, Furnish	Each	175.00	\$94,330.90	\$539.03	19
450E2025	30" RCP Flared End, Install	Each	175.00	\$31,735.62	\$181.35	19
450E2028	36" RCP Flared End, Furnish	Each	55.00	\$42,648.55	\$775.43	20
450E2029	36" RCP Flared End, Install	Each	55.00	\$13,650.72	\$248.19	20
450E2032	42" RCP Flared End, Furnish	Each	48.00	\$43,556.48	\$907.43	16
450E2033	42" RCP Flared End, Install	Each	48.00	\$12,266.92	\$255.56	16
450E2036	48" RCP Flared End, Furnish	Each	58.00	\$59,086.08	\$1,018.73	23
450E2037	48" RCP Flared End, Install	Each	58.00	\$20,513.42	\$353.68	23
450E2040	54" RCP Flared End, Furnish	Each	37.00	\$44,690.33	\$1,207.85	21
450E2041	54" RCP Flared End, Install	Each	37.00	\$12,658.65	\$342.13	21
450E2044	60" RCP Flared End, Furnish	Each	22.00	\$30,865.14	\$1,402.96	11
450E2045	60" RCP Flared End, Install	Each	22.00	\$14,549.04	\$661.32	11
450E2052	72" RCP Flared End, Furnish	Each	12.00	\$23,258.50	\$1,938.21	6
450E2053	72" RCP Flared End, Install	Each	12.00	\$5,008.30	\$417.36	6
450E2200	24" RCP Sloped End, Furnish	Each	923.00	\$372,826.00	\$403.93	87
450E2201	24" RCP Sloped End, Install	Each	923.00	\$138,576.69	\$150.14	87
450E2204	30" RCP Sloped End, Furnish	Each	120.00	\$66,923.97	\$557.70	35
450E2205	30" RCP Sloped End, Install	Each	120.00	\$24,824.57	\$206.87	35
450E2207	36" RCP Sloped End with Bars, Furnish	Each	6.00	\$14,010.00	\$2,335.00	6
450E2208	36" RCP Sloped End, Furnish	Each	48.00	\$36,148.12	\$753.09	15
450E2209	36" RCP Sloped End, Install	Each	54.00	\$11,918.28	\$220.71	21
450E2216	48" RCP Sloped End, Furnish	Each	16.00	\$26,091.66	\$1,630.73	11
450E2217	48" RCP Sloped End, Install	Each	16.00	\$4,273.91	\$267.12	11
450E2219	54" RCP Sloped End with Bars, Furnish	Each	18.00	\$95,610.00	\$5,311.67	6
450E2221	54" RCP Sloped End, Install	Each	18.00	\$6,690.00	\$371.67	6
450E2252	102" RCP Sectional End, Furnish	Each	14.00	\$86,348.68	\$6,167.76	7
450E2253	102" RCP Sectional End, Install	Each	14.00	\$12,830.44	\$916.46	7
450E2300	15" RCP Safety End, Furnish	Each	56.00	\$21,671.26	\$386.99	13
450E2301	15" RCP Safety End with Bars, Furnish	Each	10.00	\$4,937.38	\$493.74	5
450E2303	15" RCP Safety End, Install	Each	66.00	\$8,014.76	\$121.44	13
450E2304	18" RCP Safety End, Furnish	Each	740.00	\$372,105.26	\$502.84	99
450E2305	18" RCP Safety End with Bars, Furnish	Each	96.00	\$61,461.44	\$640.22	9
450E2307	18" RCP Safety End, Install	Each	836.00	\$101,148.98	\$120.99	99
450E2308	24" RCP Safety End, Furnish	Each	260.00	\$194,635.00	\$748.60	44
450E2309	24" RCP Safety End with Bars, Furnish	Each	30.00	\$27,758.34	\$925.28	5
450E2311	24" RCP Safety End, Install	Each	290.00	\$44,030.10	\$151.83	44
450E3002	18" RCP Arch Class 2, Furnish	Ft	3,508.00	\$115,717.00	\$32.99	13
450E3010	18" RCP Arch, Install	Ft	3,508.00	\$68,478.72	\$19.52	13
450E3012	24" RCP Arch Class 2, Furnish	Ft	2,156.00	\$115,816.30	\$53.72	23
450E3020	24" RCP Arch, Install	Ft	2,156.00	\$46,820.98	\$21.72	23
450E3022	30" RCP Arch Class 2, Furnish	Ft	1,884.00	\$125,966.16	\$66.86	10
450E3030	30" RCP Arch, Install	Ft	1,884.00	\$44,932.20	\$23.85	10

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
450E3032	36" RCP Arch Class 2, Furnish	Ft	2,258.00	\$197,692.74	\$87.55	27
450E3040	36" RCP Arch, Install	Ft	2,258.00	\$74,472.56	\$32.98	27
450E3042	42" RCP Arch Class 2, Furnish	Ft	3,318.00	\$302,423.22	\$91.15	33
450E3050	42" RCP Arch, Install	Ft	3,318.00	\$95,005.44	\$28.63	33
450E3052	48" RCP Arch Class 2, Furnish	Ft	2,260.00	\$242,573.96	\$107.33	22
450E3060	48" RCP Arch, Install	Ft	2,260.00	\$113,477.94	\$50.21	22
450E3072	60" RCP Arch Class 2, Furnish	Ft	726.00	\$104,091.46	\$143.38	3
450E3080	60" RCP Arch, Install	Ft	726.00	\$42,713.00	\$58.83	3
450E3082	72" RCP Arch Class 2, Furnish	Ft	180.00	\$59,443.56	\$330.24	9
450E3090	72" RCP Arch, Install	Ft	180.00	\$25,135.44	\$139.64	9
450E3304	18" RCP Arch Bend, Furnish	Each	6.00	\$4,601.34	\$766.89	3
450E3305	18" RCP Arch Bend, Install	Each	6.00	\$724.92	\$120.82	3
450E3320	30" RCP Arch Bend, Furnish	Each	12.00	\$11,631.28	\$969.27	3
450E3321	30" RCP Arch Bend, Install	Each	12.00	\$3,210.00	\$267.50	3
450E4500	18" RCP Arch Flared End, Furnish	Each	24.00	\$10,463.60	\$435.98	3
450E4501	18" RCP Arch Flared End, Install	Each	24.00	\$2,711.68	\$112.99	3
450E4512	36" RCP Arch Flared End, Furnish	Each	26.00	\$19,762.32	\$760.09	7
450E4513	36" RCP Arch Flared End, Install	Each	26.00	\$5,529.02	\$212.65	7
450E4516	42" RCP Arch Flared End, Furnish	Each	66.00	\$59,384.84	\$899.77	18
450E4517	42" RCP Arch Flared End, Install	Each	66.00	\$19,357.96	\$293.30	18
450E4520	48" RCP Arch Flared End, Furnish	Each	16.00	\$18,935.76	\$1,183.49	6
450E4521	48" RCP Arch Flared End, Install	Each	16.00	\$5,588.12	\$349.26	6
450E4600	24" RCP Arch Sloped End, Furnish	Each	24.00	\$11,148.95	\$464.54	13
450E4601	24" RCP Arch Sloped End, Install	Each	24.00	\$4,306.29	\$179.43	13
450E4604	30" RCP Arch Sloped End, Furnish	Each	37.00	\$30,696.53	\$829.64	15
450E4605	30" RCP Arch Sloped End, Install	Each	37.00	\$8,514.78	\$230.13	15
450E4606	36" RCP Arch Sloped End, Furnish	Each	42.00	\$32,759.52	\$779.99	7
450E4607	36" RCP Arch Sloped End, Install	Each	42.00	\$9,903.00	\$235.79	7
450E4650	18" RCP Arch Safety End, Furnish	Each	29.00	\$12,325.31	\$425.01	10
450E4653	18" RCP Arch Safety End, Install	Each	29.00	\$3,714.76	\$128.10	10
450E4739	12" CMP 16 Gauge, Furnish	Ft	3,972.00	\$81,352.82	\$20.48	46
450E4740	12" CMP, Install	Ft	3,972.00	\$66,602.14	\$16.77	46
450E4749	15" CMP 16 Gauge, Furnish	Ft	33,756.00	\$392,927.16	\$11.64	41
450E4750	15" CMP, Install	Ft	33,756.00	\$534,783.98	\$15.84	41
450E4759	18" CMP 16 Gauge, Furnish	Ft	54,048.00	\$777,932.74	\$14.39	131
450E4760	18" CMP, Install	Ft	54,048.00	\$689,303.54	\$12.75	131
450E4768	24" CMP 14 Gauge, Furnish	Ft	40.00	\$1,092.88	\$27.32	5
450E4769	24" CMP 16 Gauge, Furnish	Ft	7,772.00	\$154,472.50	\$19.88	55
450E4770	24" CMP, Install	Ft	7,812.00	\$166,243.00	\$21.28	60
450E4779	30" CMP 16 Gauge, Furnish	Ft	2,642.00	\$61,339.30	\$23.22	24
450E4780	30" CMP, Install	Ft	2,642.00	\$46,145.26	\$17.47	24
450E4789	36" CMP 16 Gauge, Furnish	Ft	1,552.00	\$41,944.40	\$27.03	10
450E4790	36" CMP, Install	Ft	1,552.00	\$34,758.88	\$22.40	10
450E4799	42" CMP 3x1 16 Gauge, Furnish	Ft	1,056.00	\$35,676.96	\$33.79	6
450E4800	42" CMP, Install	Ft	1,056.00	\$38,827.36	\$36.77	6
450E4809	48" CMP 3x1 16 Gauge, Furnish	Ft	988.00	\$34,007.96	\$34.42	10
450E4810	48" CMP, Install	Ft	988.00	\$24,653.96	\$24.95	10
450E4819	54" CMP 3x1 16 Gauge, Furnish	Ft	80.00	\$3,650.00	\$45.63	4

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
450E4820	54" CMP, Install	Ft	80.00	\$4,500.00	\$56.25	4
450E4829	60" CMP 3x1 16 Gauge, Furnish	Ft	132.00	\$6,505.62	\$49.29	2
450E4830	60" CMP, Install	Ft	132.00	\$6,301.68	\$47.74	2
450E4889	96" CMP 3x1 12 Gauge, Furnish	Ft	960.00	\$146,112.00	\$152.20	5
450E4890	96" CMP, Install	Ft	960.00	\$36,134.40	\$37.64	5
450E5000	12" CMP Elbow, Furnish	Each	160.00	\$17,374.56	\$108.59	34
450E5001	12" CMP Elbow, Install	Each	160.00	\$20,026.88	\$125.17	34
450E5005	15" CMP Elbow, Furnish	Each	112.00	\$14,180.10	\$126.61	24
450E5006	15" CMP Elbow, Install	Each	70.00	\$10,301.23	\$147.16	24
450E5010	18" CMP Elbow, Furnish	Each	130.00	\$16,612.68	\$127.79	50
450E5011	18" CMP Elbow, Install	Each	130.00	\$20,507.19	\$157.75	50
450E5015	24" CMP Elbow, Furnish	Each	53.00	\$10,261.62	\$193.62	14
450E5016	24" CMP Elbow, Install	Each	53.00	\$6,340.60	\$119.63	14
450E5045	60" CMP Elbow, Furnish	Each	2.00	\$562.01	\$281.01	2
450E5046	60" CMP Elbow, Install	Each	2.00	\$1,189.19	\$594.60	2
450E5100	CMP Tee, Furnish	Each	48.00	\$10,085.19	\$210.11	32
450E5101	CMP Tee, Install	Each	48.00	\$9,375.80	\$195.33	32
450E5203	12" CMP Flared End, Furnish	Each	56.00	\$3,969.44	\$70.88	24
450E5204	12" CMP Flared End, Install	Each	56.00	\$5,614.66	\$100.26	24
450E5207	15" CMP Flared End, Furnish	Each	10.00	\$624.26	\$62.43	5
450E5208	15" CMP Flared End, Install	Each	10.00	\$1,152.94	\$115.29	5
450E5211	18" CMP Flared End, Furnish	Each	283.00	\$24,438.12	\$86.35	52
450E5212	18" CMP Flared End, Install	Each	283.00	\$27,747.49	\$98.05	52
450E5215	24" CMP Flared End, Furnish	Each	77.00	\$9,554.07	\$124.08	26
450E5216	24" CMP Flared End, Install	Each	77.00	\$5,806.64	\$75.41	26
450E5219	30" CMP Flared End, Furnish	Each	21.00	\$4,610.85	\$219.56	7
450E5220	30" CMP Flared End, Install	Each	21.00	\$2,151.81	\$102.47	7
450E5223	36" CMP Flared End, Furnish	Each	24.00	\$6,897.08	\$287.38	6
450E5224	36" CMP Flared End, Install	Each	24.00	\$1,375.32	\$57.31	6
450E5227	42" CMP Flared End, Furnish	Each	24.00	\$13,856.00	\$577.33	6
450E5228	42" CMP Flared End, Install	Each	24.00	\$1,621.72	\$67.57	6
450E5231	48" CMP Flared End, Furnish	Each	40.00	\$24,596.24	\$614.91	13
450E5232	48" CMP Flared End, Install	Each	40.00	\$7,062.46	\$176.56	13
450E5310	24" CMP Sloped End, Furnish	Each	251.00	\$46,388.50	\$184.81	16
450E5311	24" CMP Sloped End, Install	Each	251.00	\$23,778.00	\$94.73	16
450E5314	30" CMP Sloped End, Furnish	Each	78.00	\$56,601.44	\$725.66	17
450E5315	30" CMP Sloped End, Install	Each	78.00	\$9,744.50	\$124.93	17
450E5318	36" CMP Sloped End, Furnish	Each	10.00	\$10,282.00	\$1,028.20	5
450E5319	36" CMP Sloped End, Install	Each	10.00	\$1,285.34	\$128.53	5
450E5334	60" CMP Sloped End, Furnish	Each	2.00	\$8,974.70	\$4,487.35	2
450E5335	60" CMP Sloped End, Install	Each	2.00	\$1,040.54	\$520.27	2
450E5402	15" CMP Safety End, Furnish	Each	238.00	\$24,214.52	\$101.74	36
450E5403	15" CMP Safety End, Install	Each	238.00	\$27,790.07	\$116.77	36
450E5405	18" CMP Safety End with Bars, Furnish	Each	68.00	\$23,220.14	\$341.47	13
450E5406	18" CMP Safety End, Furnish	Each	3,119.00	\$400,916.27	\$128.54	97
450E5407	18" CMP Safety End, Install	Each	3,187.00	\$206,397.95	\$64.76	105
450E5410	24" CMP Safety End, Furnish	Each	236.00	\$53,420.24	\$226.36	43
450E5411	24" CMP Safety End, Install	Each	236.00	\$20,712.00	\$87.76	43

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
450E5414	30" CMP Safety End, Furnish	Each	24.00	\$35,645.70	\$1,485.24	4
450E5415	30" CMP Safety End with Bars, Furnish	Each	30.00	\$51,999.90	\$1,733.33	5
450E5417	30" CMP Safety End, Install	Each	54.00	\$10,005.18	\$185.28	9
450E5420	36" CMP Safety End, Furnish	Each	16.00	\$34,058.08	\$2,128.63	4
450E5423	36" CMP Safety End, Install	Each	16.00	\$2,991.60	\$186.98	4
450E5439	54" CMP Safety End with Bars, Furnish	Each	4.00	\$14,620.00	\$3,655.00	4
450E5441	54" CMP Safety End, Install	Each	4.00	\$4,920.00	\$1,230.00	4
450E5509	18" CMP Arch 16 Gauge, Furnish	Ft	488.00	\$9,330.52	\$19.12	16
450E5510	18" CMP Arch, Install	Ft	488.00	\$14,430.18	\$29.57	16
450E5519	24" CMP Arch 16 Gauge, Furnish	Ft	786.00	\$18,805.34	\$23.93	24
450E5520	24" CMP Arch, Install	Ft	786.00	\$17,848.96	\$22.71	24
450E5548	42" CMP Arch 12 Gauge, Furnish	Ft	232.00	\$9,998.04	\$43.10	4
450E5549	42" CMP Arch 14 Gauge, Furnish	Ft	96.00	\$7,861.44	\$81.89	3
450E5550	42" CMP Arch, Install	Ft	328.00	\$7,296.62	\$22.25	7
450E5559	48" CMP Arch 3x1 14 Gauge, Furnish	Ft	8.00	\$777.76	\$97.22	2
450E5560	48" CMP Arch, Install	Ft	8.00	\$628.00	\$78.50	2
450E5584	66" CMP Arch 3x1 14 Gauge, Furnish	Ft	1,300.00	\$117,579.80	\$90.45	5
450E5585	66" CMP Arch, Install	Ft	1,300.00	\$44,205.20	\$34.00	5
450E5715	24" CMP Arch Elbow, Furnish	Each	14.00	\$2,356.30	\$168.31	7
450E5716	24" CMP Arch Elbow, Install	Each	14.00	\$2,149.66	\$153.55	7
450E5745	60" CMP Arch Elbow, Furnish	Each	4.00	\$3,555.00	\$888.75	4
450E5746	60" CMP Arch Elbow, Install	Each	4.00	\$1,435.00	\$358.75	4
450E5806	24" CMP Arch Flared End, Furnish	Each	10.00	\$1,194.62	\$119.46	10
450E5807	24" CMP Arch Flared End, Install	Each	10.00	\$1,178.95	\$117.90	10
450E5818	42" CMP Arch Flared End, Furnish	Each	18.00	\$8,332.14	\$462.90	3
450E5819	42" CMP Arch Flared End, Install	Each	18.00	\$1,996.62	\$110.92	3
450E5830	60" CMP Arch Flared End, Furnish	Each	4.00	\$5,283.00	\$1,320.75	4
450E5831	60" CMP Arch Flared End, Install	Each	4.00	\$7,175.00	\$1,793.75	4
450E6006	18" CMP Arch Safety End, Furnish	Each	88.00	\$14,050.54	\$159.67	9
450E6007	18" CMP Arch Safety End, Install	Each	88.00	\$4,363.48	\$49.59	9
450E6010	24" CMP Arch Safety End, Furnish	Each	59.00	\$15,370.10	\$260.51	17
450E6011	24" CMP Arch Safety End, Install	Each	59.00	\$5,654.80	\$95.84	17
450E6026	42" CMP Arch Safety End, Furnish	Each	8.00	\$19,760.04	\$2,470.01	4
450E6027	42" CMP Arch Safety End with Bars,	Each	8.00	\$27,190.00	\$3,398.75	4
450E6029	42" CMP Arch Safety End, Install	Each	16.00	\$2,922.12	\$182.63	8
450E6033	48" CMP Arch Safety End with Bars,	Each	9.00	\$22,965.00	\$2,551.67	3
450E6035	48" CMP Arch Safety End, Install	Each	9.00	\$2,617.50	\$290.83	3
450E6045	60" CMP Arch Safety End with Bars,	Each	10.00	\$50,997.20	\$5,099.72	7
450E6047	60" CMP Arch Safety End, Install	Each	10.00	\$3,805.00	\$380.50	7
450E6119	15" Slotted CMP 16 Gauge, Furnish	Ft	5,764.00	\$224,398.66	\$38.93	24
450E6120	15" Slotted CMP, Install	Ft	5,764.00	\$128,358.74	\$22.27	24
450E7029	24" High Density Polyethylene Pipe,	Ft	80.00	\$1,582.80	\$19.79	4
450E7030	24" High Density Polyethylene Pipe,	Ft	80.00	\$1,587.20	\$19.84	4
450E7049	36" High Density Polyethylene Pipe,	Ft	80.00	\$3,332.20	\$41.65	4
450E7050	36" High Density Polyethylene Pipe,	Ft	80.00	\$1,752.60	\$21.91	4
450E7400	High Density Polyethylene Pipe Bend,	Each	8.00	\$3,190.18	\$398.77	4
450E7401	High Density Polyethylene Pipe Bend,	Each	8.00	\$1,132.46	\$141.56	4
450E7998	12" CMP to RCP Transition, Furnish	Each	16.00	\$6,890.12	\$430.63	4

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
450E7999	12" RCP to CMP Transition, Furnish	Each	12.00	\$2,546.55	\$212.21	12
450E8000	12" Pipe Transition, Install	Each	12.00	\$2,074.65	\$172.89	12
450E8008	18" CMP to RCP Transition, Furnish	Each	4.00	\$971.86	\$242.97	2
450E8009	18" RCP to CMP Transition, Furnish	Each	6.00	\$1,461.28	\$243.55	4
450E8010	18" Pipe Transition, Install	Each	10.00	\$2,059.40	\$205.94	4
450E8013	24" CMP to RCP Transition, Furnish	Each	7.00	\$2,624.82	\$374.97	7
450E8014	24" RCP to CMP Transition, Furnish	Each	21.00	\$6,210.12	\$295.72	7
450E8015	24" Pipe Transition, Install	Each	28.00	\$5,902.56	\$210.81	7
450E8023	36" CMP to RCP Transition, Furnish	Each	6.00	\$1,895.30	\$315.88	6
450E8025	36" Pipe Transition, Install	Each	6.00	\$1,270.06	\$211.68	6
450E8113	24" CMP Arch to RCP Arch Transition,	Each	3.00	\$1,302.06	\$434.02	3
450E8114	24" RCP Arch to CMP Arch Transition,	Each	10.00	\$3,760.88	\$376.09	10
450E8115	24" Pipe Arch Transition, Install	Each	13.00	\$2,878.45	\$221.42	10
450E8134	48" RCP Arch to CMP Arch Transition,	Each	9.00	\$6,967.50	\$774.17	3
450E8135	48" Pipe Arch Transition, Install	Each	9.00	\$2,002.50	\$222.50	3
450E8144	60" RCP Arch to CMP Arch Transition,	Each	6.00	\$6,812.50	\$1,135.42	3
450E8145	60" Pipe Arch Transition, Install	Each	6.00	\$1,740.00	\$290.00	3
450E8209	18" Smooth Tapered Sleeve, Furnish	Each	8.00	\$1,869.85	\$233.73	8
450E8210	18" Smooth Tapered Sleeve, Install	Each	8.00	\$1,079.11	\$134.89	8
450E8217	30" Smooth Tapered Sleeve, Furnish	Each	30.00	\$11,219.52	\$373.98	5
450E8218	30" Smooth Tapered Sleeve, Install	Each	30.00	\$7,441.20	\$248.04	5
450E8233	54" Smooth Tapered Sleeve, Furnish	Each	4.00	\$3,012.00	\$753.00	4
450E8234	54" Smooth Tapered Sleeve, Install	Each	4.00	\$1,025.00	\$256.25	4
450E8712	12" Lift Gate with Frame	Each	7.00	\$16,624.61	\$2,374.94	7
450E8718	18" Lift Gate with Frame	Each	7.00	\$19,196.13	\$2,742.30	7
450E9000	Reset Pipe	Ft	4,813.00	\$228,002.35	\$47.37	65
450E9001	Reset Pipe End Section	Each	2,446.00	\$293,142.63	\$119.85	105
451E0004	4" PVC Encasement Pipe	Ft	8,200.00	\$125,612.00	\$15.32	13
451E0010	10" PVC Encasement Pipe	Ft	1,503.00	\$45,240.30	\$30.10	3
451E0015	15" PVC Encasement Pipe	Ft	60.00	\$2,671.00	\$44.52	3
451E0112	12" Steel Encasement Pipe	Ft	914.00	\$65,438.30	\$71.60	13
451E0114	14" Steel Encasement Pipe	Ft	90.00	\$36,659.10	\$407.32	3
451E0116	16" Steel Encasement Pipe	Ft	770.00	\$67,518.00	\$87.69	7
451E0120	20" Steel Encasement Pipe	Ft	576.00	\$48,651.84	\$84.47	12
451E0302	Concrete Encased Duct	Ft	63.00	\$3,645.00	\$57.86	7
451E0502	1" PVC Pipe	Ft	3,189.00	\$63,726.85	\$19.98	3
451E0504	1.25" PVC Pipe	Ft	420.00	\$1,794.80	\$4.27	6
451E0516	6" PVC Pipe	Ft	470.00	\$16,438.60	\$34.98	13
451E0520	10" PVC Pipe	Ft	3,220.00	\$44,495.80	\$13.82	7
451E0522	12" PVC Pipe	Ft	7,091.00	\$112,615.21	\$15.88	7
451E0525	15" PVC Pipe	Ft	21,175.00	\$403,414.00	\$19.05	7
451E0528	18" PVC Pipe	Ft	28,315.00	\$683,685.90	\$24.15	7
451E0604	4" PVC Water Main	Ft	622.00	\$16,431.06	\$26.42	11
451E0606	6" PVC Water Main	Ft	27,104.00	\$644,101.41	\$23.76	34
451E0608	8" PVC Water Main	Ft	14,350.00	\$379,086.28	\$26.42	19
451E0610	10" PVC Water Main	Ft	17,983.00	\$500,070.90	\$27.81	5
451E0612	12" PVC Water Main	Ft	25,194.00	\$904,958.23	\$35.92	9
451E0614	14" PVC Water Main	Ft	1,470.00	\$66,451.35	\$45.21	6

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
451E0662	12" PVC Restrained Joint Water Main	Ft	168.00	\$9,916.76	\$59.03	6
451E0802	1" Copper Pipe	Ft	5,268.00	\$120,433.40	\$22.86	9
451E0806	1.5" Copper Pipe	Ft	105.00	\$3,745.00	\$35.67	3
451E0808	2" Copper Pipe	Ft	360.00	\$13,260.36	\$36.83	9
451E1004	4" PVC Sewer Pipe	Ft	675.00	\$13,367.25	\$19.80	3
451E1006	6" PVC Sewer Pipe	Ft	5,646.00	\$127,904.86	\$22.65	9
451E1008	8" PVC Sewer Pipe	Ft	17,489.00	\$451,502.52	\$25.82	25
451E1010	10" PVC Sewer Pipe	Ft	19,420.00	\$533,952.62	\$27.49	20
451E1012	12" PVC Sewer Pipe	Ft	17,980.00	\$580,089.26	\$32.26	14
451E1015	15" PVC Sewer Pipe	Ft	1,560.00	\$56,394.00	\$36.15	6
451E1204	4" Sewer Service	Ft	7,236.00	\$186,243.82	\$25.74	13
451E1206	6" Sewer Service	Ft	9,798.00	\$150,660.58	\$15.38	3
451E1275	1" Water Service	Each	339.00	\$171,352.78	\$505.47	10
451E1278	2" Water Service	Each	26.00	\$61,143.34	\$2,351.67	10
451E1500	Sanitary Sewer Service Cleanout	Each	18.00	\$7,064.58	\$392.48	3
451E1504	4" Sanitary Sewer Service Cleanout	Each	150.00	\$38,783.64	\$258.56	13
451E1506	6" Sanitary Sewer Service Cleanout	Each	42.00	\$18,526.83	\$441.12	6
451E1550	Sanitary Sewer Video Inspection	Ft	14,685.00	\$26,873.55	\$1.83	3
451E2012	8"x4" Pipe Wye	Each	6.00	\$927.72	\$154.62	3
451E2013	8"x6" Pipe Wye	Each	177.00	\$18,571.12	\$104.92	6
451E2020	10"x4" Pipe Wye	Each	18.00	\$4,469.16	\$248.29	3
451E2021	10"x6" Pipe Wye	Each	225.00	\$37,399.18	\$166.22	6
451E2207	6"x6" Pipe Tee	Each	94.00	\$41,181.52	\$438.10	13
451E2213	8"x6" Pipe Tee	Each	84.00	\$36,314.27	\$432.31	16
451E2214	8"x8" Pipe Tee	Each	10.00	\$4,433.52	\$443.35	10
451E2220	10"x4" Pipe Tee	Each	8.00	\$4,222.02	\$527.75	5
451E2221	10"x6" Pipe Tee	Each	21.00	\$11,698.70	\$557.08	5
451E2222	10"x8" Pipe Tee	Each	2.00	\$1,000.00	\$500.00	2
451E2231	12"x6" Pipe Tee	Each	54.00	\$38,051.64	\$704.66	6
451E2232	12"x8" Pipe Tee	Each	54.00	\$42,698.25	\$790.71	6
451E2234	12"x12" Pipe Tee	Each	12.00	\$11,327.34	\$943.95	6
451E2242	14"x8" Pipe Tee	Each	6.00	\$36,291.51	\$6,048.59	6
451E2245	14"x14" Pipe Tee	Each	6.00	\$8,604.22	\$1,434.04	6
451E2307	6"x6" Pipe Cross	Each	11.00	\$6,279.74	\$570.89	8
451E2321	10"x6" Pipe Cross	Each	6.00	\$3,822.18	\$637.03	3
451E2322	10"x8" Pipe Cross	Each	6.00	\$4,234.72	\$705.79	3
451E2323	10"x10" Pipe Cross	Each	3.00	\$2,258.38	\$752.79	3
451E2334	12"x12" Pipe Cross	Each	6.00	\$7,073.88	\$1,178.98	6
451E2406	6"x4" Pipe Reducer	Each	18.00	\$1,082.88	\$60.16	3
451E2412	8"x4" Pipe Reducer	Each	30.00	\$10,259.34	\$341.98	9
451E2413	8"x6" Pipe Reducer	Each	25.00	\$7,917.81	\$316.71	16
451E2422	10"x8" Pipe Reducer	Each	3.00	\$1,136.62	\$378.87	3
451E2430	12"x4" Pipe Reducer	Each	6.00	\$2,545.48	\$424.25	6
451E2431	12"x6" Pipe Reducer	Each	6.00	\$2,652.54	\$442.09	6
451E2432	12"x8" Pipe Reducer	Each	6.00	\$2,798.89	\$466.48	6
451E2433	12"x10" Pipe Reducer	Each	3.00	\$1,316.11	\$438.70	3
451E2444	14"x12" Pipe Reducer	Each	12.00	\$8,985.92	\$748.83	6
451E2560	4" Sewer Tap	Each	28.00	\$9,193.44	\$328.34	7

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
451E2802	1" Corporation Stop with Tapping	Each	554.00	\$172,593.56	\$311.54	22
451E2808	2" Corporation Stop with Tapping	Each	32.00	\$16,783.44	\$524.48	16
451E2902	1" Curb Stop with Box	Each	457.00	\$114,382.66	\$250.29	22
451E2906	1.5" Curb Stop with Box	Each	6.00	\$2,812.18	\$468.70	3
451E2908	2" Curb Stop with Box	Each	25.00	\$11,672.21	\$466.89	19
451E3004	4" Pipe Bend	Each	62.00	\$8,158.04	\$131.58	10
451E3006	6" Pipe Bend	Each	502.00	\$87,740.87	\$174.78	22
451E3008	8" Pipe Bend	Each	186.00	\$67,271.14	\$361.67	19
451E3010	10" Pipe Bend	Each	12.00	\$5,585.72	\$465.48	3
451E3012	12" Pipe Bend	Each	72.00	\$44,189.40	\$613.74	9
451E3014	14" Pipe Bend	Each	6.00	\$5,585.06	\$930.84	6
451E3106	6" Pipe Cap	Each	51.00	\$11,329.85	\$222.15	13
451E3115	15" Pipe Cap	Each	30.00	\$5,475.34	\$182.51	16
451E3206	6" Pipe Coupling	Each	119.00	\$52,123.12	\$438.01	21
451E3208	8" Pipe Coupling	Each	77.00	\$28,755.27	\$373.45	19
451E3210	10" Pipe Coupling	Each	17.00	\$4,515.63	\$265.63	8
451E3212	12" Pipe Coupling	Each	51.00	\$8,344.59	\$163.62	11
451E3214	14" Pipe Coupling	Each	6.00	\$5,352.75	\$892.13	6
451E3215	15" Pipe Coupling	Each	10.00	\$2,460.96	\$246.10	5
451E3218	18" Pipe Coupling	Each	10.00	\$2,866.80	\$286.68	5
451E3224	24" Pipe Coupling	Each	10.00	\$6,230.96	\$623.10	5
451E3304	4" Pipe Transition Coupling	Each	30.00	\$9,800.35	\$326.68	6
451E3306	6" Pipe Transition Coupling	Each	102.00	\$36,668.83	\$359.50	6
451E3308	8" Pipe Transition Coupling	Each	14.00	\$3,864.06	\$276.00	7
451E3412	6" Pipe Plug	Each	2.00	\$95.00	\$47.50	2
451E3414	8" Pipe Plug	Each	14.00	\$2,831.78	\$202.27	8
451E4054	4" Air Vacuum Valve Assembly	LS	7.00	\$73,627.53	\$10,518.22	7
451E4204	4" Gate Valve with Box	Each	23.00	\$18,690.35	\$812.62	11
451E4206	6" Gate Valve with Box	Each	272.00	\$286,817.99	\$1,054.48	42
451E4208	8" Gate Valve with Box	Each	68.00	\$94,296.63	\$1,386.72	19
451E4210	10" Gate Valve with Box	Each	41.00	\$83,278.87	\$2,031.19	12
451E4212	12" Gate Valve with Box	Each	185.00	\$481,085.85	\$2,600.46	13
451E4214	14" Gate Valve with Box	Each	6.00	\$35,958.73	\$5,993.12	6
451E4400	Pipe Insulation	SqFt	2,800.00	\$17,620.00	\$6.29	18
451E4518	18" Fire Hydrant Extension	Each	3.00	\$1,295.85	\$431.95	3
451E4524	24" Fire Hydrant Extension	Each	10.00	\$7,401.73	\$740.17	10
451E4530	30" Fire Hydrant Extension	Each	7.00	\$6,792.55	\$970.36	7
451E4580	Standard Fire Hydrant	Each	109.00	\$391,147.82	\$3,588.51	19
451E4585	Fire Hydrant with Auxiliary Valve & Box	Each	28.00	\$108,722.52	\$3,882.95	7
451E4903	Type 2 Foundation Material	Ton	46,320.00	\$931,247.20	\$20.10	24
451E4905	Trench Stabilization Material	Ton	90.00	\$3,154.50	\$35.05	3
451E4915	Sugar Rock	Ton	350.00	\$10,260.00	\$29.31	7
451E4920	Pipe Bedding Material	Ton	459.00	\$9,577.80	\$20.87	3
451E4926	Water Main Bedding Material	Ft	21,060.00	\$70,340.40	\$3.34	3
451E4943	4" Sewer Pipe Bedding Material	Ft	675.00	\$1,617.75	\$2.40	3
451E4944	6" Sewer Pipe Bedding Material	Ft	13,554.00	\$48,985.94	\$3.61	6
451E4945	8" Sewer Pipe Bedding Material	Ft	10,653.00	\$46,154.40	\$4.33	6
451E4946	10" Sewer Pipe Bedding Material	Ft	14,487.00	\$71,528.00	\$4.94	11

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
451E4947	12" Sewer Pipe Bedding Material	Ft	1,175.00	\$6,838.50	\$5.82	5
451E5020	Trench Dewatering	Ft	128,028.00	\$471,399.36	\$3.68	24
451E5050	Trench 0' to 6' Deep	Ft	276.00	\$7,866.00	\$28.50	2
451E5112	Bore and Jack 12" Pipe	Ft	144.00	\$40,809.60	\$283.40	6
451E5120	Bore and Jack 20" Pipe	Ft	576.00	\$274,180.80	\$476.01	12
451E6050	Temporary Water Service	Each	291.00	\$45,132.16	\$155.09	3
451E6075	Adjust Curb Stop Box	Each	59.00	\$11,807.09	\$200.12	13
451E6080	Adjust Water Valve Box	Each	100.00	\$18,787.70	\$187.88	18
451E6085	Extend Water Valve Box	Each	18.00	\$6,701.13	\$372.29	6
451E6095	Remove and Reset Valve and Box	Each	33.00	\$47,514.50	\$1,439.83	3
451E6099	Abandon Water Service	Each	35.00	\$7,005.00	\$200.14	7
451E6100	Reconnect Water Service	Each	421.00	\$90,197.82	\$214.25	16
451E6102	Water Main Lowering	Each	36.00	\$108,277.44	\$3,007.71	3
451E6105	Connect To Existing Water Main	Each	208.00	\$157,407.08	\$756.76	15
451E6505	Adjust Fire Hydrant with Valve and Box	Each	7.00	\$3,396.00	\$485.14	7
451E6515	Remove and Reset Fire Hydrant	Each	18.00	\$9,546.00	\$530.33	3
451E6520	Reconnect Fire Service Line	Each	6.00	\$2,930.00	\$488.33	3
451E7010	Reconnect Sewer Service	Each	301.00	\$46,671.68	\$155.06	10
451E7015	Connect Sewer Service	Each	7.00	\$2,166.00	\$309.43	7
451E7019	Sewer Bypass Pumping	Each	39.00	\$34,948.03	\$896.10	3
451E7020	Sewer Bypass Pumping	LS	9.00	\$119,921.21	\$13,324.58	9
451E7520	Exploratory Excavation	Hour	112.00	\$24,377.60	\$217.66	7
451E8000	PVC Pipe Deflection Test	Ft	2,112.00	\$5,491.20	\$2.60	3
451E8010	Pipe Exfiltration Test	Ft	2,112.00	\$2,851.20	\$1.35	3
460E0030	Class A45 Concrete, Bridge Deck	CuYd	27,670.90	\$20,028,157.58	\$723.80	45
460E0050	Class A45 Concrete, Bridge	CuYd	13,266.60	\$9,053,712.81	\$682.44	72
460E0070	Class A45 Concrete, Bridge Repair	CuYd	3,174.40	\$3,728,241.41	\$1,174.47	86
460E0100	Class A45 Concrete, Miscellaneous	CuYd	122.40	\$75,582.00	\$617.50	2
460E0120	Class A45 Concrete, Box Culvert	CuYd	13,628.20	\$6,734,937.90	\$494.19	60
460E0150	Concrete Approach Slab for Bridge	SqYd	19,354.60	\$3,822,636.42	\$197.51	52
460E0160	Concrete Approach Sleeper Slab for	SqYd	5,634.90	\$1,317,301.58	\$233.78	47
460E0170	Concrete Patching Material	CuFt	15,611.20	\$1,241,639.46	\$79.54	79
460E0185	Rout & Seal Crack in Structural	Ft	3,435.00	\$79,073.70	\$23.02	3
460E0200	Special Surface Finish	SqFt	130,323.00	\$400,917.16	\$3.08	23
460E0202	Concrete Protective Coating	SqFt	13,617.00	\$26,008.47	\$1.91	3
460E0300	Breakout Structural Concrete	CuYd	3,345.80	\$2,702,161.01	\$807.63	111
460E0310	Breakout and Replace Grout Pad	Each	4.00	\$9,484.00	\$2,371.00	4
460E0379	Drilled In Shear Bar	Each	192.00	\$16,527.84	\$86.08	4
460E0380	Install Dowel in Concrete	Each	15,596.00	\$309,921.67	\$19.87	82
460E0500	Deck Drain, Girder Bridge	Each	946.00	\$534,413.74	\$564.92	14
460E0510	Extend Deck Drain	Each	36.00	\$18,140.42	\$503.90	8
460E0650	Roadway Canopy	LS	6.00	\$187,553.65	\$31,258.94	6
460E4000	Nonmetallic Fiber Reinforced Concrete	CuYd	337.20	\$161,943.67	\$480.26	2
460E8000	Column Fiber Wrap	Each	8.00	\$90,000.00	\$11,250.00	4
462E0100	Class M6 Concrete	CuYd	4,715.10	\$3,927,852.58	\$833.04	106
462E0200	Controlled Density Fill	CuYd	4,695.50	\$901,962.62	\$192.09	88
463E0100	Polymer Modified Asphalt Growth Joint	Ft	849.00	\$108,967.95	\$128.35	19
463E0200	Asphalt Bridge Joint	Ft	960.00	\$140,592.00	\$146.45	8

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
465E0100	Class A45 Concrete, Drilled Shaft	CuYd	3,283.10	\$1,402,532.29	\$427.20	12
465E0200	Drilled Shaft Excavation	CuYd	3,232.60	\$1,042,903.89	\$322.62	12
465E0400	Crosshole Sonic Log (CSL) Test	Each	28.00	\$131,868.44	\$4,709.59	7
465E1038	38" Permanent Casing	Ft	500.00	\$103,125.00	\$206.25	5
465E1086	86" Permanent Casing	Ft	427.00	\$185,152.08	\$433.61	7
470E0020	Pipe Handrail	Ft	1,163.40	\$114,682.92	\$98.58	12
470E0410	Type SL-1 Bridge Railing	Ft	1,540.00	\$80,157.00	\$52.05	4
470E0420	Type T101 Bridge Railing	Ft	15,506.00	\$1,608,663.44	\$103.74	60
470E0440	Wyoming Bridge Railing	Ft	20,772.00	\$2,067,991.08	\$99.56	3
470E0445	Wyoming Bridge Railing to Thrie Beam	Each	12.00	\$3,172.60	\$264.38	3
480E0100	Reinforcing Steel	Lb	8,152,628.00	\$7,833,803.22	\$0.96	222
480E0200	Epoxy Coated Reinforcing Steel	Lb	7,196,175.00	\$7,351,698.57	\$1.02	132
480E0504	No. 4 Rebar Splice	Each	3,835.00	\$59,880.54	\$15.61	51
480E0505	No. 5 Rebar Splice	Each	6,991.00	\$122,009.28	\$17.45	54
480E0506	No. 6 Rebar Splice	Each	4,637.00	\$122,088.00	\$26.33	50
480E0507	No. 7 Rebar Splice	Each	3,450.00	\$1,317,122.58	\$381.77	22
480E0508	No. 8 Rebar Splice	Each	80.00	\$5,995.00	\$74.94	8
480E0509	No. 9 Rebar Splice	Each	1,084.00	\$59,416.32	\$54.81	10
480E0514	No. 14 Rebar Splice	Each	1,064.00	\$83,265.60	\$78.26	7
480E5000	Galvanic Anode	Each	686.00	\$43,302.50	\$63.12	14
491E0010	Bridge Deck Epoxy Chip Seal	SqYd	668,938.40	\$24,232,802.51	\$36.23	71
491E0100	Remove and Replace Deteriorated	SqYd	1,384.00	\$476,346.90	\$344.18	20
491E0110	Abrasive Blasting of Bridge Deck	SqYd	668,937.90	\$4,577,255.21	\$6.84	71
491E0120	Bridge Deck Grinding	SqYd	154,244.70	\$973,173.60	\$6.31	44
491E0130	Concrete Removal, Class A	SqYd	3,400.00	\$400,582.81	\$117.82	79
491E0140	Concrete Removal, Class B	SqYd	2,842.40	\$414,866.72	\$145.96	79
510E0300	Preboring Pile	Ft	10,320.00	\$1,282,119.50	\$124.24	70
510E3120	HP 10 Pile Tip Reinforcement	Each	8.00	\$1,570.84	\$196.36	2
510E3130	HP 12 Pile Tip Reinforcement	Each	18.00	\$5,782.26	\$321.24	3
510E3361	HP 10x42 Steel Test Pile, Furnish and	Ft	8,917.00	\$395,564.00	\$44.36	65
510E3365	HP 10x42 Steel Bearing Pile, Furnish	Ft	49,365.00	\$1,665,159.68	\$33.73	65
510E3371	HP 10x57 Steel Test Pile, Furnish and	Ft	9,311.00	\$424,331.32	\$45.57	27
510E3375	HP 10x57 Steel Bearing Pile, Furnish	Ft	109,586.00	\$3,751,578.64	\$34.23	27
510E3421	HP 12x74 Steel Test Pile, Furnish and	Ft	1,730.00	\$129,414.95	\$74.81	14
510E3425	HP 12x74 Steel Bearing Pile, Furnish	Ft	9,180.00	\$534,891.07	\$58.27	14
510E8005	Sheet Piling, Furnish and Drive	SqFt	27,431.00	\$472,005.87	\$17.21	13
530E0300	Type C Concrete Retaining Wall	SqFt	7,609.00	\$357,305.70	\$46.96	20
530E0310	Special Type C Concrete Retaining	SqFt	291.00	\$33,529.02	\$115.22	3
550E0010	Low Slump Dense Concrete Bridge	CuYd	1,719.00	\$651,977.31	\$379.28	18
550E0100	Concrete Removal Type 1A	SqYd	49,709.20	\$841,770.86	\$16.93	38
550E0105	Concrete Removal Type 2A	SqYd	4,514.40	\$39,932.36	\$8.85	18
550E0110	Concrete Removal Type 1B	SqYd	2,093.60	\$132,208.14	\$63.15	18
550E0120	Concrete Removal Type 1C	SqYd	1,047.10	\$71,703.88	\$68.48	18
550E0130	Concrete Removal Type 1D	SqYd	1,047.10	\$89,715.27	\$85.68	18
550E0140	Concrete Removal Type B	Ft	930.00	\$13,905.90	\$14.95	18
550E0200	Class A45 Concrete Fill	CuYd	261.20	\$73,818.90	\$282.61	18
550E0500	Finishing and Curing	SqYd	21,985.00	\$1,105,356.95	\$50.28	18
560E0068	7'x3' Precast Concrete Box Culvert,	Ft	432.00	\$200,120.40	\$463.24	6

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
560E0069	7'x3' Precast Concrete Box Culvert,	Ft	432.00	\$41,166.00	\$95.29	6
560E0116	9'x8' Precast Concrete Box Culvert,	Ft	3,822.00	\$2,203,677.84	\$576.58	7
560E0117	9'x8' Precast Concrete Box Culvert,	Ft	3,822.00	\$467,971.14	\$122.44	7
560E0158	11'x6' Precast Concrete Box Culvert,	Ft	80.00	\$36,160.00	\$452.00	1
560E0159	11'x6' Precast Concrete Box Culvert,	Ft	80.00	\$6,800.00	\$85.00	1
560E0188	12'x8' Precast Concrete Box Culvert,	Ft	220.00	\$160,072.88	\$727.60	5
560E0189	12'x8' Precast Concrete Box Culvert,	Ft	220.00	\$42,240.00	\$192.00	5
560E1068	7'x3' Precast Concrete Box Culvert End	Each	12.00	\$37,298.16	\$3,108.18	6
560E1069	7'x3' Precast Concrete Box Culvert End	Each	12.00	\$16,319.32	\$1,359.94	6
560E1116	9'x8' Precast Concrete Box Culvert End	Each	42.00	\$675,065.28	\$16,072.98	7
560E1117	9'x8' Precast Concrete Box Culvert End	Each	42.00	\$95,497.32	\$2,273.75	7
560E1158	11'x6' Precast Concrete Box Culvert	Each	2.00	\$12,800.00	\$6,400.00	1
560E1159	11'x6' Precast Concrete Box Culvert	Each	2.00	\$3,000.00	\$1,500.00	1
560E1188	12'x8' Precast Concrete Box Culvert	Each	10.00	\$96,200.00	\$9,620.00	5
560E1189	12'x8' Precast Concrete Box Culvert	Each	10.00	\$19,600.00	\$1,960.00	5
560E2116	2-10'x6' Precast Concrete Box Culvert,	Ft	80.00	\$54,400.00	\$680.00	1
560E2117	2-10'x6' Precast Concrete Box Culvert,	Ft	80.00	\$7,200.00	\$90.00	1
560E2170	2-12'x8' Precast Concrete Box Culvert,	Ft	454.00	\$493,383.02	\$1,086.75	8
560E2171	2-12'x8' Precast Concrete Box Culvert,	Ft	454.00	\$103,995.60	\$229.07	8
560E3116	2-10'x6' Precast Concrete Box Culvert	Each	2.00	\$17,600.00	\$8,800.00	1
560E3117	2-10'x6' Precast Concrete Box Culvert	Each	2.00	\$5,000.00	\$2,500.00	1
560E3170	2-12'x8' Precast Concrete Box Culvert	Each	16.00	\$254,982.98	\$15,936.44	8
560E3171	2-12'x8' Precast Concrete Box Culvert	Each	16.00	\$49,100.00	\$3,068.75	8
560E5001	4'x6' Reinforced Concrete Cattle Pass,	Ft	60.00	\$11,129.76	\$185.50	5
560E5002	4'x6' Reinforced Concrete Cattle Pass,	Ft	60.00	\$9,721.80	\$162.03	5
560E5100	Reset Reinforced Concrete Cattle Pass	Ft	178.00	\$27,734.34	\$155.81	16
560E5101	Reset Reinforced Concrete Cattle Pass	Each	54.00	\$22,195.54	\$411.03	16
560E8036	36" Minnesota Shape Prestressed	Ft	43,228.00	\$7,076,888.20	\$163.71	19
560E8045	45" Minnesota Shape Prestressed	Ft	9,780.00	\$1,632,282.00	\$166.90	5
560E8072	72" Minnesota Shape Prestressed	Ft	21,812.00	\$4,499,722.12	\$206.30	7
560E8565	6'-6" Wide Deck Prestressed Concrete	Ft	2,970.00	\$940,000.05	\$316.50	6
560E8623	3'-10" Wide Deck x 23" Prestressed	Ft	1,040.00	\$249,452.32	\$239.86	5
560E8630	3'-10" Wide Deck x 30" Prestressed	Ft	16,355.00	\$2,637,475.86	\$161.26	33
560E8805	Precast Concrete Plank, Furnish	SqFt	2,925.50	\$61,502.97	\$21.02	25
560E8806	Precast Concrete Plank, Install	SqFt	2,925.50	\$57,101.13	\$19.52	25
600E0100	Type I Field Laboratory	Each	7.00	\$41,200.00	\$5,885.71	7
600E0200	Type II Field Laboratory	Each	75.00	\$619,098.56	\$8,254.65	75
600E0300	Type III Field Laboratory	Each	199.00	\$1,597,187.01	\$8,026.07	199
610E0110	10' Cattle Guard with Wings	Each	14.00	\$71,698.98	\$5,121.36	7
610E0120	20' Cattle Guard with Wings	Each	14.00	\$113,348.30	\$8,096.31	7
610E0410	10' Precast Concrete Cattle Guard	Each	14.00	\$94,171.58	\$6,726.54	7
610E0420	20' Precast Concrete Cattle Guard	Each	14.00	\$152,578.70	\$10,898.48	7
620E0020	Type 2 Right-of-Way Fence	Ft	224,765.00	\$305,178.21	\$1.36	73
620E0030	Type 3 Right-of-Way Fence	Ft	293,423.00	\$361,043.50	\$1.23	21
620E0040	Type 4 Right-of-Way Fence	Ft	98,498.00	\$163,907.90	\$1.66	11
620E0060	Type 6 Right-of-Way Fence	Ft	20,948.00	\$42,049.11	\$2.01	9
620E0140	Type 4s Right-of-Way Fence	Ft	1,336.00	\$2,361.38	\$1.77	4
620E0220	Modified Type 2 Right-of-Way Fence	Ft	2,695.00	\$4,531.45	\$1.68	7

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
620E0300	Special Right-of-Way Fence	Ft	1,680.00	\$24,165.60	\$14.38	7
620E0510	Type 1 Temporary Fence	Ft	174,615.00	\$89,946.37	\$0.52	21
620E0515	Type 1A Temporary Fence	Ft	54,910.00	\$40,227.44	\$0.73	16
620E0520	Type 2 Temporary Fence	Ft	34,766.00	\$29,860.70	\$0.86	21
620E0530	Type 3 Temporary Fence	Ft	15,005.00	\$11,884.80	\$0.79	13
620E1020	2 Post Panel	Each	2,099.00	\$231,256.07	\$110.17	76
620E1030	3 Post Panel	Each	1,027.00	\$134,748.69	\$131.21	57
620E2100	Reset Gate	Each	31.00	\$3,886.57	\$125.37	17
620E4100	Reset Fence	Ft	15,390.00	\$37,301.40	\$2.42	26
621E0040	4' Chain Link Fence with Top Rail	Ft	756.00	\$10,411.38	\$13.77	6
621E0420	Single Vehicular Swing Gate	Each	14.00	\$3,399.10	\$242.79	7
621E0520	Reset Chain Link Fence	Ft	2,984.00	\$29,427.34	\$9.86	14
628E1100	Movable F Shape Concrete Barrier,	Each	1,023.00	\$876,499.34	\$856.79	9
628E1110	Movable F Shape Concrete Barrier,	Each	88.00	\$69,362.54	\$788.21	9
628E1200	Haul Movable Concrete Barrier	Each	94.00	\$18,421.92	\$195.98	5
628E1500	Concrete Barrier End Protection	Each	4.00	\$68,752.06	\$17,188.02	2
628E1510	Concrete Barrier End Protection	Each	2.00	\$1,036.56	\$518.28	2
628E1600	Median End Protection	Each	6.00	\$182,686.06	\$30,447.68	3
629E0100	3 Cable Guardrail	Ft	162,430.00	\$1,580,735.25	\$9.73	68
629E0110	NCHRP 350 Test Level 3 High Tension	Ft	23,832.00	\$359,808.40	\$15.10	9
629E0200	Reset 3 Cable Guardrail	Ft	43,530.00	\$158,756.71	\$3.65	17
629E0290	NCHRP 350 Test Level 3 High Tension	Each	84.00	\$326,028.36	\$3,881.29	9
629E0300	3 Cable Guardrail Slip Base Anchor	Each	106.00	\$131,335.22	\$1,239.01	34
629E0400	3 Cable Guardrail Anchor Assembly	Each	1,048.00	\$1,046,440.20	\$998.51	68
629E0410	Reset 3 Cable Guardrail Anchor	Each	148.00	\$73,052.00	\$493.59	12
629E0420	3 Cable Guardrail Anchor Assembly	Each	8.00	\$4,325.00	\$540.63	2
629E1102	3 Cable Guardrail Intermediate Post	Each	1,098.00	\$52,106.92	\$47.46	17
629E1107	High Tension Cable Guardrail Post	Each	100.00	\$6,400.00	\$64.00	2
629E8000	Spreader Bar	Each	9.00	\$262.64	\$29.18	9
629E8010	Cable Tension Indicator	Each	9.00	\$21,684.89	\$2,409.43	9
629E9000	Crossover Closure	Ft	4,224.00	\$73,544.64	\$17.41	6
629E9010	Interim Crossover Closure	Ft	22,304.00	\$205,791.68	\$9.23	36
629E9050	Reset Crossover Closure	Ft	10,928.00	\$45,390.24	\$4.15	25
629E9060	Reset Interim Crossover Closure	Ft	1,372.00	\$4,954.74	\$3.61	4
630E0010	Straight Class A Thrie Beam Guardrail	Ft	637.50	\$21,635.25	\$33.94	9
630E0110	Straight Double Class A Thrie Beam	Ft	11,062.50	\$883,051.38	\$79.82	109
630E1010	Straight Class A W Beam Guardrail	Ft	86,020.50	\$1,961,434.78	\$22.80	157
630E1020	Curved Class A W Beam Guardrail with	Ft	371.80	\$15,933.17	\$42.85	15
630E1025	Curved Class A W Beam Guardrail with	Ft	162.50	\$13,982.50	\$86.05	8
630E1050	Straight Class B W Beam Guardrail	Ft	8,300.00	\$236,482.25	\$28.49	50
630E1060	Curved Class B W Beam Guardrail with	Ft	100.00	\$4,262.50	\$42.63	4
630E1140	Straight Double Class A W Beam	Ft	1,650.00	\$42,600.50	\$25.82	9
630E1150	Straight Double Class B W Beam	Ft	8,000.00	\$362,698.00	\$45.34	46
630E1160	Curved Double Class B W Beam	Ft	100.00	\$6,475.00	\$64.75	4
630E1200	Straight Class A W Beam Rail	Ft	112.50	\$1,188.75	\$10.57	3
630E1210	Straight Class B W Beam Rail	Ft	4,375.00	\$94,775.50	\$21.66	21
630E2000	W Beam to Thrie Beam Guardrail	Each	889.00	\$247,952.06	\$278.91	113
630E2015	W Beam Guardrail Flared End Terminal	Each	925.00	\$1,980,774.61	\$2,141.38	105

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
630E2020	W Beam Guardrail Tangent End	Each	463.00	\$1,098,682.47	\$2,372.96	84
630E2030	W Beam Guardrail Breakaway Cable	Each	379.00	\$310,418.43	\$819.05	53
630E2035	W Beam Guardrail Special Anchor	Each	20.00	\$27,462.24	\$1,373.11	16
630E2050	Beam Guardrail Trailing End Terminal	Each	60.00	\$36,921.05	\$615.35	23
630E2110	Beam Guardrail Post and Block	Each	5,806.00	\$260,622.68	\$44.89	29
630E2300	Rubrail	Ft	7,372.70	\$191,311.18	\$25.95	41
630E5110	Reset Double Thrie Beam Guardrail	Ft	1,525.00	\$57,348.75	\$37.61	13
630E5130	Reset Double Thrie Beam Rail	Ft	37.50	\$255.63	\$6.82	3
630E5140	Reset W Beam Guardrail with Wood	Ft	3,437.50	\$40,412.50	\$11.76	13
630E5160	Reset W Beam Rail	Ft	31,787.50	\$214,103.63	\$6.74	13
630E5170	Reset Double W Beam Rail	Ft	300.00	\$4,675.00	\$15.58	6
630E5180	Reset W Beam Guardrail Breakaway	Each	80.00	\$25,262.60	\$315.78	4
630E5190	Reset W Beam to Thrie Beam	Each	122.00	\$13,922.58	\$114.12	13
630E5200	Reset W Beam to Thrie Beam	Each	3.00	\$179.50	\$59.83	3
630E5207	Reset W Beam Guardrail Flared End	Each	10.00	\$5,938.48	\$593.85	5
630E5210	Reset Beam Guardrail Trailing End	Each	31.00	\$3,165.00	\$102.10	14
630E5220	Reset Rubrail	Ft	681.00	\$13,140.24	\$19.30	9
632E0010	1.25' Diameter Breakaway Support	Ft	1,280.00	\$90,284.68	\$70.53	28
632E0012	1.5' Diameter Breakaway Support	Ft	840.00	\$63,715.84	\$75.85	24
632E0014	1.75' Diameter Breakaway Support	Ft	876.00	\$74,080.90	\$84.57	20
632E0016	2' Diameter Breakaway Support	Ft	42.00	\$6,172.20	\$146.96	7
632E0056	2' Diameter Fixed Support Concrete	Ft	190.00	\$22,428.00	\$118.04	7
632E0058	2.25' Diameter Fixed Support Concrete	Ft	1,120.00	\$125,126.56	\$111.72	14
632E0072	4' Diameter Fixed Support Concrete	Ft	128.00	\$44,547.84	\$348.03	2
632E1100	1.12 Lb/Ft Flanged Channel Post	Ft	12,552.00	\$30,689.64	\$2.45	4
632E1110	2.0 Lb/Ft Flanged Channel Post	Ft	4,624.00	\$23,397.44	\$5.06	2
632E1140	4.0 Lb/Ft Flanged Channel Post	Ft	461.00	\$6,301.87	\$13.67	2
632E1210	S3x5.7 Steel Post	Ft	1,232.00	\$52,555.58	\$42.66	12
632E1220	S5x10 Steel Post	Ft	2,438.70	\$113,619.60	\$46.59	24
632E1225	W6x12 Steel Post	Ft	2,498.10	\$122,147.26	\$48.90	18
632E1230	W6x15 Steel Post	Ft	869.70	\$52,477.16	\$60.34	9
632E1235	W6x20 Steel Post	Ft	2,851.80	\$178,294.17	\$62.52	8
632E1240	W8x18 Steel Post	Ft	400.00	\$24,878.00	\$62.20	2
632E1245	W8x21 Steel Post	Ft	321.40	\$26,738.88	\$83.20	7
632E1250	W8x24 Steel Post	Ft	1,039.50	\$75,623.63	\$72.75	3
632E1255	W8x28 Steel Post	Ft	331.50	\$27,265.88	\$82.25	3
632E1320	2.0"x2.0" Perforated Tube Post	Ft	205,324.70	\$1,829,416.34	\$8.91	63
632E1330	2.25"x2.25" Perforated Tube Post	Ft	2,579.80	\$55,842.77	\$21.65	14
632E1340	2.5"x2.5" Perforated Tube Post	Ft	9,817.90	\$250,491.24	\$25.51	38
632E1410	3" Diameter Steel Post, .216" Shell	Ft	1,572.10	\$59,305.53	\$37.72	28
632E1415	4" Diameter Steel Post, .237" Shell	Ft	2,321.70	\$96,397.44	\$41.52	28
632E1505	4"x6" Wood Post	Ft	18,483.50	\$152,037.40	\$8.23	26
632E1550	Miscellaneous Post Hardware	LS	1.00	\$5,175.00	\$5,175.00	2
632E1600	Pipe End Marker Post	Each	80.00	\$2,070.00	\$25.88	2
632E1650	No Passing Zone Reference Post	Each	25.00	\$394.75	\$15.79	5
632E2000	4"x4" Amber Delineator with 1.12 Lb/Ft	Each	2,392.00	\$51,220.38	\$21.41	48
632E2004	4"x8" Amber Delineator with 1.12 Lb/Ft	Each	560.00	\$13,255.95	\$23.67	31
632E2008	4" Tubular Amber Delineator with 1.12	Each	44.00	\$1,275.78	\$29.00	2

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
632E2020	4"x4" White Delineator with 1.12 Lb/Ft	Each	11,660.00	\$259,706.15	\$22.27	62
632E2022	4"x4" White Delineator Back to Back	Each	57,067.00	\$1,103,087.13	\$19.33	73
632E2024	4"x8" White Delineator with 1.12 Lb/Ft	Each	2,943.00	\$65,760.58	\$22.34	37
632E2028	4" Tubular White Delineator with 1.12	Each	2,862.00	\$68,499.01	\$23.93	49
632E2100	Reset Delineator	Each	7,726.00	\$163,112.72	\$21.11	18
632E2207	4" Tubular White Delineator Reflector	Each	108.00	\$2,666.88	\$24.69	3
632E2220	Guardrail Delineator	Each	6,089.00	\$149,917.54	\$24.62	116
632E2300	Deer Reflector	Each	4,184.00	\$138,417.18	\$33.08	4
632E2350	Reset Deer Reflector	Each	578.00	\$5,751.10	\$9.95	2
632E2510	Type 2 Object Marker Back to Back	Each	4,877.00	\$209,611.05	\$42.98	84
632E2520	Type 2 Object Marker	Each	1,719.00	\$58,956.12	\$34.30	76
632E2530	Type 3 Object Marker	Each	724.00	\$53,858.22	\$74.39	58
632E2532	Type 3 Object Marker, Furnish	Each	40.00	\$2,542.48	\$63.56	10
632E2533	Type 3 Flexible Object Marker	Each	1,640.00	\$314,119.40	\$191.54	10
632E2534	Type 3 Flexible Object Marker, Furnish	Each	24.00	\$3,680.40	\$153.35	6
632E2535	End of Roadway Marker	Each	120.00	\$8,826.00	\$73.55	5
632E3003	Aluminum Overlay Sign, Nonremovable	SqFt	200.00	\$4,600.50	\$23.00	4
632E3103	Extruded Aluminum Sign, Removable	SqFt	32,959.50	\$672,069.24	\$20.39	24
632E3203	Flat Aluminum Sign, Nonremovable	SqFt	106,600.60	\$1,238,015.11	\$11.61	106
632E3205	Flat Aluminum Sign, Nonremovable	SqFt	17,057.50	\$289,895.46	\$17.00	83
632E3300	Extruded Aluminum Sign Panel	SqFt	1,174.00	\$30,424.21	\$25.92	2
632E3500	Reset Sign	Each	160.00	\$15,540.75	\$97.13	18
632E3520	Remove, Salvage, Relocate, and Reset	Each	2,661.00	\$184,165.57	\$69.21	70
632E3525	Install State Furnished Sign	SqFt	5,502.00	\$28,095.46	\$5.11	14
632E3530	Install State Furnished Barricade	Ft	2,744.00	\$17,836.00	\$6.50	7
632E3600	Temporary Signing	SqFt	61,869.30	\$878,756.77	\$14.20	67
632E4005	Type III Single Sided Barricade	Ft	1,480.00	\$18,553.28	\$12.54	5
632E5010	Double Beam Sign Bridge	Each	2.00	\$113,148.00	\$56,574.00	2
632E5040	Reset Sign Bridge	Each	2.00	\$27,889.50	\$13,944.75	2
633E0010	Cold Applied Plastic Pavement	Ft	1,971,018.00	\$4,952,259.29	\$2.51	85
633E0015	Cold Applied Plastic Pavement	Ft	1,260.00	\$5,934.60	\$4.71	3
633E0020	Cold Applied Plastic Pavement	Ft	31,027.00	\$177,717.40	\$5.73	31
633E0021	Cold Applied Plastic Pavement Marking	Ft	200.00	\$1,942.50	\$9.71	4
633E0025	Cold Applied Plastic Pavement	Ft	20,902.00	\$186,151.85	\$8.91	13
633E0030	Cold Applied Plastic Pavement	Ft	129,878.00	\$1,949,318.45	\$15.01	139
633E0035	Cold Applied Plastic Pavement	SqFt	6,069.00	\$50,228.72	\$8.28	21
633E0040	Cold Applied Plastic Pavement	Each	2,692.00	\$611,904.08	\$227.30	91
633E0045	Cold Applied Plastic Pavement	Each	4.00	\$1,200.00	\$300.00	2
633E0046	Cold Applied Plastic Pavement	Each	16.00	\$20,933.56	\$1,308.35	4
633E0050	Cold Applied Plastic Pavement	Word	228.00	\$120,627.38	\$529.07	43
633E0055	Cold Applied Plastic Pavement	Each	137.00	\$175,701.28	\$1,282.49	41
633E0062	Cold Applied Plastic Pavement	Each	30.00	\$9,104.24	\$303.47	5
633E1100	Epoxy Pavement Marking Paint, 4"	Ft	9,600.00	\$48,960.00	\$5.10	3
633E1105	Epoxy Pavement Marking Paint, 4"	Ft	7,500.00	\$38,250.00	\$5.10	3
633E1200	Waterborne Pavement Marking Paint	Gal	2,696.00	\$52,713.54	\$19.55	4
633E1205	Waterborne Pavement Marking Paint	Gal	2,156.00	\$42,155.19	\$19.55	4
633E1300	Pavement Marking Paint, White	Gal	698,700.80	\$9,957,010.13	\$14.25	362
633E1305	Pavement Marking Paint, Yellow	Gal	295,680.50	\$4,254,993.35	\$14.39	362

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
633E1400	Pavement Marking Paint, 4" White	Ft	465,924.00	\$274,314.83	\$0.59	41
633E1405	Pavement Marking Paint, 4" Yellow	Ft	547,090.00	\$237,619.15	\$0.43	62
633E1410	Pavement Marking Paint, 8" White	Ft	400.00	\$808.80	\$2.02	5
633E1430	Pavement Marking Paint, 24" White	Ft	483.00	\$1,618.95	\$3.35	21
633E1435	Pavement Marking Paint, 24" Yellow	Ft	3,581.00	\$10,847.59	\$3.03	19
633E1440	Pavement Marking Paint, Area	SqFt	285.00	\$288.42	\$1.01	5
633E1445	Pavement Marking Paint, Arrow	Each	729.00	\$27,637.64	\$37.91	23
633E1450	Pavement Marking Paint, Combination	Each	14.00	\$1,399.00	\$99.93	7
633E1455	Pavement Marking Paint, Message	Word	98.00	\$10,171.00	\$103.79	7
633E3000	Pavement Marking, 4" White	Ft	11,775,796.00	\$3,485,383.10	\$0.30	61
633E3005	Pavement Marking, 4" Yellow	Ft	6,963,040.00	\$2,142,505.77	\$0.31	61
633E3010	Pavement Marking, 8" White	Ft	16,623.00	\$19,434.55	\$1.17	11
633E3020	Pavement Marking, 12" White	Ft	145,422.00	\$155,252.82	\$1.07	21
633E3030	Pavement Marking, 24" White	Ft	2,188.00	\$15,897.16	\$7.27	20
633E3035	Pavement Marking, 24" Yellow	Ft	2,910.00	\$17,027.30	\$5.85	10
633E3040	Pavement Marking, Area	SqFt	700.00	\$2,504.00	\$3.58	7
633E3045	Pavement Marking, Arrow	Each	91.00	\$6,977.14	\$76.67	9
633E5000	Groove Pavement for Pavement	Ft	2,548,023.00	\$1,149,453.73	\$0.45	72
633E5002	Groove Pavement for Pavement	Ft	4,248,032.00	\$746,098.68	\$0.18	9
633E5005	Groove Pavement for Pavement	Ft	13,663.00	\$14,542.39	\$1.06	24
633E5010	Groove Pavement for Pavement	Ft	16,450.00	\$16,944.00	\$1.03	6
633E5015	Groove Pavement for Pavement	Ft	108,350.00	\$535,303.03	\$4.94	101
633E5020	Groove Pavement for Pavement	SqFt	6,069.00	\$38,179.49	\$6.29	21
633E5025	Groove Pavement for Pavement	Each	2,403.00	\$260,411.50	\$108.37	67
633E5030	Groove Pavement for Pavement	Each	4.00	\$720.00	\$180.00	2
633E5031	Groove Pavement for Pavement	Each	16.00	\$8,769.00	\$548.06	4
633E5035	Groove Pavement for Pavement	Word	51.00	\$4,574.64	\$89.70	12
633E5037	Groove Pavement for Pavement	Each	24.00	\$1,324.00	\$55.17	3
633E5040	Groove Pavement for Pavement	Each	77.00	\$24,277.58	\$315.29	22
633E5050	Surface Preparation for Pavement	Ft	16,232,338.00	\$3,857,652.77	\$0.24	66
633E5051	Surface Preparation for Pavement	SqFt	16,698.00	\$46,588.38	\$2.79	26
633E5052	Surface Preparation for Pavement	Each	183.00	\$16,856.65	\$92.11	33
633E6005	Pavement Marking Masking, 5"	Ft	937,613.00	\$627,512.28	\$0.67	26
633E6010	Pavement Marking Masking, 9"	Ft	43,666.00	\$72,556.52	\$1.66	16
633E6020	Pavement Marking Masking, 25"	Ft	58,858.00	\$271,017.95	\$4.60	56
633E6025	Pavement Marking Masking, Area	SqFt	1,834.00	\$9,713.10	\$5.30	20
633E6030	Pavement Marking Masking, Arrow	Each	836.00	\$58,587.80	\$70.08	53
633E6040	Pavement Marking Masking, Message	Word	225.00	\$41,588.35	\$184.84	33
633E6045	Pavement Marking Masking, Railroad	Each	119.00	\$36,884.00	\$309.95	26
634E0100	Traffic Control	Unit	1,786,646.00	\$4,264,292.54	\$2.39	719
634E0120	Traffic Control, Miscellaneous	LS	745.80	\$12,328,683.79	\$16,530.82	748
634E0130	Traffic Control Supervisor	Day	135.00	\$29,070.00	\$215.33	3
634E0300	Temporary Road Marker	Each	405,793.00	\$387,414.86	\$0.95	31
634E0310	Temporary Road Markers	Ft	471,874.00	\$165,487.98	\$0.35	41
634E0320	Temporary Road Markers	Mile	386.65	\$223,956.49	\$579.22	46
634E0330	Raised Pavement Markers	Ft	393,904.00	\$97,214.12	\$0.25	18
634E0340	Raised Pavement Markers	Mile	662.06	\$1,111,732.24	\$1,679.20	38
634E0380	Tubular Marker	Each	56,928.00	\$1,574,632.68	\$27.66	52

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
634E0390	Replace Tubular Marker	Each	1,906.00	\$57,827.25	\$30.34	21
634E0400	Type A Advance Warning Arrow Panel	Each	14.00	\$10,685.44	\$763.25	10
634E0410	Type B Advance Warning Arrow Panel	Each	10.00	\$15,200.00	\$1,520.00	4
634E0420	Type C Advance Warning Arrow Panel	Each	761.00	\$679,247.76	\$892.57	263
634E0500	4"x8" Amber Delineator Back to Back,	Each	1,763.00	\$32,449.37	\$18.41	12
634E0525	Linear Delineation System Panel,	Each	4,219.00	\$121,466.54	\$28.79	32
634E0530	Flexible Delineator	Each	600.00	\$21,630.00	\$36.05	3
634E0600	4" Temporary Pavement Marking Tape	Ft	5,850.00	\$8,580.00	\$1.47	3
634E0610	4" Temporary Pavement Marking Tape	Ft	870,900.00	\$768,426.48	\$0.88	104
634E0620	Temporary Pavement Marking,	Ft	659,251.00	\$93,032.01	\$0.14	7
634E0630	Temporary Pavement Marking	Mile	16,931.51	\$6,743,905.82	\$398.30	305
634E0640	Temporary Pavement Marking	Ft	1,504,278.00	\$403,341.53	\$0.27	91
634E0700	Traffic Control Movable Concrete	Each	6,687.00	\$1,147,690.31	\$171.63	67
634E0705	Remove and Reset Traffic Control	Each	7,537.00	\$374,911.14	\$49.74	26
634E0750	Temporary Concrete Barrier End	Each	150.00	\$709,695.64	\$4,731.30	39
634E0755	Remove and Reset Temporary	Each	94.00	\$101,884.28	\$1,083.88	8
634E0760	Temporary Concrete Barrier End	Each	92.00	\$59,702.87	\$648.94	39
634E0806	Groove 4" Wide Rumble Strip	Ft	1,654.00	\$16,786.32	\$10.15	5
634E0810	Groove 6" Wide Rumble Strip	Ft	15,742.00	\$130,738.50	\$8.31	27
634E0896	Portable Temporary Traffic Signal	Each	60.00	\$912,425.12	\$15,207.09	43
634E1000	Detour Signing	LS	4.00	\$5,295.00	\$1,323.75	4
634E1002	Detour Signing	SqFt	26,320.60	\$387,280.05	\$14.71	46
634E1210	State Furnished Portable Changeable	Each	16.00	\$18,425.00	\$1,151.56	10
634E1215	Contractor Furnished Portable	Each	102.00	\$727,161.18	\$7,129.03	48
634E1220	Solar Powered Portable Changeable	Each	12.00	\$78,639.18	\$6,553.27	6
635E0050	Breakaway Base Luminaire Pole with	Each	475.00	\$998,485.84	\$2,102.08	20
635E0150	Breakaway Base Luminaire Pole with	Each	54.00	\$107,664.30	\$1,993.78	6
635E0614	Fixed Base Luminaire Pole with Arm,	Each	30.00	\$85,530.90	\$2,851.03	3
635E0616	Fixed Base Luminaire Pole with Arm,	Each	3.00	\$8,866.59	\$2,955.53	3
635E0650	Fixed Base Luminaire Pole with Arm,	Each	30.00	\$70,827.90	\$2,360.93	3
635E0900	Decorative Luminaire Pole	Each	42.00	\$83,546.40	\$1,989.20	3
635E2000	Pedestal Signal Pole	Each	16.00	\$16,917.85	\$1,057.37	16
635E2020	Signal Pole with 20' Mast Arm	Each	6.00	\$36,951.25	\$6,158.54	6
635E2025	Signal Pole with 25' Mast Arm	Each	6.00	\$35,839.55	\$5,973.26	6
635E2030	Signal Pole with 30' Mast Arm	Each	9.00	\$59,632.70	\$6,625.86	9
635E2115	Signal Pole with 15' Mast Arm and	Each	5.00	\$28,672.60	\$5,734.52	5
635E2120	Signal Pole with 20' Mast Arm and	Each	26.00	\$161,929.96	\$6,228.08	14
635E2125	Signal Pole with 25' Mast Arm and	Each	34.00	\$213,940.75	\$6,292.38	14
635E2130	Signal Pole with 30' Mast Arm and	Each	49.00	\$319,063.38	\$6,511.50	16
635E2135	Signal Pole with 35' Mast Arm and	Each	21.00	\$147,287.47	\$7,013.69	13
635E2137	Signal Pole with 35' and 15' Mast Arms	Each	12.00	\$103,299.60	\$8,608.30	6
635E2140	Signal Pole with 40' Mast Arm and	Each	20.00	\$149,913.31	\$7,495.67	8
635E2142	Signal Pole with 40' and 20' Mast Arms	Each	6.00	\$54,583.65	\$9,097.28	6
635E2144	Signal Pole with 40' and 30' Mast Arms	Each	6.00	\$58,684.70	\$9,780.78	6
635E2145	Signal Pole with 45' Mast Arm and	Each	18.00	\$150,591.15	\$8,366.18	6
635E2152	Signal Pole with 50' and 20' Mast Arms	Each	6.00	\$70,522.90	\$11,753.82	6
635E2153	Signal Pole with 50' and 30' Mast Arms	Each	6.00	\$73,571.65	\$12,261.94	6
635E2230	Signal Pole with 30' Mast Arm and Twin	Each	3.00	\$20,143.94	\$6,714.65	3

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
635E2240	Signal Pole with 40' Mast Arm and Twin	Each	3.00	\$28,287.80	\$9,429.27	3
635E2340	Decorative Signal Pole with 20' Mast	Each	3.00	\$37,700.80	\$12,566.93	3
635E2346	Decorative Signal Pole with 35' Mast	Each	3.00	\$40,662.80	\$13,554.27	3
635E2348	Decorative Signal Pole with 40' Mast	Each	3.00	\$43,309.40	\$14,436.47	3
635E2350	Decorative Signal Pole with 45' Mast	Each	3.00	\$44,137.10	\$14,712.37	3
635E3330	Roadway Luminaire, 250 Watt with	Each	40.00	\$11,618.56	\$290.46	5
635E3340	Roadway Luminaire, 400 Watt with	Each	973.00	\$332,733.14	\$341.97	38
635E3450	Decorative Luminaire, 150 Watt with	Each	66.00	\$50,551.60	\$765.93	3
635E3515	Under Bridge Deck Luminaire, 100	Each	120.00	\$117,655.20	\$980.46	3
635E4010	1 Section Vehicle Signal Head	Each	46.00	\$17,939.40	\$389.99	10
635E4030	3 Section Vehicle Signal Head	Each	1,146.00	\$902,716.56	\$787.71	22
635E4050	5 Section Vehicle Signal Head	Each	78.00	\$88,124.46	\$1,129.80	12
635E5015	1.5' Diameter Footing	Ft	252.00	\$16,447.20	\$65.27	3
635E5020	2' Diameter Footing	Ft	5,697.00	\$514,789.52	\$90.36	32
635E5025	2.5' Diameter Footing	Ft	80.00	\$9,964.40	\$124.56	2
635E5030	3' Diameter Footing	Ft	3,561.00	\$659,233.18	\$185.13	27
635E5100	Controller Cabinet Footing	Each	18.00	\$15,268.92	\$848.27	3
635E5312	12" Diameter Junction Box	Each	30.00	\$11,410.90	\$380.36	3
635E5318	18" Diameter Junction Box	Each	1,028.00	\$562,811.38	\$547.48	46
635E5324	24" Diameter Junction Box	Each	126.00	\$78,755.12	\$625.04	25
635E5330	30" Diameter Junction Box	Each	6.00	\$5,589.60	\$931.60	3
635E5360	Surface Mounted Junction Box	Each	270.00	\$142,844.40	\$529.05	3
635E5400	Electrical Service Cabinet	Each	161.00	\$149,381.04	\$927.83	33
635E5420	Circuit Control Center	Each	3.00	\$26,341.26	\$8,780.42	3
635E5430	Traffic Signal Controller	Each	74.00	\$1,029,399.08	\$13,910.80	19
635E5440	Master Controller	Each	20.00	\$114,227.72	\$5,711.39	14
635E5470	Wireless Interconnect System	Each	10.00	\$35,412.86	\$3,541.29	5
635E5510	Signal Flasher Unit	Each	10.00	\$14,172.55	\$1,417.26	10
635E5515	Signal Head Battery Backup and Flash	Each	9.00	\$69,331.20	\$7,703.47	3
635E5530	Preformed Detector Loop	Each	520.00	\$117,380.51	\$225.73	17
635E5540	Sawed-In Detector Loop	Each	362.00	\$264,072.68	\$729.48	23
635E5550	Detector Unit	Each	365.00	\$33,811.72	\$92.63	22
635E5560	Emergency Vehicle Preemption Unit	Each	84.00	\$241,695.02	\$2,877.32	17
635E5570	Optical Detector	Each	324.00	\$224,773.87	\$693.75	17
635E5590	Vehicle Radar Detector	Each	12.00	\$154,120.00	\$12,843.33	6
635E5800	Miscellaneous Signal Parts	LS	15.00	\$90,604.11	\$6,040.27	15
635E5900	Pedestrian Push Button	Each	430.00	\$72,804.16	\$169.31	19
635E5910	Pedestrian Push Button Pole	Each	421.00	\$172,483.32	\$409.70	19
635E5922	Pedestrian Signal Head with	Each	784.00	\$429,399.68	\$547.70	19
635E5930	Pedestrian Crossing Sign	Each	430.00	\$27,992.96	\$65.10	19
635E6200	Miscellaneous, Electrical	LS	10.00	\$166,057.24	\$16,605.72	10
635E7000	Install Luminaire Pole	Each	105.00	\$49,617.05	\$472.54	3
635E7018	Install Signal Pole with Mast Arm and	Each	86.00	\$92,458.97	\$1,075.10	8
635E7500	Remove and Reset Luminaire Pole	Each	33.00	\$17,516.25	\$530.80	9
635E7505	Reset Luminaire Pole	Each	12.00	\$5,933.12	\$494.43	3
635E7530	Relocate Signal Equipment	LS	11.00	\$52,039.62	\$4,730.87	11
635E7600	Maintenance of Traffic Signal(s)	Hour	150.00	\$5,188.00	\$34.59	3
635E8008	0.75" Rigid Galvanized Steel Conduit	Ft	2,910.00	\$19,634.70	\$6.75	9

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
635E8015	1.5" Rigid Galvanized Steel Conduit	Ft	12,375.00	\$89,966.25	\$7.27	3
635E8020	2" Rigid Galvanized Steel Conduit	Ft	100.00	\$3,540.00	\$35.40	5
635E8030	3" Rigid Galvanized Steel Conduit	Ft	25.00	\$2,800.00	\$112.00	5
635E8110	1" Rigid Conduit, Schedule 40	Ft	30.00	\$94.10	\$3.14	3
635E8115	1.5" Rigid Conduit, Schedule 40	Ft	720.00	\$2,594.40	\$3.60	3
635E8120	2" Rigid Conduit, Schedule 40	Ft	226,385.00	\$844,169.00	\$3.73	38
635E8130	3" Rigid Conduit, Schedule 40	Ft	14,705.00	\$70,811.80	\$4.82	22
635E8140	4" Rigid Conduit, Schedule 40	Ft	2,245.00	\$14,235.95	\$6.34	19
635E8150	5" Rigid Conduit, Schedule 40	Ft	420.00	\$2,667.90	\$6.35	6
635E8220	2" Rigid Conduit, Schedule 80	Ft	47,450.00	\$298,623.60	\$6.29	31
635E8230	3" Rigid Conduit, Schedule 80	Ft	28,960.00	\$227,900.35	\$7.87	25
635E8240	4" Rigid Conduit, Schedule 80	Ft	3,525.00	\$34,478.80	\$9.78	17
635E9010	1/C #0 AWG Copper Wire	Ft	68,130.00	\$130,582.50	\$1.92	6
635E9011	1/C #1 AWG Copper Wire	Ft	152,880.00	\$246,646.40	\$1.61	6
635E9012	1/C #2 AWG Copper Wire	Ft	31,800.00	\$41,234.00	\$1.30	6
635E9013	1/C #3 AWG Copper Wire	Ft	80,140.00	\$98,970.70	\$1.23	10
635E9014	1/C #4 AWG Copper Wire	Ft	161,280.00	\$129,494.20	\$0.80	25
635E9016	1/C #6 AWG Copper Wire	Ft	482,400.00	\$330,967.05	\$0.69	43
635E9018	1/C #8 AWG Copper Wire	Ft	19,125.00	\$9,052.50	\$0.47	3
635E9020	1/C #10 AWG Copper Wire	Ft	83,270.00	\$32,247.30	\$0.39	21
635E9024	1/C #14 AWG Copper Wire	Ft	44,160.00	\$12,485.60	\$0.28	19
635E9502	2/C #14 AWG Copper Tray Cable, K2	Ft	4,300.00	\$3,188.60	\$0.74	19
635E9504	4/C #14 AWG Copper Tray Cable, K2	Ft	121,150.00	\$116,158.95	\$0.96	27
635E9507	7/C #14 AWG Copper Tray Cable, K2	Ft	28,420.00	\$38,246.70	\$1.35	17
635E9512	12/C #14 AWG Copper Tray Cable, K2	Ft	6,450.00	\$14,980.50	\$2.32	14
635E9519	19/C #14 AWG Copper Tray Cable, K2	Ft	1,605.00	\$8,665.40	\$5.40	8
635E9524	24/C #14 AWG Copper Tray Cable, K2	Ft	56,360.00	\$178,471.05	\$3.17	22
635E9600	#16 AWG Copper Twisted Shielded	Ft	72,455.00	\$46,690.50	\$0.64	22
635E9710	2/C #10 AWG Copper Pole and Bracket	Ft	76,855.00	\$120,277.90	\$1.56	44
635E9948	48 Strand Fiber Optic Cable	Ft	60,780.00	\$180,222.70	\$2.97	9
650E0059	Modified Type B66 Concrete Curb and	Ft	145.00	\$6,148.00	\$42.40	5
650E0060	Type B66 Concrete Curb and Gutter	Ft	198,470.00	\$3,049,118.71	\$15.36	35
650E0070	Type B67 Concrete Curb and Gutter	Ft	106.00	\$3,654.35	\$34.48	2
650E0080	Type B68 Concrete Curb and Gutter	Ft	40,828.00	\$928,711.56	\$22.75	42
650E0085	Type B68.5 Concrete Curb and Gutter	Ft	180.00	\$8,244.00	\$45.80	4
650E0090	Type B69 Concrete Curb and Gutter	Ft	26,871.00	\$402,132.76	\$14.97	10
650E0095	Type B69.5 Concrete Curb and Gutter	Ft	27,555.00	\$437,114.15	\$15.86	3
650E0100	Type B610 Concrete Curb and Gutter	Ft	16,779.00	\$338,733.78	\$20.19	7
650E0360	Type BL66 Concrete Curb and Gutter	Ft	804.00	\$19,743.56	\$24.56	3
650E1060	Type F66 Concrete Curb and Gutter	Ft	48,058.00	\$542,037.20	\$11.28	14
650E1080	Type F68 Concrete Curb and Gutter	Ft	769.00	\$19,949.39	\$25.94	13
650E2100	Special Concrete Curb and Gutter	Ft	2,403.00	\$77,225.18	\$32.14	12
650E3060	Type B6 Concrete Curb	Ft	159.00	\$4,407.38	\$27.72	10
650E4060	Type C6 Concrete Gutter	Ft	396.00	\$8,712.66	\$22.00	6
650E4090	Type C9 Concrete Gutter	Ft	60.00	\$2,625.00	\$43.75	2
650E4360	Type D46 Concrete Curb and Gutter	Ft	56.00	\$1,478.32	\$26.40	7
650E4385	Type D48.5 Concrete Curb and Gutter	Ft	189.00	\$10,234.62	\$54.15	7
650E4390	Type D49 Concrete Curb and Gutter	Ft	552.00	\$30,754.68	\$55.72	4

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
650E4395	Type D49.5 Concrete Curb and Gutter	Ft	102.00	\$2,759.78	\$27.06	3
650E4660	Type P6 Concrete Gutter	Ft	13,518.00	\$248,247.46	\$18.36	35
650E4680	Type P8 Concrete Gutter	Ft	3,551.00	\$73,443.83	\$20.68	24
650E4689	Modified Type P9 Concrete Gutter	Ft	200.00	\$8,300.00	\$41.50	2
650E4690	Type P9 Concrete Gutter	Ft	3,990.00	\$57,203.30	\$14.34	3
650E4695	Type P9.5 Concrete Gutter	Ft	3,849.00	\$63,110.77	\$16.40	3
650E4700	Type P10 Concrete Gutter	Ft	1,162.00	\$26,486.56	\$22.79	5
650E6060	6" Concrete Valley Gutter	Ft	6,012.00	\$253,473.18	\$42.16	23
650E6080	8" Concrete Valley Gutter	Ft	192.00	\$10,553.60	\$54.97	6
651E0040	4" Concrete Sidewalk	SqFt	1,411,938.00	\$6,421,598.12	\$4.55	89
651E0060	6" Concrete Sidewalk	SqFt	4,776.00	\$34,745.40	\$7.28	6
651E0080	8" Concrete Sidewalk	SqFt	4,428.00	\$27,203.72	\$6.14	14
651E0140	4" Reinforced Concrete Sidewalk	SqFt	4,764.00	\$34,739.87	\$7.29	9
651E0160	6" Reinforced Concrete Sidewalk	SqFt	480.00	\$4,712.00	\$9.82	3
651E0540	4" Colored Concrete Sidewalk	SqFt	26,301.00	\$219,740.22	\$8.35	9
651E5000	Sidewalk Drain	Ft	72.00	\$7,075.40	\$98.27	6
651E7000	Type 1 Detectable Warnings	SqFt	28,812.00	\$1,072,388.98	\$37.22	67
651E7010	Type 2 Detectable Warnings	SqFt	510.00	\$38,910.38	\$76.29	15
670E1010	2' x 3' Type B Drop Inlet	Each	39.00	\$71,983.05	\$1,845.72	7
670E1200	Type B Frame and Grate Assembly	Each	1,505.00	\$883,488.30	\$587.04	62
670E2200	Type C Frame and Grate	Each	86.00	\$154,176.51	\$1,792.75	28
670E3000	1.5' x 3' Type D Drop Inlet	Each	85.00	\$114,031.90	\$1,341.55	29
670E3200	Type D Frame and Grate	Each	88.00	\$88,007.50	\$1,000.09	31
670E4120	Type L Median Drain	Each	7.00	\$14,301.89	\$2,043.13	7
670E4122	Type L Frame and Grate Assembly	Each	10.00	\$17,094.33	\$1,709.43	10
670E4200	Type M Median Drain	Each	35.00	\$67,632.85	\$1,932.37	7
670E4205	Type M Frame and Grate Assembly	Each	35.00	\$71,983.25	\$2,056.66	7
670E4210	Type N Grate	Each	14.00	\$13,897.06	\$992.65	7
670E5200	Special Frame and Grate Assembly	Each	30.00	\$24,541.66	\$818.06	9
670E5202	Special Frame and Grate	Each	66.00	\$25,478.07	\$386.03	18
670E5205	Special Grate	Each	3.00	\$853.32	\$284.44	3
670E5300	3' x 4' Drop Inlet Cover	Each	54.00	\$30,046.48	\$556.42	12
670E5340	4' x 11' Precast Concrete Type S Drop	Each	40.00	\$131,862.92	\$3,296.57	13
670E5400	Precast Drop Inlet Collar	Each	692.00	\$166,007.94	\$239.90	53
670E7000	Reset Drop Inlet Frame and Grate	Each	137.00	\$60,308.80	\$440.21	36
671E0550	Special Manhole	Each	42.00	\$572,049.28	\$13,620.22	12
671E1042	42" Manhole	Each	45.00	\$82,620.18	\$1,836.00	10
671E1048	48" Manhole	Each	152.00	\$500,374.25	\$3,291.94	20
671E1060	60" Manhole	Each	21.00	\$98,724.24	\$4,701.15	11
671E1072	72" Manhole	Each	11.00	\$55,178.83	\$5,016.26	11
671E1131	48" Manhole 6' to 8' Deep	Each	28.00	\$67,844.00	\$2,423.00	7
671E1132	48" Manhole 8' to 10' Deep	Each	21.00	\$58,742.20	\$2,797.25	6
671E1133	48" Manhole 10' to 12' Deep	Each	21.00	\$67,758.60	\$3,226.60	6
671E1134	48" Manhole 12' to 14' Deep	Each	12.00	\$41,748.08	\$3,479.01	3
671E1135	48" Manhole 14' to 16' Deep	Each	3.00	\$12,391.88	\$4,130.63	3
671E2008	8" Manhole Boot	Each	42.00	\$5,513.06	\$131.26	3
671E2010	10" Manhole Boot	Each	51.00	\$8,011.08	\$157.08	3
671E4200	Manhole Drop Section	Each	17.00	\$16,111.13	\$947.71	8

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
671E5502	2" Adjusting Ring for Manhole	Each	126.00	\$4,424.28	\$35.11	3
671E6007	Type A7 Manhole Frame and Lid	Each	64.00	\$25,862.87	\$404.11	19
671E6009	Type A9 Manhole Frame and Lid	Each	27.00	\$12,355.08	\$457.60	6
671E6010	Type A10 Manhole Frame and Lid	Each	3.00	\$1,356.01	\$452.00	3
671E6030	Type S Manhole Frame and Lid	Each	387.00	\$140,604.48	\$363.32	42
671E6035	Special Manhole Frame and Lid	Each	46.00	\$39,608.80	\$861.06	9
671E6040	Manhole Frame	Each	14.00	\$2,527.82	\$180.56	7
671E6050	Manhole Lid	Each	14.00	\$2,095.12	\$149.65	7
671E6100	Manhole Frame & Lid, Install	Each	45.00	\$26,027.73	\$578.39	14
671E7000	Reset Manhole Frame and Lid	Each	8.00	\$6,660.00	\$832.50	4
671E7010	Adjust Manhole	Each	289.00	\$97,303.30	\$336.69	39
671E8000	Reconstruct Manhole	Each	19.00	\$43,622.58	\$2,295.93	19
671E9000	Manhole Exfiltration/Vacuum Test	Each	12.00	\$2,964.00	\$247.00	3
680E0010	2' Deep Edge Drain	Ft	1,382,452.00	\$6,250,607.56	\$4.52	10
680E0015	Edge Drain Outlet	Each	3,076.00	\$974,774.48	\$316.90	10
680E0040	4" Underdrain Pipe	Ft	14,934.00	\$175,593.81	\$11.76	59
680E0060	6" Underdrain Pipe	Ft	19,620.00	\$190,150.50	\$9.69	6
680E0240	4" Corrugated Polyethylene Drainage	Ft	17,960.00	\$69,616.50	\$3.88	24
680E0260	6" Corrugated Polyethylene Drainage	Ft	400.00	\$7,285.00	\$18.21	4
680E0280	8" Corrugated Polyethylene Drainage	Ft	400.00	\$9,256.00	\$23.14	4
680E0440	4" Slotted Corrugated Polyethylene	Ft	153,094.00	\$1,034,242.51	\$6.76	26
680E2000	Concrete Headwall for Underdrain	Each	6.00	\$8,827.72	\$1,471.29	6
680E2010	Precast Concrete Headwall for Drain	Each	3,340.00	\$1,132,990.11	\$339.22	81
680E2500	Porous Backfill	Ton	100,998.30	\$2,792,313.91	\$27.65	78
700E0110	Class A Riprap	Ton	6,965.90	\$405,981.94	\$58.28	42
700E0200	Class B Riprap	CuYd	48.00	\$7,765.20	\$161.78	6
700E0210	Class B Riprap	Ton	124,017.10	\$4,276,821.27	\$34.49	139
700E0310	Class C Riprap	Ton	75,746.60	\$3,042,874.79	\$40.17	66
700E2010	Place Riprap	Ton	4,800.00	\$56,634.00	\$11.80	8
720E1015	Bank and Channel Protection Gabion	CuYd	2,853.00	\$606,821.23	\$212.70	72
730E0100	Cover Crop Seeding	Bu	677.40	\$34,879.73	\$51.49	38
730E0200	Type A Permanent Seed Mixture	Lb	348.00	\$8,437.26	\$24.25	12
730E0202	Type B Permanent Seed Mixture	Lb	21,847.00	\$352,477.03	\$16.13	51
730E0204	Type C Permanent Seed Mixture	Lb	2,554.00	\$37,763.01	\$14.79	23
730E0206	Type D Permanent Seed Mixture	Lb	35,168.00	\$290,717.64	\$8.27	43
730E0210	Type F Permanent Seed Mixture	Lb	22,708.00	\$235,176.70	\$10.36	40
730E0212	Type G Permanent Seed Mixture	Lb	76,038.00	\$652,355.49	\$8.58	72
730E0251	Special Permanent Seed Mixture 1	Lb	83,595.00	\$835,957.05	\$10.00	59
730E0252	Special Permanent Seed Mixture 2	Lb	630.00	\$6,485.40	\$10.29	7
731E0100	Fertilizing	Lb	14,576.00	\$18,098.64	\$1.24	51
731E0200	Fertilizing	Ton	0.70	\$1,818.36	\$2,597.66	7
732E0100	Mulching	Ton	15,430.50	\$2,048,538.34	\$132.76	202
732E0200	Fiber Mulching	Ton	111.40	\$213,828.85	\$1,919.47	19
733E0100	Sodding	SqYd	17,366.00	\$118,614.63	\$6.83	17
734E0010	Erosion Control	LS	149.00	\$303,979.22	\$2,040.13	149
734E0040	Soil Stabilizer	Lb	161,915.00	\$185,664.50	\$1.15	51
734E0101	Type 1 Erosion Control Blanket	SqYd	7,933.00	\$17,080.43	\$2.15	11
734E0102	Type 2 Erosion Control Blanket	SqYd	221,191.00	\$353,915.07	\$1.60	56

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
734E0103	Type 3 Erosion Control Blanket	SqYd	25,067.00	\$58,507.80	\$2.33	27
734E0104	Type 4 Erosion Control Blanket	SqYd	23,632.00	\$61,010.76	\$2.58	14
734E0131	Type 1 Turf Reinforcement Mat	SqYd	27,175.00	\$47,765.00	\$1.76	8
734E0132	Type 2 Turf Reinforcement Mat	SqYd	13,535.00	\$75,158.57	\$5.55	20
734E0133	Type 3 Turf Reinforcement Mat	SqYd	3,000.00	\$40,125.00	\$13.38	2
734E0135	Turf Reinforcement Mat	SqYd	1,925.00	\$9,182.25	\$4.77	5
734E0150	6" Diameter Erosion Control Wattle	Ft	1,260.00	\$7,389.00	\$5.86	21
734E0151	9" Diameter Erosion Control Wattle	Ft	350.00	\$2,877.00	\$8.22	7
734E0154	12" Diameter Erosion Control Wattle	Ft	124,300.00	\$627,872.35	\$5.05	131
734E0180	Sediment Filter Bag	Ft	50,430.00	\$270,820.48	\$5.37	50
734E0325	Surface Roughening	Acre	264.50	\$95,026.60	\$359.27	69
734E0400	Rock Check Dam	CuYd	450.00	\$19,125.00	\$42.50	2
734E0425	Triangular Silt Barrier	Ft	6,496.00	\$69,825.14	\$10.75	18
734E0450	Temporary Water Barrier	Ft	600.00	\$303,331.00	\$505.55	6
734E0510	Shaping for Erosion Control Blanket	Ft	141,893.00	\$56,914.88	\$0.40	49
734E0602	Low Flow Silt Fence	Ft	269,701.00	\$1,025,323.77	\$3.80	177
734E0604	High Flow Silt Fence	Ft	275,254.00	\$1,108,248.08	\$4.03	218
734E0610	Mucking Silt Fence	CuYd	32,969.00	\$149,841.94	\$4.54	277
734E0620	Repair Silt Fence	Ft	87,801.00	\$84,484.91	\$0.96	234
734E0630	Floating Silt Curtain	Ft	24,910.00	\$319,188.64	\$12.81	71
734E0680	Flocculent Housing Unit	Each	9.00	\$10,594.34	\$1,177.15	6
734E0682	250K Gallon Treatment Flocculent Bag	Each	3.00	\$1,134.50	\$378.17	3
734E0683	500K Gallon Treatment Flocculent Bag	Each	6.00	\$6,118.84	\$1,019.81	3
734E0700	Cellular Confinement System	SqFt	130,900.00	\$521,917.00	\$3.99	7
734E0840	Sediment Control at Type B Reinforced	Each	698.00	\$146,226.68	\$209.49	23
734E0845	Sediment Control at Inlet with Frame	Each	2,482.00	\$401,123.10	\$161.61	66
734E0847	Sediment Control at Type S Reinforced	Ft	7,569.00	\$189,594.70	\$25.05	46
734E0900	Temporary Diversion Channel and/or	Each	44.00	\$289,460.18	\$6,578.64	36
734E0905	Temporary Stream Diversion for Box	Each	5.00	\$18,002.51	\$3,600.50	5
734E0960	Channel Liner	SqFt	18,725.00	\$80,250.00	\$4.29	7
734E2010	Bridge Berm Slope Protection,	SqYd	572.00	\$52,521.04	\$91.82	2
734E5000	Dewatering	Hour	135.00	\$29,743.80	\$220.32	6
734E5005	Dewatering	LS	12.00	\$321,580.48	\$26,798.37	12
734E5010	Sweeping	Hour	460.00	\$64,097.50	\$139.34	16
735E1000	Shrub, Furnish and Plant	Each	2,310.00	\$18,757.20	\$8.12	3
735E3100	Willow Cutting	Each	1,925.00	\$9,836.75	\$5.11	5
831E0110	Type B Drainage Fabric	SqYd	218,465.00	\$605,569.67	\$2.77	218
831E0200	Woven Geotextile Separator	SqYd	11,448.00	\$33,985.95	\$2.97	9
831E0210	Non-woven Geotextile Separator	SqYd	353,063.00	\$406,440.47	\$1.15	43
831E0300	MSE Geotextile Fabric	SqYd	84,637.00	\$217,144.14	\$2.57	34
831E1000	Slope Face Stabilization Fabric	SqYd	10,452.00	\$40,797.64	\$3.90	3
900E0010	Refurbish Single Mailbox	Each	2,321.00	\$382,170.46	\$164.66	239
900E0012	Refurbish Double Mailbox	Each	729.00	\$163,669.11	\$224.51	190
900E0015	Multiple Mailbox Support	Each	22.00	\$6,097.50	\$277.16	12
900E0030	Remove and Reset Historical Marker	Each	3.00	\$925.00	\$308.33	3
900E0045	Drop Arm Road Closure Gate	Each	8.00	\$95,362.28	\$11,920.29	2
900E0895	Temporary Rumble Strip	Ft	8,680.00	\$66,313.60	\$7.64	16
900E1080	Orange Plastic Safety Fence	Ft	8,005.00	\$35,434.00	\$4.43	14

**South Dakota Department of Transportation**

**Average Unit Price Report**

**Combined Highways**

Item Number	Description	Unit of Measure	Quantity	Total Cost	Average Bid Price	Bid Cnt
900E1300	Granular Material for Construction	Ton	1,186.50	\$34,849.95	\$29.37	25
900E1980	Storage Unit	Each	55.00	\$121,420.63	\$2,207.65	55
900E2030	Miscellaneous Work	Site	54.00	\$186,152.68	\$3,447.27	19
900E2560	Gyratory Compactor	Each	2.00	\$64,000.00	\$32,000.00	2
900E3030	Cement for FDR	Ton	133.80	\$23,415.00	\$175.00	2
900E4510	6" Air Vent	Each	14.00	\$13,317.04	\$951.22	7
900E5145	Bollard	Each	9.00	\$6,412.50	\$712.50	3
900E5840	Permanent Vehicle Classification	Each	15.00	\$1,272,838.85	\$84,855.92	15
900E7020	Bridge Cleaning	LS	4.00	\$166,200.00	\$41,550.00	4
900E7030	Wood Repair Compound	Oz	3,200.00	\$40,160.00	\$12.55	4
900E7100	Pneumatically Operated Spillway Gate	LS	6.00	\$1,175,478.21	\$195,913.04	6
910E1210	Truck with Operator, Street Sweeping	Hour	3.00	\$660.15	\$220.05	3
998E0100	Railroad Protective Insurance	LS	78.00	\$195,932.96	\$2,511.96	78
998E0105	Railroad Protective Insurance,	LS	2.00	\$2,000.00	\$1,000.00	2