

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 CONTENTS

PCNO	PROJECT NO.	COUNTY	TYPE OF IMPROVEMENT
1. 6751	BRO 8006(43)	BROOKINGS	STRUCTURE & APPROACH GRADING_(2-11' X 6' REINFORCED CONCRETE BOX CULVERT)
2. 6321	BRO 8052(14)	PENNINGTON	STRUCTURE AND APPROACH GRADING (52'-0" PRESTRESSED CONCRETE DECK BRIDGE)
3. 5766	BRO 8028(12)	HAAKON	STRUCTURE & APPROACH GRADING (2-12' X 6' PRECAST BOX CULVERT)
4. 6481	BRF 0063(25)75	JACKSON	STRUCTURE & APPROACH GRADING (2-12' X 8' PRECAST BOX CULVERT)
5. 1245	IM 90-6(37)281	BRULE	GRADING, AC / PCC PAVEMENT & STRUCTURES (2 - 173' 5/8" PRESTR. GIRDER BRIDGES)
6. 3732	P 0010(38)362	ROBERTS	GRADING, STRUCTURES, INTERIM SURFACING, AND PERMANENT SIGNING
7. 6941	NH 0079(50)111 00N4 2122-471	BUTTE MEADE	COLD MILL ASPH CONC, ASPH CONC RESURF, CONTRACTOR FURNISHED ASPH CONC, PIPE CULVERT EXTENSIONS & GUARDRAIL
8. 6942	P 0034(66)141 00NU 0142-351 00NV 0142-352 00NS 0343-352 00NW 0633-352	HAAKON STANLEY	COLD MILLING AC, ASPHALT CONCRETE RESURFACING, BRIDGE RAIL RETROFIT, GUARDRAIL & AC CONTR FURNISH & PLACE
9. 5964	P 0011(27)39	LINCOLN	ASPHALT CONCRETE SURFACING
10. 5931	NH 0083(30)191 H129 P 3144(1)188	WALWORTH	ASPHALT CONCRETE SURFACING & RESURFACING
11.	REJECTED BY COMMISSION		

HC086700 12/06/05
 CONTRACT ID 5586
 OPROJECT NO.: BRO 8006(43)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: BROOKINGS (011) FEDERAL AID SECONDARY
 COUNTY ROAD 4 MILES NORTH AND 0.5
 MILES EAST OF VOLGA OVER BIG SIOUX
 RIVER TRIBUTARY

STRUCTURE & APPROACH GRADING
 CONTRACT TIME: ON-BEF 11-03-06
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	PRAIRIE CONTRACTING INC		NOLZ DRAGLINE & CONST INC	
			SIOUX FALLS	SD	SIOUX FALLS	SD
001 Mobilization	LS	1.000	20,670.000	20,670.00	23,600.000	23,600.00
002 Clearing	LS	1.000	100.000	100.00	100.000	100.00
003 Remove Silt Fence	Ft	27.000	1.000	27.00	0.100	2.70
004 Unclassified Excavation	CuYd	130.000	10.000	1,300.00	5.000	650.00
005 Contractor Furnished Borrow	CuYd	80.000	10.000	800.00	10.000	800.00
006 Placing Topsoil	CuYd	46.000	3.000	138.00	3.000	138.00
007 Traffic Control	Unit	728.000	2.000	1,456.00	1.050	764.40
008 Traffic Control, Miscellaneous	LS	1.000	1,500.000	1,500.00	1,220.000	1,220.00
009 Erosion Control	LS	1.000	1,950.000	1,950.00	3,700.000	3,700.00
010 Low Flow Silt Fence	Ft	461.000	6.000	2,766.00	4.600	2,120.60
011 Mucking Silt Fence	CuYd	200.000	0.500	100.00	0.500	100.00
012 Repair Silt Fence	Ft	100.000	1.000	100.00	1.000	100.00
013 Temporary Diversion Channel and/or Pipe	Each	1.000	7,000.000	7,000.00	6,100.000	6,100.00
014 Incidental Work, Structure	LS	1.000	3,500.000	3,500.00	4,500.000	4,500.00
015 Structure Excavation, Box Culvert	CuYd	60.500	25.000	1,512.50	31.000	1,875.50
016 Box Culvert Undercut	CuYd	277.000	43.500	12,049.50	49.000	13,573.00
017 Class A45 Concrete, Box Culvert	CuYd	113.400	310.000	35,154.00	328.000	37,195.20
018 Reinforcing Steel	Lb	20775.000	0.900	18,697.50	0.850	17,658.75
019 Class C Riprap	Ton	323.000	35.000	11,305.00	33.000	10,659.00
020 Type B Drainage Fabric	SqYd	397.000	3.000	1,191.00	3.000	1,191.00
021 Temporary Works	LS	1.000	5,000.000	5,000.00	890.000	890.00
TOTAL BID				126,316.50		126,938.15

HC086700 12/06/05
 CONTRACT ID 5586
 OPROJECT NO.: BRO 8006(43)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: BROOKINGS (011) FEDERAL AID SECONDARY
 COUNTY ROAD 4 MILES NORTH AND 0.5
 MILES EAST OF VOLGA OVER BIG SIOUX
 RIVER TRIBUTARY

STRUCTURE & APPROACH GRADING
 CONTRACT TIME: ON-BEF 11-03-06
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	GRAVES CONSTRUCTION CO INC		DUININCK BROS INC	
			MELVIN	IA	PRINSBURG	MN
001 Mobilization	LS	1.000	29,000.000	29,000.00	17,557.000	17,557.00
002 Clearing	LS	1.000	500.000	500.00	1,000.000	1,000.00
003 Remove Silt Fence	Ft	27.000	0.100	2.70	0.100	2.70
004 Unclassified Excavation	CuYd	130.000	55.000	7,150.00	6.000	780.00
005 Contractor Furnished Borrow	CuYd	80.000	7.000	560.00	10.000	800.00
006 Placing Topsoil	CuYd	46.000	1.000	46.00	6.000	276.00
007 Traffic Control	Unit	728.000	2.100	1,528.80	1.000	728.00
008 Traffic Control, Miscellaneous	LS	1.000	1,500.000	1,500.00	1,200.000	1,200.00
009 Erosion Control	LS	1.000	1,950.000	1,950.00	1,950.000	1,950.00
010 Low Flow Silt Fence	Ft	461.000	4.500	2,074.50	4.500	2,074.50
011 Mucking Silt Fence	CuYd	200.000	0.500	100.00	0.500	100.00
012 Repair Silt Fence	Ft	100.000	1.000	100.00	1.000	100.00
013 Temporary Diversion Channel and/or Pipe	Each	1.000	5,000.000	5,000.00	6,000.000	6,000.00
014 Incidental Work, Structure	LS	1.000	14,000.000	14,000.00	7,800.000	7,800.00
015 Structure Excavation, Box Culvert	CuYd	60.500	35.000	2,117.50	10.000	605.00
016 Box Culvert Undercut	CuYd	277.000	40.000	11,080.00	34.000	9,418.00
017 Class A45 Concrete, Box Culvert	CuYd	113.400	310.000	35,154.00	575.000	65,205.00
018 Reinforcing Steel	Lb	20775.000	0.740	15,373.50	0.750	15,581.25
019 Class C Riprap	Ton	323.000	26.000	8,398.00	30.000	9,690.00
020 Type B Drainage Fabric	SqYd	397.000	3.000	1,191.00	2.000	794.00
021 Temporary Works	LS	1.000	500.000	500.00	1,500.000	1,500.00
TOTAL BID				137,326.00		143,161.45

HC086700 12/06/05
 CONTRACT ID 5586
 OPROJECT NO.: BRO 8006(43)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: BROOKINGS (011) FEDERAL AID SECONDARY
 COUNTY ROAD 4 MILES NORTH AND 0.5
 MILES EAST OF VOLGA OVER BIG SIOUX
 RIVER TRIBUTARY

SHEET 3 OF 3 ITEM NO. 1
 STRUCTURE & APPROACH GRADING
 CONTRACT TIME: ON-BEF 11-03-06
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX.	DAKOTA CONTRACTING CORPORATION	
		QUANTITY	SIOUX FALLS	SD
001 Mobilization	LS	1.000	24,000.000	24,000.00
002 Clearing	LS	1.000	565.000	565.00
003 Remove Silt Fence	Ft	27.000	0.200	5.40
004 Unclassified Excavation	CuYd	130.000	6.000	780.00
005 Contractor Furnished Borrow	CuYd	80.000	14.000	1,120.00
006 Placing Topsoil	CuYd	46.000	19.000	874.00
007 Traffic Control	Unit	728.000	1.500	1,092.00
008 Traffic Control, Miscellaneous	LS	1.000	1,500.000	1,500.00
009 Erosion Control	LS	1.000	2,300.000	2,300.00
010 Low Flow Silt Fence	Ft	461.000	5.100	2,351.10
011 Mucking Silt Fence	CuYd	200.000	0.570	114.00
012 Repair Silt Fence	Ft	100.000	1.130	113.00
013 Temporary Diversion Channel and/or Pipe	Each	1.000	8,000.000	8,000.00
014 Incidental Work, Structure	LS	1.000	6,600.000	6,600.00
015 Structure Excavation, Box Culvert	CuYd	60.500	45.000	2,722.50
016 Box Culvert Undercut	CuYd	277.000	47.100	13,046.70
017 Class A45 Concrete, Box Culvert	CuYd	113.400	490.000	55,566.00
018 Reinforcing Steel	Lb	20775.000	0.940	19,528.50
019 Class C Riprap	Ton	323.000	34.500	11,143.50
020 Type B Drainage Fabric	SqYd	397.000	2.900	1,151.30
021 Temporary Works	LS	1.000	2,500.000	2,500.00
TOTAL BID				155,073.00

ITEMS	UNIT	APPROX. QUANTITY	CORR CONSTRUCTION SERVICES INC		HEAVY CONSTRUCTORS INC	
			HERMOSA	SD	RAPID CITY	SD
001 Mobilization	LS	1.000	18,800.000	18,800.00	33,143.510	33,143.51
002 Clearing	LS	1.000	1,200.000	1,200.00	498.500	498.50
003 Unclassified Excavation	CuYd	2302.000	5.300	12,200.60	4.720	10,865.44
004 Placing Topsoil	CuYd	457.000	4.000	1,828.00	4.300	1,965.10
005 Traffic Control	Unit	480.000	5.000	2,400.00	3.380	1,622.40
006 Traffic Control, Miscellaneous	LS	1.000	1,500.000	1,500.00	564.020	564.02
007 Erosion Control	LS	1.000	2,000.000	2,000.00	2,256.120	2,256.12
008 Erosion Bale	Each	10.000	20.000	200.00	33.840	338.40
009 Low Flow Silt Fence	Ft	853.000	6.000	5,118.00	8.460	7,216.38
010 High Flow Silt Fence	Ft	90.000	5.000	450.00	8.460	761.40
011 Mucking Silt Fence	CuYd	30.000	1.000	30.00	1.130	33.90
012 Repair Silt Fence	Ft	100.000	1.000	100.00	0.110	11.00
013 Incidental Work, Structure	LS	1.000	6,000.000	6,000.00	10,959.210	10,959.21
014 Structure Excavation, Bridge	CuYd	62.000	18.000	1,116.00	13.580	841.96
015 Temporary Works	LS	1.000	1,800.000	1,800.00	610.430	610.43
016 Class A45 Concrete, Bridge	CuYd	44.600	375.000	16,725.00	579.330	25,838.12
017 Type T101 Bridge Railing	Ft	136.000	150.000	20,400.00	124.090	16,876.24
018 Reinforcing Steel	Lb	4772.000	0.820	3,913.04	1.110	5,296.92
019 Preboring Pile	Ft	80.000	16.000	1,280.00	16.920	1,353.60
020 HP 10x42 Steel Test Pile, Furnish and Drive	Ft	82.000	38.000	3,116.00	37.840	3,102.88
021 HP 10x42 Steel Bearing Pile, Furnish and Drive	Ft	216.000	32.000	6,912.00	38.210	8,253.36
022 3'-10" Wide Deck x 23" Prstr Concrete Double Tee	Ft	350.000	140.000	49,000.00	145.620	50,967.00
023 Class B Riprap	Ton	1452.000	31.000	45,012.00	50.950	73,979.40
024 Type B Drainage Fabric	SqYd	1289.000	1.500	1,933.50	2.740	3,531.86
TOTAL BID				203,034.14		260,887.15

HC086700 12/06/05
 CONTRACT ID 5585
 OPROJECT NO.: BRO 8052(14)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: PENNINGTON (103) FEDERAL AID SECONDARY
 1.8 E & 2.2 N OF QUINN OVER
 LAKE CREEK

SHEET 2 OF 2 ITEM NO. 2
 52'-0" PRESTRESSED CONCRETE DECK BRIDGE
 CONTRACT TIME: ON-BEF 09-15-06
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	AINSWORTH-BENNING CONSTRUCTION INC	
			SPEARFISH	SD
001 Mobilization	LS	1.000	40,825.350	40,825.35
002 Clearing	LS	1.000	1,700.000	1,700.00
003 Unclassified Excavation	CuYd	2302.000	6.750	15,538.50
004 Placing Topsoil	CuYd	457.000	3.450	1,576.65
005 Traffic Control	Unit	480.000	3.200	1,536.00
006 Traffic Control, Miscellaneous	LS	1.000	1,550.000	1,550.00
007 Erosion Control	LS	1.000	2,150.000	2,150.00
008 Erosion Bale	Each	10.000	32.000	320.00
009 Low Flow Silt Fence	Ft	853.000	8.000	6,824.00
010 High Flow Silt Fence	Ft	90.000	8.000	720.00
011 Mucking Silt Fence	CuYd	30.000	1.100	33.00
012 Repair Silt Fence	Ft	100.000	0.100	10.00
013 Incidental Work, Structure	LS	1.000	4,700.000	4,700.00
014 Structure Excavation, Bridge	CuYd	62.000	45.000	2,790.00
015 Temporary Works	LS	1.000	500.000	500.00
016 Class A45 Concrete, Bridge	CuYd	44.600	425.000	18,955.00
017 Type T101 Bridge Railing	Ft	136.000	140.000	19,040.00
018 Reinforcing Steel	Lb	4772.000	2.000	9,544.00
019 Preboring Pile	Ft	80.000	59.500	4,760.00
020 HP 10x42 Steel Test Pile, Furnish and Drive	Ft	82.000	59.500	4,879.00
021 HP 10x42 Steel Bearing Pile, Furnish and Drive	Ft	216.000	59.500	12,852.00
022 3'-10" Wide Deck x 23" Prstr Concrete Double Tee	Ft	350.000	155.000	54,250.00
023 Class B Riprap	Ton	1452.000	37.000	53,724.00
024 Type B Drainage Fabric	SqYd	1289.000	2.500	3,222.50
TOTAL BID				262,000.00

HC086700 12/06/05
 CONTRACT ID 5584
 OPROJECT NO.: BRO 8028(12)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: HAAKON (055) FEDERAL AID SECONDARY
 COUNTY ROAD 3 MILES EAST & 7.4
 MILES NORTH OF PHILIP OVER MEDICINE
 CREEK

SHEET 1 OF 2 ITEM NO. 3
 STRUCTURE & APPROACH GRADING
 CONTRACT TIME: ON-BEF 09-29-06
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	A-G-E CORPORATION		AINSWORTH-BENNING CONSTRUCTION IN	
			FORT PIERRE	SD	SPEARFISH	SD
001 Mobilization	LS	1.000	24,371.000	24,371.00	24,300.000	24,300.00
002 Clearing	LS	1.000	2,311.000	2,311.00	1,620.000	1,620.00
003 Remove Silt Fence	Ft	485.000	0.250	121.25	0.100	48.50
004 Unclassified Excavation	CuYd	2206.000	3.000	6,618.00	3.750	8,272.50
005 Contractor Furnished Borrow	CuYd	3091.000	3.000	9,273.00	3.300	10,200.30
006 Placing Topsoil	CuYd	833.000	2.000	1,666.00	3.450	2,873.85
007 Incidental Work, Grading	LS	1.000	700.000	700.00	800.000	800.00
008 18" CMP 16 Gauge, Furnish	Ft	40.000	10.900	436.00	11.750	470.00
009 18" CMP, Install	Ft	40.000	10.500	420.00	13.100	524.00
010 30" CMP 16 Gauge, Furnish	Ft	44.000	17.750	781.00	19.200	844.80
011 30" CMP, Install	Ft	44.000	12.250	539.00	13.100	576.40
012 30" CMP Sloped End, Furnish	Each	2.000	430.000	860.00	700.000	1,400.00
013 30" CMP Sloped End, Install	Each	2.000	200.000	400.00	90.000	180.00
014 18" CMP Safety End, Furnish	Each	2.000	146.000	292.00	140.000	280.00
015 18" CMP Safety End, Install	Each	2.000	100.000	200.00	90.000	180.00
016 Traffic Control	Unit	852.000	4.000	3,408.00	5.350	4,558.20
017 Traffic Control, Miscellaneous	LS	1.000	500.000	500.00	1,820.000	1,820.00
018 Erosion Control	LS	1.000	2,500.000	2,500.00	3,200.000	3,200.00
019 Low Flow Silt Fence	Ft	495.000	5.000	2,475.00	9.100	4,504.50
020 High Flow Silt Fence	Ft	126.000	5.070	638.82	9.100	1,146.60
021 Mucking Silt Fence	CuYd	30.000	0.100	3.00	1.100	33.00
022 Repair Silt Fence	Ft	485.000	0.200	97.00	0.100	48.50
023 Temporary Diversion Channel and/or Pipe	Each	1.000	100.000	100.00	3,800.000	3,800.00
024 Incidental Work, Structure	LS	1.000	1,999.000	1,999.00	4,350.000	4,350.00
025 Structure Excavation, Box Culvert	CuYd	52.000	10.000	520.00	40.000	2,080.00
026 Box Culvert Undercut	CuYd	237.000	36.000	8,532.00	55.000	13,035.00
027 Temporary Works	LS	1.000	572.680	572.68	500.000	500.00
028 2-12'x6' Precast Concrete Box Culvert, Furnish	Ft	47.000	880.000	41,360.00	1,025.000	48,175.00
029 2-12'x6' Precast Concrete Box Culvert, Install	Ft	47.000	119.000	5,593.00	155.000	7,285.00
030 2-12'x6' Precast Concrete Box Culv End Sec, Furnish	Each	2.000	9,950.000	19,900.00	11,400.000	22,800.00
031 2-12'x6' Precast Concrete Box Culv End Sec, Install	Each	2.000	1,199.000	2,398.00	1,430.000	2,860.00
032 Class B Riprap	Ton	62.000	34.490	2,138.38	39.000	2,418.00
033 Type B Drainage Fabric	SqYd	98.000	3.490	342.02	6.500	637.00
TOTAL BID				142,065.15		175,821.15

HC086700 12/06/05
 CONTRACT ID 5584
 OPROJECT NO.: BRO 8028(12)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: HAAKON (055) FEDERAL AID SECONDARY
 COUNTY ROAD 3 MILES EAST & 7.4
 MILES NORTH OF PHILIP OVER MEDICINE
 CREEK

SHEET 2 OF 2 ITEM NO. 3
 STRUCTURE & APPROACH GRADING
 CONTRACT TIME: ON-BEF 09-29-06
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX.	HIGHMARK INC.	SD	HILLS MATERIALS COMPANY	
		QUANTITY	BLACK HAWK		RAPID CITY	SD
001 Mobilization	LS	1.000	20,000.000	20,000.00	26,800.000	26,800.00
002 Clearing	LS	1.000	1,000.000	1,000.00	2,000.000	2,000.00
003 Remove Silt Fence	Ft	485.000	0.010	4.85	0.110	53.35
004 Unclassified Excavation	CuYd	2206.000	7.500	16,545.00	5.000	11,030.00
005 Contractor Furnished Borrow	CuYd	3091.000	10.000	30,910.00	10.000	30,910.00
006 Placing Topsoil	CuYd	833.000	5.000	4,165.00	8.000	6,664.00
007 Incidental Work, Grading	LS	1.000	200.000	200.00	1,500.000	1,500.00
008 18" CMP 16 Gauge, Furnish	Ft	40.000	11.850	474.00	11.000	440.00
009 18" CMP, Install	Ft	40.000	20.000	800.00	50.000	2,000.00
010 30" CMP 16 Gauge, Furnish	Ft	44.000	20.000	880.00	18.000	792.00
011 30" CMP, Install	Ft	44.000	20.000	880.00	50.000	2,200.00
012 30" CMP Sloped End, Furnish	Each	2.000	475.000	950.00	730.000	1,460.00
013 30" CMP Sloped End, Install	Each	2.000	100.000	200.00	285.000	570.00
014 18" CMP Safety End, Furnish	Each	2.000	162.500	325.00	145.000	290.00
015 18" CMP Safety End, Install	Each	2.000	100.000	200.00	235.000	470.00
016 Traffic Control	Unit	852.000	3.400	2,896.80	5.350	4,558.20
017 Traffic Control, Miscellaneous	LS	1.000	3,500.000	3,500.00	800.000	800.00
018 Erosion Control	LS	1.000	10,000.000	10,000.00	3,210.000	3,210.00
019 Low Flow Silt Fence	Ft	495.000	6.000	2,970.00	9.100	4,504.50
020 High Flow Silt Fence	Ft	126.000	7.000	882.00	9.100	1,146.60
021 Mucking Silt Fence	CuYd	30.000	1.000	30.00	1.100	33.00
022 Repair Silt Fence	Ft	485.000	1.000	485.00	0.110	53.35
023 Temporary Diversion Channel and/or Pipe	Each	1.000	5,000.000	5,000.00	20,000.000	20,000.00
024 Incidental Work, Structure	LS	1.000	10,000.000	10,000.00	17,500.000	17,500.00
025 Structure Excavation, Box Culvert	CuYd	52.000	75.000	3,900.00	90.000	4,680.00
026 Box Culvert Undercut	CuYd	237.000	50.000	11,850.00	90.000	21,330.00
027 Temporary Works	LS	1.000	1,000.000	1,000.00	15,000.000	15,000.00
028 2-12'x6' Precast Concrete Box Culvert, Furnish	Ft	47.000	950.000	44,650.00	1,025.000	48,175.00
029 2-12'x6' Precast Concrete Box Culvert, Install	Ft	47.000	200.000	9,400.00	125.000	5,875.00
030 2-12'x6' Precast Concrete Box Culv End Sec, Furnish	Each	2.000	10,800.000	21,600.00	14,250.000	28,500.00
031 2-12'x6' Precast Concrete Box Culv End Sec, Install	Each	2.000	1,500.000	3,000.00	680.000	1,360.00
032 Class B Riprap	Ton	62.000	60.000	3,720.00	55.000	3,410.00
033 Type B Drainage Fabric	SqYd	98.000	2.000	196.00	8.750	857.50
TOTAL BID				212,613.65		268,172.50

TYPE CODE 11 15

ITEMS	UNIT	APPROX. QUANTITY	A-G-E CORPORATION		HIGHMARK INC.	
			FORT PIERRE	SD	BLACK HAWK	SD
001 Mobilization	LS	1.000	59,000.000	59,000.00	30,000.000	30,000.00
002 Grade Staking	Mile	0.140	17,500.000	2,450.00	20,125.000	2,817.50
003 Miscellaneous Staking	Mile	0.140	40,000.000	5,600.00	46,000.000	6,440.00
004 Slope Staking	Mile	0.140	22,000.000	3,080.00	23,000.000	3,220.00
005 Structure Staking	Each	1.000	1,500.000	1,500.00	575.000	575.00
006 Three Man Survey Crew	Hour	40.000	110.000	4,400.00	110.000	4,400.00
007 Clearing	LS	1.000	499.000	499.00	500.000	500.00
008 Remove Beam Guardrail	Ft	328.000	2.100	688.80	3.000	984.00
009 Unclassified Excavation	CuYd	281.000	5.000	1,405.00	5.000	1,405.00
010 Contractor Furnished Borrow	CuYd	3661.000	11.300	41,369.30	7.500	27,457.50
011 Muck Excavation	CuYd	927.000	3.000	2,781.00	10.000	9,270.00
012 Type II Field Laboratory	Each	1.000	3,777.000	3,777.00	5,000.000	5,000.00
013 Flagging	Hour	40.000	18.310	732.40	18.310	732.40
014 Traffic Control	Unit	750.000	3.000	2,250.00	5.750	4,312.50
015 Traffic Control, Miscellaneous	LS	1.000	15,000.000	15,000.00	3,500.000	3,500.00
016 Temporary Pavement Marking	Ft	500.000	11.500	5,750.00	1.150	575.00
017 Remove Erosion Control Wattle	Ft	1380.000	0.300	414.00	0.010	13.80
018 Remove Silt Fence	Ft	1572.000	0.100	157.20	0.010	15.72
019 Placing Contractor Furnished Topsoil	CuYd	1894.000	3.000	5,682.00	10.000	18,940.00
020 Cover Crop Seeding	Bu	2.000	180.000	360.00	1.000	2.00
021 Type F Permanent Seed Mixture	Lb	89.000	23.500	2,091.50	50.000	4,450.00
022 Fertilizing	Lb	342.000	1.200	410.40	10.000	3,420.00
023 Mulching	Ton	8.000	130.000	1,040.00	200.000	1,600.00
024 12" Diameter Erosion Control Wattle	Ft	1380.000	5.600	7,728.00	10.000	13,800.00
025 Low Flow Silt Fence	Ft	1572.000	4.980	7,828.56	6.000	9,432.00
026 Mucking Silt Fence	CuYd	437.000	0.010	4.37	1.000	437.00
027 Repair Silt Fence	Ft	393.000	0.010	3.93	1.000	393.00
028 Floating Silt Curtain	Ft	100.000	15.330	1,533.00	1.000	100.00
029 Incidental Work, Structure	LS	1.000	19,000.000	19,000.00	7,500.000	7,500.00
030 Structure Excavation, Box Culvert	CuYd	81.000	16.000	1,296.00	50.000	4,050.00
031 Box Culvert Undercut	CuYd	412.000	38.000	15,656.00	40.000	16,480.00
032 2-12'x8' Precast Concrete Box Culvert, Furnish	Ft	80.000	970.000	77,600.00	1,035.000	82,800.00
033 2-12'x8' Precast Concrete Box Culvert, Install	Ft	80.000	145.000	11,600.00	300.000	24,000.00
034 2-12'x8' Precast Concrete Box Culv End Sec, Furnish	Each	2.000	12,950.000	25,900.00	13,775.000	27,550.00
035 2-12'x8' Precast Concrete Box Culv End Sec, Install	Each	2.000	1,900.000	3,800.00	5,000.000	10,000.00
036 Class B Riprap	Ton	131.000	33.710	4,416.01	50.000	6,550.00
037 Type B Drainage Fabric	SqYd	186.000	3.660	680.76	2.000	372.00
038 Base Course	Ton	515.000	19.000	9,785.00	30.000	15,450.00
039 Asphalt Concrete Composite	Ton	196.000	110.000	21,560.00	170.000	33,320.00
TOTAL BID				368,829.23		381,864.42

ITEMS	UNIT	APPROX. HILLS MATERIALS COMPANY		
		QUANTITY	RAPID CITY SD	
001 Mobilization	LS	1.000	50,000.000	50,000.00
002 Grade Staking	Mile	0.140	18,725.000	2,621.50
003 Miscellaneous Staking	Mile	0.140	42,800.000	5,992.00
004 Slope Staking	Mile	0.140	21,400.000	2,996.00
005 Structure Staking	Each	1.000	535.000	535.00
006 Three Man Survey Crew	Hour	40.000	110.000	4,400.00
007 Clearing	LS	1.000	2,150.000	2,150.00
008 Remove Beam Guardrail	Ft	328.000	2.750	902.00
009 Unclassified Excavation	CuYd	281.000	12.800	3,596.80
010 Contractor Furnished Borrow	CuYd	3661.000	12.300	45,030.30
011 Muck Excavation	CuYd	927.000	15.500	14,368.50
012 Type II Field Laboratory	Each	1.000	3,500.000	3,500.00
013 Flagging	Hour	40.000	18.310	732.40
014 Traffic Control	Unit	750.000	5.350	4,012.50
015 Traffic Control, Miscellaneous	LS	1.000	2,675.000	2,675.00
016 Temporary Pavement Marking	Ft	500.000	1.100	550.00
017 Remove Erosion Control Wattle	Ft	1380.000	0.280	386.40
018 Remove Silt Fence	Ft	1572.000	0.130	204.36
019 Placing Contractor Furnished Topsoil	CuYd	1894.000	13.000	24,622.00
020 Cover Crop Seeding	Bu	2.000	200.000	400.00
021 Type F Permanent Seed Mixture	Lb	89.000	25.000	2,225.00
022 Fertilizing	Lb	342.000	5.600	1,915.20
023 Mulching	Ton	8.000	140.000	1,120.00
024 12" Diameter Erosion Control Wattle	Ft	1380.000	6.000	8,280.00
025 Low Flow Silt Fence	Ft	1572.000	5.350	8,410.20
026 Mucking Silt Fence	CuYd	437.000	0.010	4.37
027 Repair Silt Fence	Ft	393.000	0.010	3.93
028 Floating Silt Curtain	Ft	100.000	13.350	1,335.00
029 Incidental Work, Structure	LS	1.000	22,500.000	22,500.00
030 Structure Excavation, Box Culvert	CuYd	81.000	85.000	6,885.00
031 Box Culvert Undercut	CuYd	412.000	85.000	35,020.00
032 2-12'x8' Precast Concrete Box Culvert, Furnish	Ft	80.000	1,125.000	90,000.00
033 2-12'x8' Precast Concrete Box Culvert, Install	Ft	80.000	155.000	12,400.00
034 2-12'x8' Precast Concrete Box Culv End Sec, Furnish	Each	2.000	15,000.000	30,000.00
035 2-12'x8' Precast Concrete Box Culv End Sec, Install	Each	2.000	1,250.000	2,500.00
036 Class B Riprap	Ton	131.000	60.000	7,860.00
037 Type B Drainage Fabric	SqYd	186.000	6.300	1,171.80
038 Base Course	Ton	515.000	26.500	13,647.50
039 Asphalt Concrete Composite	Ton	196.000	100.000	19,600.00
TOTAL BID				434,552.76

ITEMS	UNIT	APPROX. QUANTITY	DUININCK BROS INC		SIOUX FALLS CONSTRUCTION COMPANY	
			PRINSBURG	MN	SIOUX FALLS	SD
001 Mobilization	LS	1.000	246,704.000	246,704.00	336,000.000	336,000.00
002 Clearing	LS	1.000	1,000.000	1,000.00	1,188.840	1,188.84
003 Remove Concrete Curb and Gutter	Ft	137.000	10.000	1,370.00	5.940	813.78
004 Remove Drop Inlet	Each	2.000	500.000	1,000.00	118.880	237.76
005 Remove Drop Inlet Frame and Grate Assembly	Each	2.000	200.000	400.00	59.440	118.88
006 Remove Fence	Ft	1083.000	0.500	541.50	0.590	638.97
007 Remove 3 Cable Guardrail	Ft	2181.000	1.500	3,271.50	1.600	3,489.60
008 Remove Beam Guardrail	Ft	1702.000	2.000	3,404.00	2.380	4,050.76
009 Remove 3 Cable Guardrail Anchor Assembly	Each	6.000	125.000	750.00	144.000	864.00
010 Remove 3 Cable Guardrail Slip Base Anchor Assembly	Each	2.000	125.000	250.00	144.000	288.00
011 Remove Asphalt Concrete Pavement	SqYd	865.000	3.000	2,595.00	4.760	4,117.40
012 Remove Concrete Pavement	SqYd	1072.000	5.000	5,360.00	4.760	5,102.72
013 Unclassified Excavation	CuYd	52226.000	4.000	208,904.00	4.420	230,838.92
014 Undercutting	CuYd	13483.000	0.500	6,741.50	0.590	7,954.97
015 Water for Embankment	MGal	304.000	11.500	3,496.00	13.670	4,155.68
016 Incidental Work, Grading	LS	1.000	2,500.000	2,500.00	2,972.110	2,972.11
017 Salv and Stockpile Asph Mix and Granular Base Material	Ton	4158.000	6.000	24,948.00	8.000	33,264.00
018 18" RCP Class 2, Furnish	Ft	76.000	17.000	1,292.00	20.300	1,542.80
019 18" RCP, Install	Ft	76.000	15.000	1,140.00	19.000	1,444.00
020 24" RCP Class 2, Furnish	Ft	474.000	23.500	11,139.00	27.640	13,101.36
021 24" RCP, Install	Ft	474.000	15.000	7,110.00	18.000	8,532.00
022 24" RCP Sloped End, Furnish	Each	3.000	357.000	1,071.00	415.000	1,245.00
023 24" RCP Sloped End, Install	Each	3.000	100.000	300.00	128.000	384.00
024 24" RCP Safety End, Furnish	Each	2.000	640.000	1,280.00	753.000	1,506.00
025 24" RCP Safety End, Install	Each	2.000	100.000	200.00	130.000	260.00
026 18" CMP 16 Gauge, Furnish	Ft	102.000	11.500	1,173.00	14.500	1,479.00
027 18" CMP, Install	Ft	102.000	10.000	1,020.00	13.000	1,326.00
028 24" CMP 16 Gauge, Furnish	Ft	82.000	15.200	1,246.40	18.500	1,517.00
029 24" CMP, Install	Ft	82.000	12.000	984.00	15.000	1,230.00
030 18" CMP Elbow, Furnish	Each	4.000	133.000	532.00	154.550	618.20
031 18" CMP Elbow, Install	Each	4.000	100.000	400.00	110.000	440.00
032 24" CMP Elbow, Furnish	Each	2.000	190.000	380.00	220.000	440.00
033 24" CMP Elbow, Install	Each	2.000	100.000	200.00	110.000	220.00
034 18" CMP Flared End, Furnish	Each	2.000	30.500	61.00	40.000	80.00
035 18" CMP Flared End, Install	Each	2.000	100.000	200.00	110.000	220.00
036 24" CMP Flared End, Furnish	Each	1.000	53.000	53.00	70.000	70.00
037 24" CMP Flared End, Install	Each	1.000	100.000	100.00	118.880	118.88
038 24" RCP to CMP Transition, Furnish	Each	1.000	235.000	235.00	280.000	280.00
039 24" Pipe Transition, Install	Each	1.000	100.000	100.00	140.000	140.00
040 Class M6 Concrete	CuYd	2.800	1,800.000	5,040.00	851.490	2,384.17
041 Reinforcing Steel	Lb	61206.000	0.650	39,783.90	0.800	48,964.80
042 Type II Field Laboratory	Each	1.000	5,000.000	5,000.00	5,957.370	5,957.37
043 Type 2 Right-of-Way Fence	Ft	1103.000	1.000	1,103.00	1.190	1,312.57
044 2 Post Panel	Each	13.000	160.000	2,080.00	190.210	2,472.73
045 Movable F Shape Concrete Barrier, Interior Section	Each	114.000	740.000	84,360.00	880.000	100,320.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

ITEMS	UNIT	APPROX. QUANTITY	DUININCK BROS INC		SIOUX FALLS CONSTRUCTION COMPANY	
			PRINSBURG	MN	SIOUX FALLS	SD
046 3 Cable Guardrail	Ft	1066.000	7.000	7,462.00	8.320	8,869.12
047 3 Cable Guardrail Slip Base Anchor Assembly	Each	2.000	900.000	1,800.00	1,060.000	2,120.00
048 3 Cable Guardrail Anchor Assembly	Each	6.000	700.000	4,200.00	822.000	4,932.00
049 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	50.000	65.000	3,250.00	77.270	3,863.50
050 Straight Class A W Beam Guardrail with Wood Posts	Ft	887.500	17.000	15,087.50	20.210	17,936.38
051 W Beam to Thrie Beam Guardrail Transition	Each	4.000	275.000	1,100.00	326.930	1,307.72
052 W Beam Guardrail Flared End Terminal	Each	4.000	1,500.000	6,000.00	1,765.000	7,060.00
053 W Beam Guardrail Breakaway Cable Terminal	Each	4.000	700.000	2,800.00	832.190	3,328.76
054 4"x8" White Delineator Back to Back, Barrier Mounted	Each	114.000	5.000	570.00	5.940	677.16
055 Traffic Control Movable Concrete Barrier	Each	114.000	110.000	12,540.00	130.000	14,820.00
056 Temporary Concrete Barrier End Protection	Each	6.000	4,750.000	28,500.00	5,647.000	33,882.00
057 Temp Conc Barrier End Prot Module Set or Repair Kit	Each	6.000	250.000	1,500.00	297.210	1,783.26
058 Type D Frame and Grate	Each	4.000	500.000	2,000.00	886.360	3,545.44
059 Precast Drop Inlet Collar	Each	4.000	1,000.000	4,000.00	204.600	818.40
060 Bank and Channel Protection Gabion	CuYd	13.500	175.000	2,362.50	208.050	2,808.68
061 Remove Pavement Marking, 4" or Equivalent	Ft	2688.000	0.500	1,344.00	0.590	1,585.92
062 Asphalt Concrete Composite	Ton	256.500	70.000	17,955.00	63.740	16,349.31
063 Flagging	Hour	200.000	18.310	3,662.00	20.300	4,060.00
064 Traffic Control	Unit	5074.000	1.000	5,074.00	1.190	6,038.06
065 Traffic Control, Miscellaneous	LS	1.000	21,000.000	21,000.00	24,776.000	24,776.00
066 Raised Pavement Markers	Mile	5.000	1,000.000	5,000.00	1,188.840	5,944.20
067 Channelizing Marker	Each	22.000	30.000	660.00	35.670	784.74
068 Tubular Marker	Each	24.000	30.000	720.00	35.670	856.08
069 Type C Advance Warning Arrow Panel	Each	2.000	2,000.000	4,000.00	2,377.680	4,755.36
070 Temporary Pavement Marking, Continuous 4" Edge Line	Ft	9600.000	0.300	2,880.00	0.360	3,456.00
071 Contractor Furnishd Portable Changeable Message Sign	Each	2.000	21,000.000	42,000.00	22,900.000	45,800.00
072 Remove Silt Fence	Ft	54.000	0.920	49.68	1.110	59.94
073 Placing Topsoil	CuYd	2662.000	3.000	7,986.00	3.500	9,317.00
074 Type C Permanent Seed Mixture	Lb	90.000	22.500	2,025.00	26.750	2,407.50
075 Fertilizing	Ton	0.250	600.000	150.00	713.310	178.33
076 Mulching	Ton	10.000	170.000	1,700.00	202.100	2,021.00
077 Standard Erosion Control Blanket	SqYd	1120.000	1.750	1,960.00	2.080	2,329.60
078 Shaping for Erosion Control Blanket	Ft	840.000	0.750	630.00	0.890	747.60
079 High Flow Silt Fence	Ft	54.000	3.500	189.00	4.160	224.64
080 Mucking Silt Fence	CuYd	15.000	1.000	15.00	1.190	17.85
081 Repair Silt Fence	Ft	54.000	1.000	54.00	1.190	64.26
082 Bridge Elevation Survey	LS	1.000	3,000.000	3,000.00	661.760	661.76
083 Concrete Penetrating Sealer	SqYd	1528.000	3.000	4,584.00	2.550	3,896.40
084 Incidental Work, Structure	LS	1.000	110,000.000	110,000.00	71,806.070	71,806.07
085 Structural Steel, Miscellaneous	LS	1.000	18,000.000	18,000.00	17,182.970	17,182.97
086 Strip Seal Expansion Joint	Ft	167.600	87.000	14,581.20	66.150	11,086.74
087 Compression Seal	Ft	167.600	38.000	6,368.80	270.380	45,315.69
088 Structure Excavation, Bridge	CuYd	517.000	11.000	5,687.00	15.670	8,101.39
089 Bridge End Backfill	CuYd	451.000	24.000	10,824.00	54.340	24,507.34
090 Bridge End Backfill Underdrain Pipe	Ft	292.000	4.000	1,168.00	15.740	4,596.08
(CONT.)		(CONT.)		(CONT.)		(CONT.)

ITEMS	UNIT	APPROX. QUANTITY	DUININCK BROS INC		SIOUX FALLS CONSTRUCTION COMPANY	
			PRINSBURG	MN	SIOUX FALLS	SD
091 Bridge End Backfill Excavation	CuYd	657.000	10.000	6,570.00	4.440	2,917.08
092 High Performance Concrete, Bridge Deck	CuYd	239.300	380.000	90,934.00	625.410	149,660.61
093 Class A45 Concrete, Bridge Deck	CuYd	306.300	380.000	116,394.00	485.370	148,668.83
094 Class A45 Concrete, Bridge	CuYd	398.600	430.000	171,398.00	417.220	166,303.89
095 Concrete Approach Slab for Bridge	SqYd	532.400	120.000	63,888.00	114.890	61,167.44
096 Concrete Approach Sleeper Slab for Bridge	SqYd	135.000	140.000	18,900.00	147.010	19,846.35
097 Grooving Bridge Deck	SqYd	1452.000	10.000	14,520.00	8.640	12,545.28
098 Epoxy Coated Reinforcing Steel	Lb	120972.000	0.850	102,826.20	0.970	117,342.84
099 No. 7 Rebar Splice	Each	212.000	18.000	3,816.00	20.750	4,399.00
100 Preboring Pile	Ft	280.000	15.000	4,200.00	21.040	5,891.20
101 HP 12x53 Steel Test Pile, Furnish and Drive	Ft	469.000	110.000	51,590.00	33.000	15,477.00
102 HP 12x53 Steel Bearing Pile, Furnish and Drive	Ft	3634.000	20.500	74,497.00	29.000	105,386.00
103 36" Minnesota Shape Prestressed Concrete Beam	Ft	1688.000	165.000	278,520.00	115.170	194,406.96
104 Bridge Berm Slope Protection,Crushed Aggregate	SqYd	1190.000	22.000	26,180.00	12.000	14,280.00
105 Test Slab	Each	1.000	14,000.000	14,000.00	26,664.410	26,664.41
106 Remove Interim Crossover Closure	Ft	384.000	1.000	384.00	1.190	456.96
107 Water for Granular Material	MGal	354.000	13.000	4,602.00	16.000	5,664.00
108 Pit Run Material	Ton	15944.000	9.500	151,468.00	11.000	175,384.00
109 Base Course	Ton	9000.000	11.000	99,000.00	14.500	130,500.00
110 Base Course, Salvaged Asphalt Mix	Ton	4158.000	3.500	14,553.00	4.000	16,632.00
111 Gravel Cushion	Ton	499.000	9.000	4,491.00	12.000	5,988.00
112 PG 64-22 Asphalt Binder	Ton	359.300	289.050	103,855.67	343.630	123,466.26
113 Class E Asphalt Concrete	Ton	5796.000	46.000	266,616.00	53.500	310,086.00
114 Compaction Sample	Each	3.000	150.000	450.00	178.330	534.99
115 Saw and Seal Shoulder Joint	Ft	617.000	5.000	3,085.00	3.320	2,048.44
116 SS-1h or CSS-1h Asphalt for Tack	Ton	36.900	300.000	11,070.00	356.650	13,160.39
117 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	2.000	400.000	800.00	475.540	951.08
118 Sand for Flush Seal	Ton	25.000	25.000	625.00	29.720	743.00
119 11" Nonreinforced PCC Pavement	SqYd	907.000	64.000	58,048.00	120.050	108,885.35
120 Dowel Bar	Each	264.000	20.000	5,280.00	11.630	3,070.32
121 Insert Steel Bar in PCC Pavement	Each	64.000	10.000	640.00	11.880	760.32
122 15" CMP 16 Gauge, Furnish	Ft	262.000	9.500	2,489.00	12.000	3,144.00
123 15" CMP, Install	Ft	262.000	12.000	3,144.00	15.000	3,930.00
124 15" CMP Elbow, Furnish	Each	2.000	107.000	214.00	124.830	249.66
125 15" CMP Elbow, Install	Each	2.000	150.000	300.00	160.000	320.00
126 CMP Tee, Furnish	Each	1.000	180.000	180.00	200.000	200.00
127 CMP Tee, Install	Each	1.000	150.000	150.00	160.000	160.00
128 15" CMP Safety End, Furnish	Each	3.000	58.800	176.40	70.000	210.00
129 15" CMP Safety End, Install	Each	3.000	50.000	150.00	59.440	178.32
130 15" Slotted CMP 16 Gauge, Furnish	Ft	318.000	53.500	17,013.00	64.000	20,352.00
131 15" Slotted CMP, Install	Ft	318.000	40.000	12,720.00	44.000	13,992.00
132 Class A45 Concrete, Miscellaneous	CuYd	33.700	280.000	9,436.00	295.770	9,967.45
133 Controlled Density Fill	CuYd	25.800	200.000	5,160.00	552.990	14,267.14
134 Interim Crossover Closure	Ft	384.000	8.000	3,072.00	9.510	3,651.84
135 Type D411 Concrete Curb and Gutter	Ft	40.000	20.000	800.00	37.340	1,493.60
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 12/06/05
 CONTRACT ID 5609
 OPROJECT NO.: IM 90-6(37)281

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: BRULE (015) FEDERAL AID INTERSTATE
 I90 2.9 MILES WEST OF KIMBALL OVER
 COUNTY ROAD

SHEET 4 OF 12 ITEM NO. 5
 GRADING, AC / PCC PAVEMENT & STRUCTURES
 CONTRACT TIME: ON-BEF 11-24-06
 LENGTH: 0.502 MILES

ITEMS	UNIT	APPROX. QUANTITY	DUININCK BROS INC		SIOUX FALLS CONSTRUCTION COMPANY	
			PRINSBURG	MN	SIOUX FALLS	SD
136 Permanent Vehicle Classification System	Each	1.000	95,000.000	95,000.00	90,000.000	90,000.00
137 Pavement Marking Paint, White	Gal	18.000	50.000	900.00	59.440	1,069.92
138 Pavement Marking Paint, Yellow	Gal	17.000	50.000	850.00	59.440	1,010.48
139 Salvage Delineator	Each	16.000	10.000	160.00	11.890	190.24
140 Salvage Traffic Sign	Each	6.000	25.000	150.00	29.720	178.32
141 3.0 Lb/Ft Flanged Channel Post	Ft	55.000	5.000	275.00	5.940	326.70
142 4"x6" Wood Post	Ft	40.000	9.000	360.00	10.700	428.00
143 4"x4" White Delineator with 1.12 Lb/Ft Post	Each	16.000	12.000	192.00	14.270	228.32
144 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	1.300	16.000	20.80	19.020	24.73
145 Flat Aluminum Sign,Nonremov. Copy Super/Very High Intens	SqFt	17.000	20.000	340.00	23.780	404.26
TOTAL BID				2,983,710.55		3,369,647.50

TYPE CODE 04 11 17

ITEMS	UNIT	APPROX.	GRAVES CONSTRUCTION CO INC		INDUSTRIAL BUILDERS INC	
		QUANTITY	MELVIN	IA	WEST FARGO	ND
001 Mobilization	LS	1.000	450,000.000	450,000.00	310,000.000	310,000.00
002 Clearing	LS	1.000	1,000.000	1,000.00	1,050.000	1,050.00
003 Remove Concrete Curb and Gutter	Ft	137.000	10.000	1,370.00	10.000	1,370.00
004 Remove Drop Inlet	Each	2.000	200.000	400.00	1,000.000	2,000.00
005 Remove Drop Inlet Frame and Grate Assembly	Each	2.000	100.000	200.00	500.000	1,000.00
006 Remove Fence	Ft	1083.000	0.500	541.50	0.530	573.99
007 Remove 3 Cable Guardrail	Ft	2181.000	1.550	3,380.55	1.580	3,445.98
008 Remove Beam Guardrail	Ft	1702.000	2.060	3,506.12	2.100	3,574.20
009 Remove 3 Cable Guardrail Anchor Assembly	Each	6.000	129.000	774.00	131.250	787.50
010 Remove 3 Cable Guardrail Slip Base Anchor Assembly	Each	2.000	129.000	258.00	131.250	262.50
011 Remove Asphalt Concrete Pavement	SqYd	865.000	3.090	2,672.85	3.150	2,724.75
012 Remove Concrete Pavement	SqYd	1072.000	5.150	5,520.80	5.250	5,628.00
013 Unclassified Excavation	CuYd	52226.000	4.120	215,171.12	4.200	219,349.20
014 Undercutting	CuYd	13483.000	0.520	7,011.16	0.530	7,145.99
015 Water for Embankment	MGal	304.000	11.500	3,496.00	11.500	3,496.00
016 Incidental Work, Grading	LS	1.000	2,575.000	2,575.00	2,625.000	2,625.00
017 Salv and Stockpile Asph Mix and Granular Base Material	Ton	4158.000	6.180	25,696.44	6.300	26,195.40
018 18" RCP Class 2, Furnish	Ft	76.000	17.510	1,330.76	17.850	1,356.60
019 18" RCP, Install	Ft	76.000	15.450	1,174.20	15.750	1,197.00
020 24" RCP Class 2, Furnish	Ft	474.000	23.950	11,352.30	24.420	11,575.08
021 24" RCP, Install	Ft	474.000	15.450	7,323.30	15.750	7,465.50
022 24" RCP Sloped End, Furnish	Each	3.000	367.720	1,103.16	375.000	1,125.00
023 24" RCP Sloped End, Install	Each	3.000	103.000	309.00	105.000	315.00
024 24" RCP Safety End, Furnish	Each	2.000	659.000	1,318.00	672.000	1,344.00
025 24" RCP Safety End, Install	Each	2.000	103.000	206.00	105.000	210.00
026 18" CMP 16 Gauge, Furnish	Ft	102.000	11.850	1,208.70	12.000	1,224.00
027 18" CMP, Install	Ft	102.000	10.300	1,050.60	10.500	1,071.00
028 24" CMP 16 Gauge, Furnish	Ft	82.000	15.660	1,284.12	16.000	1,312.00
029 24" CMP, Install	Ft	82.000	12.360	1,013.52	12.600	1,033.20
030 18" CMP Elbow, Furnish	Each	4.000	137.000	548.00	140.000	560.00
031 18" CMP Elbow, Install	Each	4.000	103.000	412.00	105.000	420.00
032 24" CMP Elbow, Furnish	Each	2.000	196.000	392.00	200.000	400.00
033 24" CMP Elbow, Install	Each	2.000	103.000	206.00	105.000	210.00
034 18" CMP Flared End, Furnish	Each	2.000	31.420	62.84	32.000	64.00
035 18" CMP Flared End, Install	Each	2.000	103.000	206.00	105.000	210.00
036 24" CMP Flared End, Furnish	Each	1.000	54.590	54.59	55.650	55.65
037 24" CMP Flared End, Install	Each	1.000	103.000	103.00	105.000	105.00
038 24" RCP to CMP Transition, Furnish	Each	1.000	242.050	242.05	231.000	231.00
039 24" Pipe Transition, Install	Each	1.000	103.000	103.00	105.000	105.00
040 Class M6 Concrete	CuYd	2.800	500.000	1,400.00	1,200.000	3,360.00
041 Reinforcing Steel	Lb	61206.000	0.740	45,292.44	0.970	59,369.82
042 Type II Field Laboratory	Each	1.000	12,000.000	12,000.00	10,000.000	10,000.00
043 Type 2 Right-of-Way Fence	Ft	1103.000	1.000	1,103.00	1.050	1,158.15
044 2 Post Panel	Each	13.000	165.000	2,145.00	168.000	2,184.00
045 Movable F Shape Concrete Barrier, Interior Section	Each	114.000	762.000	86,868.00	777.000	88,578.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

ITEMS	UNIT	APPROX. QUANTITY	GRAVES CONSTRUCTION CO INC		INDUSTRIAL BUILDERS INC	
			MELVIN	IA	WEST FARGO	ND
046 3 Cable Guardrail	Ft	1066.000	7.000	7,462.00	7.350	7,835.10
047 3 Cable Guardrail Slip Base Anchor Assembly	Each	2.000	927.000	1,854.00	945.000	1,890.00
048 3 Cable Guardrail Anchor Assembly	Each	6.000	721.000	4,326.00	735.000	4,410.00
049 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	50.000	67.000	3,350.00	68.250	3,412.50
050 Straight Class A W Beam Guardrail with Wood Posts	Ft	887.500	17.510	15,540.13	17.850	15,841.88
051 W Beam to Thrie Beam Guardrail Transition	Each	4.000	283.250	1,133.00	288.750	1,155.00
052 W Beam Guardrail Flared End Terminal	Each	4.000	1,545.000	6,180.00	1,575.000	6,300.00
053 W Beam Guardrail Breakaway Cable Terminal	Each	4.000	721.000	2,884.00	735.000	2,940.00
054 4"x8" White Delineator Back to Back, Barrier Mounted	Each	114.000	14.210	1,619.94	26.250	2,992.50
055 Traffic Control Movable Concrete Barrier	Each	114.000	113.000	12,882.00	115.500	13,167.00
056 Temporary Concrete Barrier End Protection	Each	6.000	4,893.000	29,358.00	4,980.000	29,880.00
057 Temp Conc Barrier End Prot Module Set or Repair Kit	Each	6.000	258.000	1,548.00	262.500	1,575.00
058 Type D Frame and Grate	Each	4.000	1,500.000	6,000.00	1,500.000	6,000.00
059 Precast Drop Inlet Collar	Each	4.000	225.000	900.00	107.000	428.00
060 Bank and Channel Protection Gabion	CuYd	13.500	180.250	2,433.38	183.750	2,480.63
061 Remove Pavement Marking, 4" or Equivalent	Ft	2688.000	0.670	1,800.96	0.630	1,693.44
062 Asphalt Concrete Composite	Ton	256.500	85.000	21,802.50	99.750	25,585.88
063 Flagging	Hour	200.000	18.310	3,662.00	18.310	3,662.00
064 Traffic Control	Unit	5074.000	4.000	20,296.00	2.100	10,655.40
065 Traffic Control, Miscellaneous	LS	1.000	28,000.000	28,000.00	75,000.000	75,000.00
066 Raised Pavement Markers	Mile	5.000	1,262.000	6,310.00	1,260.000	6,300.00
067 Channelizing Marker	Each	22.000	28.430	625.46	52.500	1,155.00
068 Tubular Marker	Each	24.000	45.320	1,087.68	73.500	1,764.00
069 Type C Advance Warning Arrow Panel	Each	2.000	1,236.000	2,472.00	1,890.000	3,780.00
070 Temporary Pavement Marking, Continuous 4" Edge Line	Ft	9600.000	0.070	672.00	0.420	4,032.00
071 Contractor Furnishd Portable Changeable Message Sign	Each	2.000	9,785.000	19,570.00	7,350.000	14,700.00
072 Remove Silt Fence	Ft	54.000	0.920	49.68	1.000	54.00
073 Placing Topsoil	CuYd	2662.000	3.090	8,225.58	3.150	8,385.30
074 Type C Permanent Seed Mixture	Lb	90.000	22.500	2,025.00	23.630	2,126.70
075 Fertilizing	Ton	0.250	600.000	150.00	630.000	157.50
076 Mulching	Ton	10.000	170.000	1,700.00	178.500	1,785.00
077 Standard Erosion Control Blanket	SqYd	1120.000	1.750	1,960.00	1.840	2,060.80
078 Shaping for Erosion Control Blanket	Ft	840.000	0.750	630.00	0.800	672.00
079 High Flow Silt Fence	Ft	54.000	3.500	189.00	3.680	198.72
080 Mucking Silt Fence	CuYd	15.000	1.000	15.00	1.050	15.75
081 Repair Silt Fence	Ft	54.000	1.000	54.00	1.050	56.70
082 Bridge Elevation Survey	LS	1.000	7,500.000	7,500.00	1,700.000	1,700.00
083 Concrete Penetrating Sealer	SqYd	1528.000	4.000	6,112.00	3.250	4,966.00
084 Incidental Work, Structure	LS	1.000	105,000.000	105,000.00	100,000.000	100,000.00
085 Structural Steel, Miscellaneous	LS	1.000	15,500.000	15,500.00	20,000.000	20,000.00
086 Strip Seal Expansion Joint	Ft	167.600	56.090	9,400.68	74.000	12,402.40
087 Compression Seal	Ft	167.600	35.630	5,971.59	160.000	26,816.00
088 Structure Excavation, Bridge	CuYd	517.000	85.000	43,945.00	100.000	51,700.00
089 Bridge End Backfill	CuYd	451.000	50.000	22,550.00	64.150	28,931.65
090 Bridge End Backfill Underdrain Pipe	Ft	292.000	15.000	4,380.00	10.000	2,920.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

ITEMS	UNIT	APPROX. QUANTITY	GRAVES CONSTRUCTION CO INC		INDUSTRIAL BUILDERS INC	
			MELVIN	IA	WEST FARGO	ND
091 Bridge End Backfill Excavation	CuYd	657.000	18.000	11,826.00	4.750	3,120.75
092 High Performance Concrete, Bridge Deck	CuYd	239.300	550.000	131,615.00	555.000	132,811.50
093 Class A45 Concrete, Bridge Deck	CuYd	306.300	430.000	131,709.00	595.000	182,248.50
094 Class A45 Concrete, Bridge	CuYd	398.600	410.000	163,426.00	605.000	241,153.00
095 Concrete Approach Slab for Bridge	SqYd	532.400	135.000	71,874.00	160.000	85,184.00
096 Concrete Approach Sleeper Slab for Bridge	SqYd	135.000	225.000	30,375.00	195.000	26,325.00
097 Grooving Bridge Deck	SqYd	1452.000	6.280	9,118.56	7.750	11,253.00
098 Epoxy Coated Reinforcing Steel	Lb	120972.000	0.800	96,777.60	0.900	108,874.80
099 No. 7 Rebar Splice	Each	212.000	23.000	4,876.00	27.000	5,724.00
100 Preboring Pile	Ft	280.000	20.000	5,600.00	17.000	4,760.00
101 HP 12x53 Steel Test Pile, Furnish and Drive	Ft	469.000	30.000	14,070.00	41.250	19,346.25
102 HP 12x53 Steel Bearing Pile, Furnish and Drive	Ft	3634.000	26.000	94,484.00	29.200	106,112.80
103 36" Minnesota Shape Prestressed Concrete Beam	Ft	1688.000	155.000	261,640.00	110.000	185,680.00
104 Bridge Berm Slope Protection, Crushed Aggregate	SqYd	1190.000	22.000	26,180.00	18.700	22,253.00
105 Test Slab	Each	1.000	50,000.000	50,000.00	30,000.000	30,000.00
106 Remove Interim Crossover Closure	Ft	384.000	1.000	384.00	1.050	403.20
107 Water for Granular Material	MGal	354.000	13.000	4,602.00	13.650	4,832.10
108 Pit Run Material	Ton	15944.000	9.790	156,091.76	9.980	159,121.12
109 Base Course	Ton	9000.000	11.330	101,970.00	11.550	103,950.00
110 Base Course, Salvaged Asphalt Mix	Ton	4158.000	3.610	15,010.38	3.680	15,301.44
111 Gravel Cushion	Ton	499.000	9.270	4,625.73	9.450	4,715.55
112 PG 64-22 Asphalt Binder	Ton	359.300	298.000	107,071.40	303.500	109,047.55
113 Class E Asphalt Concrete	Ton	5796.000	47.380	274,614.48	48.300	279,946.80
114 Compaction Sample	Each	3.000	155.000	465.00	157.500	472.50
115 Saw and Seal Shoulder Joint	Ft	617.000	9.000	5,553.00	8.000	4,936.00
116 SS-1h or CSS-1h Asphalt for Tack	Ton	36.900	310.000	11,439.00	315.000	11,623.50
117 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	2.000	412.000	824.00	420.000	840.00
118 Sand for Flush Seal	Ton	25.000	26.000	650.00	26.250	656.25
119 11" Nonreinforced PCC Pavement	SqYd	907.000	90.000	81,630.00	84.000	76,188.00
120 Dowel Bar	Each	264.000	8.000	2,112.00	9.250	2,442.00
121 Insert Steel Bar in PCC Pavement	Each	64.000	2.000	128.00	29.500	1,888.00
122 15" CMP 16 Gauge, Furnish	Ft	262.000	9.790	2,564.98	10.000	2,620.00
123 15" CMP, Install	Ft	262.000	12.360	3,238.32	12.600	3,301.20
124 15" CMP Elbow, Furnish	Each	2.000	110.210	220.42	112.000	224.00
125 15" CMP Elbow, Install	Each	2.000	154.500	309.00	158.000	316.00
126 CMP Tee, Furnish	Each	1.000	185.400	185.40	189.000	189.00
127 CMP Tee, Install	Each	1.000	154.500	154.50	158.000	158.00
128 15" CMP Safety End, Furnish	Each	3.000	60.560	181.68	62.000	186.00
129 15" CMP Safety End, Install	Each	3.000	51.500	154.50	53.000	159.00
130 15" Slotted CMP 16 Gauge, Furnish	Ft	318.000	55.110	17,524.98	56.000	17,808.00
131 15" Slotted CMP, Install	Ft	318.000	41.200	13,101.60	42.000	13,356.00
132 Class A45 Concrete, Miscellaneous	CuYd	33.700	400.000	13,480.00	265.000	8,930.50
133 Controlled Density Fill	CuYd	25.800	250.000	6,450.00	220.000	5,676.00
134 Interim Crossover Closure	Ft	384.000	8.240	3,164.16	8.400	3,225.60
135 Type D411 Concrete Curb and Gutter	Ft	40.000	180.000	7,200.00	30.000	1,200.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 12/06/05
 CONTRACT ID 5609
 OPROJECT NO.: IM 90-6(37)281

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: BRULE (015) FEDERAL AID INTERSTATE
 I90 2.9 MILES WEST OF KIMBALL OVER
 COUNTY ROAD

SHEET 8 OF 12 ITEM NO. 5
 GRADING, AC / PCC PAVEMENT & STRUCTURES
 CONTRACT TIME: ON-BEF 11-24-06
 LENGTH: 0.502 MILES

ITEMS	UNIT	APPROX. QUANTITY	GRAVES CONSTRUCTION CO INC		INDUSTRIAL BUILDERS INC	
			MELVIN	IA	WEST FARGO	ND
136 Permanent Vehicle Classification System	Each	1.000	91,535.000	91,535.00	95,235.000	95,235.00
137 Pavement Marking Paint, White	Gal	18.000	19.730	355.14	66.150	1,190.70
138 Pavement Marking Paint, Yellow	Gal	17.000	20.240	344.08	66.150	1,124.55
139 Salvage Delineator	Each	16.000	10.090	161.44	42.000	672.00
140 Salvage Traffic Sign	Each	6.000	20.600	123.60	78.750	472.50
141 3.0 Lb/Ft Flanged Channel Post	Ft	55.000	3.090	169.95	5.250	288.75
142 4"x6" Wood Post	Ft	40.000	12.260	490.40	10.500	420.00
143 4"x4" White Delineator with 1.12 Lb/Ft Post	Each	16.000	13.340	213.44	52.500	840.00
144 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	1.300	77.250	100.43	21.000	27.30
145 Flat Aluminum Sign,Nonremov. Copy Super/Very High Intens	SqFt	17.000	19.310	328.27	26.250	446.25
TOTAL BID				3,375,004.90		3,400,328.32

TYPE CODE 04 11 17

ITEMS	UNIT	APPROX. QUANTITY	SWINGEN CONSTRUCTION COMPANY	
			GRAND FORKS	ND
001 Mobilization	LS	1.000	147,000.000	147,000.00
002 Clearing	LS	1.000	1,050.000	1,050.00
003 Remove Concrete Curb and Gutter	Ft	137.000	5.250	719.25
004 Remove Drop Inlet	Each	2.000	105.000	210.00
005 Remove Drop Inlet Frame and Grate Assembly	Each	2.000	105.000	210.00
006 Remove Fence	Ft	1083.000	0.600	649.80
007 Remove 3 Cable Guardrail	Ft	2181.000	1.600	3,489.60
008 Remove Beam Guardrail	Ft	1702.000	2.100	3,574.20
009 Remove 3 Cable Guardrail Anchor Assembly	Each	6.000	131.000	786.00
010 Remove 3 Cable Guardrail Slip Base Anchor Assembly	Each	2.000	131.000	262.00
011 Remove Asphalt Concrete Pavement	SqYd	865.000	3.150	2,724.75
012 Remove Concrete Pavement	SqYd	1072.000	5.250	5,628.00
013 Unclassified Excavation	CuYd	52226.000	4.200	219,349.20
014 Undercutting	CuYd	13483.000	0.550	7,415.65
015 Water for Embankment	MGal	304.000	11.500	3,496.00
016 Incidental Work, Grading	LS	1.000	2,625.000	2,625.00
017 Salv and Stockpile Asph Mix and Granular Base Material	Ton	4158.000	6.300	26,195.40
018 18" RCP Class 2, Furnish	Ft	76.000	18.000	1,368.00
019 18" RCP, Install	Ft	76.000	16.000	1,216.00
020 24" RCP Class 2, Furnish	Ft	474.000	24.500	11,613.00
021 24" RCP, Install	Ft	474.000	16.000	7,584.00
022 24" RCP Sloped End, Furnish	Each	3.000	375.000	1,125.00
023 24" RCP Sloped End, Install	Each	3.000	105.000	315.00
024 24" RCP Safety End, Furnish	Each	2.000	672.000	1,344.00
025 24" RCP Safety End, Install	Each	2.000	105.000	210.00
026 18" CMP 16 Gauge, Furnish	Ft	102.000	12.000	1,224.00
027 18" CMP, Install	Ft	102.000	11.000	1,122.00
028 24" CMP 16 Gauge, Furnish	Ft	82.000	16.000	1,312.00
029 24" CMP, Install	Ft	82.000	13.000	1,066.00
030 18" CMP Elbow, Furnish	Each	4.000	140.000	560.00
031 18" CMP Elbow, Install	Each	4.000	105.000	420.00
032 24" CMP Elbow, Furnish	Each	2.000	200.000	400.00
033 24" CMP Elbow, Install	Each	2.000	105.000	210.00
034 18" CMP Flared End, Furnish	Each	2.000	32.000	64.00
035 18" CMP Flared End, Install	Each	2.000	105.000	210.00
036 24" CMP Flared End, Furnish	Each	1.000	56.000	56.00
037 24" CMP Flared End, Install	Each	1.000	105.000	105.00
038 24" RCP to CMP Transition, Furnish	Each	1.000	247.000	247.00
039 24" Pipe Transition, Install	Each	1.000	105.000	105.00
040 Class M6 Concrete	CuYd	2.800	1,800.000	5,040.00
041 Reinforcing Steel	Lb	61206.000	1.000	61,206.00
042 Type II Field Laboratory	Each	1.000	16,000.000	16,000.00
043 Type 2 Right-of-Way Fence	Ft	1103.000	1.000	1,103.00
044 2 Post Panel	Each	13.000	168.000	2,184.00
045 Movable F Shape Concrete Barrier, Interior Section	Each	114.000	827.000	94,278.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

ITEMS	UNIT	APPROX.	SWINGEN CONSTRUCTION COMPANY	
		QUANTITY	GRAND FORKS	ND
046 3 Cable Guardrail	Ft	1066.000	7.500	7,995.00
047 3 Cable Guardrail Slip Base Anchor Assembly	Each	2.000	945.000	1,890.00
048 3 Cable Guardrail Anchor Assembly	Each	6.000	735.000	4,410.00
049 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	50.000	68.000	3,400.00
050 Straight Class A W Beam Guardrail with Wood Posts	Ft	887.500	18.000	15,975.00
051 W Beam to Thrie Beam Guardrail Transition	Each	4.000	289.000	1,156.00
052 W Beam Guardrail Flared End Terminal	Each	4.000	1,600.000	6,400.00
053 W Beam Guardrail Breakaway Cable Terminal	Each	4.000	735.000	2,940.00
054 4"x8" White Delineator Back to Back, Barrier Mounted	Each	114.000	85.000	9,690.00
055 Traffic Control Movable Concrete Barrier	Each	114.000	174.000	19,836.00
056 Temporary Concrete Barrier End Protection	Each	6.000	5,000.000	30,000.00
057 Temp Conc Barrier End Prot Module Set or Repair Kit	Each	6.000	263.000	1,578.00
058 Type D Frame and Grate	Each	4.000	634.000	2,536.00
059 Precast Drop Inlet Collar	Each	4.000	171.000	684.00
060 Bank and Channel Protection Gabion	CuYd	13.500	184.000	2,484.00
061 Remove Pavement Marking, 4" or Equivalent	Ft	2688.000	0.700	1,881.60
062 Asphalt Concrete Composite	Ton	256.500	73.500	18,852.75
063 Flagging	Hour	200.000	18.310	3,662.00
064 Traffic Control	Unit	5074.000	12.000	60,888.00
065 Traffic Control, Miscellaneous	LS	1.000	105,000.000	105,000.00
066 Raised Pavement Markers	Mile	5.000	1,260.000	6,300.00
067 Channelizing Marker	Each	22.000	52.500	1,155.00
068 Tubular Marker	Each	24.000	73.500	1,764.00
069 Type C Advance Warning Arrow Panel	Each	2.000	1,900.000	3,800.00
070 Temporary Pavement Marking, Continuous 4" Edge Line	Ft	9600.000	0.500	4,800.00
071 Contractor Furnishd Portable Changeable Message Sign	Each	2.000	7,400.000	14,800.00
072 Remove Silt Fence	Ft	54.000	1.000	54.00
073 Placing Topsoil	CuYd	2662.000	3.200	8,518.40
074 Type C Permanent Seed Mixture	Lb	90.000	23.700	2,133.00
075 Fertilizing	Ton	0.250	630.000	157.50
076 Mulching	Ton	10.000	179.000	1,790.00
077 Standard Erosion Control Blanket	SqYd	1120.000	1.900	2,128.00
078 Shaping for Erosion Control Blanket	Ft	840.000	0.800	672.00
079 High Flow Silt Fence	Ft	54.000	3.700	199.80
080 Mucking Silt Fence	CuYd	15.000	1.000	15.00
081 Repair Silt Fence	Ft	54.000	1.000	54.00
082 Bridge Elevation Survey	LS	1.000	4,000.000	4,000.00
083 Concrete Penetrating Sealer	SqYd	1528.000	5.200	7,945.60
084 Incidental Work, Structure	LS	1.000	94,000.000	94,000.00
085 Structural Steel, Miscellaneous	LS	1.000	15,000.000	15,000.00
086 Strip Seal Expansion Joint	Ft	167.600	89.000	14,916.40
087 Compression Seal	Ft	167.600	52.000	8,715.20
088 Structure Excavation, Bridge	CuYd	517.000	14.200	7,341.40
089 Bridge End Backfill	CuYd	451.000	75.000	33,825.00
090 Bridge End Backfill Underdrain Pipe	Ft	292.000	19.000	5,548.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

ITEMS	UNIT	APPROX. QUANTITY	SWINGEN CONSTRUCTION COMPANY	
			GRAND FORKS	ND
091 Bridge End Backfill Excavation	CuYd	657.000	5.000	3,285.00
092 High Performance Concrete, Bridge Deck	CuYd	239.300	730.000	174,689.00
093 Class A45 Concrete, Bridge Deck	CuYd	306.300	802.000	245,652.60
094 Class A45 Concrete, Bridge	CuYd	398.600	605.000	241,153.00
095 Concrete Approach Slab for Bridge	SqYd	532.400	187.000	99,558.80
096 Concrete Approach Sleeper Slab for Bridge	SqYd	135.000	444.000	59,940.00
097 Grooving Bridge Deck	SqYd	1452.000	9.700	14,084.40
098 Epoxy Coated Reinforcing Steel	Lb	120972.000	0.950	114,923.40
099 No. 7 Rebar Splice	Each	212.000	28.000	5,936.00
100 Preboring Pile	Ft	280.000	12.600	3,528.00
101 HP 12x53 Steel Test Pile, Furnish and Drive	Ft	469.000	31.200	14,632.80
102 HP 12x53 Steel Bearing Pile, Furnish and Drive	Ft	3634.000	30.000	109,020.00
103 36" Minnesota Shape Prestressed Concrete Beam	Ft	1688.000	123.000	207,624.00
104 Bridge Berm Slope Protection, Crushed Aggregate	SqYd	1190.000	31.500	37,485.00
105 Test Slab	Each	1.000	123,600.000	123,600.00
106 Remove Interim Crossover Closure	Ft	384.000	1.050	403.20
107 Water for Granular Material	MGal	354.000	13.700	4,849.80
108 Pit Run Material	Ton	15944.000	10.000	159,440.00
109 Base Course	Ton	9000.000	11.550	103,950.00
110 Base Course, Salvaged Asphalt Mix	Ton	4158.000	3.700	15,384.60
111 Gravel Cushion	Ton	499.000	9.500	4,740.50
112 PG 64-22 Asphalt Binder	Ton	359.300	304.000	109,227.20
113 Class E Asphalt Concrete	Ton	5796.000	48.300	279,946.80
114 Compaction Sample	Each	3.000	158.000	474.00
115 Saw and Seal Shoulder Joint	Ft	617.000	18.000	11,106.00
116 SS-1h or CSS-1h Asphalt for Tack	Ton	36.900	315.000	11,623.50
117 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	2.000	420.000	840.00
118 Sand for Flush Seal	Ton	25.000	27.000	675.00
119 11" Nonreinforced PCC Pavement	SqYd	907.000	68.000	61,676.00
120 Dowel Bar	Each	264.000	28.000	7,392.00
121 Insert Steel Bar in PCC Pavement	Each	64.000	30.000	1,920.00
122 15" CMP 16 Gauge, Furnish	Ft	262.000	10.000	2,620.00
123 15" CMP, Install	Ft	262.000	12.600	3,301.20
124 15" CMP Elbow, Furnish	Each	2.000	115.000	230.00
125 15" CMP Elbow, Install	Each	2.000	157.000	314.00
126 CMP Tee, Furnish	Each	1.000	189.000	189.00
127 CMP Tee, Install	Each	1.000	157.000	157.00
128 15" CMP Safety End, Furnish	Each	3.000	62.000	186.00
129 15" CMP Safety End, Install	Each	3.000	53.000	159.00
130 15" Slotted CMP 16 Gauge, Furnish	Ft	318.000	56.000	17,808.00
131 15" Slotted CMP, Install	Ft	318.000	42.000	13,356.00
132 Class A45 Concrete, Miscellaneous	CuYd	33.700	290.000	9,773.00
133 Controlled Density Fill	CuYd	25.800	220.000	5,676.00
134 Interim Crossover Closure	Ft	384.000	8.400	3,225.60
135 Type D411 Concrete Curb and Gutter	Ft	40.000	70.000	2,800.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 12/06/05
 CONTRACT ID 5609
 OPROJECT NO.: IM 90-6(37)281

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: BRULE (015) FEDERAL AID INTERSTATE
 I90 2.9 MILES WEST OF KIMBALL OVER
 COUNTY ROAD

SHEET 12 OF 12 ITEM NO. 5
 GRADING, AC / PCC PAVEMENT & STRUCTURES
 CONTRACT TIME: ON-BEF 11-24-06
 LENGTH: 0.502 MILES

ITEMS	UNIT	APPROX. QUANTITY	SWINGEN CONSTRUCTION COMPANY	
			GRAND FORKS	ND
136 Permanent Vehicle Classification System	Each	1.000	99,000.000	99,000.00
137 Pavement Marking Paint, White	Gal	18.000	66.000	1,188.00
138 Pavement Marking Paint, Yellow	Gal	17.000	66.000	1,122.00
139 Salvage Delineator	Each	16.000	42.000	672.00
140 Salvage Traffic Sign	Each	6.000	79.000	474.00
141 3.0 Lb/Ft Flanged Channel Post	Ft	55.000	5.300	291.50
142 4"x6" Wood Post	Ft	40.000	10.500	420.00
143 4"x4" White Delineator with 1.12 Lb/Ft Post	Each	16.000	53.000	848.00
144 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	1.300	21.000	27.30
145 Flat Aluminum Sign,Nonremov. Copy Super/Very High Intens	SqFt	17.000	27.000	459.00
TOTAL BID			3,571,019.70	

ITEMS	UNIT	APPROX.	LOISEAU CONSTRUCTION INC		FOOTHILLS CONTRACTING INC	
		QUANTITY	FLANDREAU	SD	WEBSTER	SD
001 Maintenance of Traffic Diversion(s)	LS	1.000	2,575.000	2,575.00	2,000.000	2,000.00
002 Remove Traffic Diversion(s)	LS	1.000	10,300.000	10,300.00	5,000.000	5,000.00
003 Mobilization	LS	1.000	226,600.000	226,600.00	382,000.000	382,000.00
004 Clearing	LS	1.000	1,060.000	1,060.00	5,000.000	5,000.00
005 Remove 3 Cable Guardrail	Ft	1779.000	1.550	2,757.45	1.500	2,668.50
006 Remove Beam Guardrail	Ft	775.000	3.090	2,394.75	3.000	2,325.00
007 Remove 3 Cable Guardrail Anchor Assembly	Each	12.000	154.500	1,854.00	150.000	1,800.00
008 Unclassified Excavation	CuYd	631412.000	1.240	782,950.88	1.400	883,976.80
009 Option Borrow Excavation	CuYd	398567.000	1.830	729,377.61	1.880	749,305.96
010 Muck Excavation	CuYd	2921.000	3.090	9,025.89	3.000	8,763.00
011 Undercutting	CuYd	193863.000	0.260	50,404.38	0.350	67,852.05
012 Water for Embankment	MGal	7568.900	11.500	87,042.35	11.500	87,042.35
013 Obliterate Old Road	Sta	1.400	200.000	280.00	500.000	700.00
014 Incidental Work, Grading	LS	1.000	25,750.000	25,750.00	18,000.000	18,000.00
015 Salv and Stockpile Asph Mix and Granular Base Material	Ton	135736.000	4.900	665,106.40	5.200	705,827.20
016 Pipe Culvert Undercut	CuYd	194.000	12.000	2,328.00	12.000	2,328.00
017 Type II Field Laboratory	Each	1.000	5,000.000	5,000.00	4,000.000	4,000.00
018 3 Cable Guardrail	Ft	781.000	9.660	7,544.46	9.380	7,325.78
019 3 Cable Guardrail Slip Base Anchor Assembly	Each	1.000	721.000	721.00	700.000	700.00
020 3 Cable Guardrail Anchor Assembly	Each	3.000	618.000	1,854.00	600.000	1,800.00
021 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	50.000	51.500	2,575.00	50.000	2,500.00
022 Straight Class A W Beam Guardrail with Wood Posts	Ft	450.000	18.540	8,343.00	18.000	8,100.00
023 W Beam to Thrie Beam Guardrail Transition	Each	4.000	275.500	1,102.00	250.000	1,000.00
024 W Beam Guardrail Flared End Terminal	Each	4.000	2,621.350	10,485.40	2,545.000	10,180.00
025 1.5' x 3' Type D Drop Inlet	Each	2.000	721.000	1,442.00	700.000	1,400.00
026 Type D Frame and Grate	Each	2.000	412.000	824.00	440.000	880.00
027 Precast Drop Inlet Collar	Each	2.000	206.000	412.00	220.000	440.00
028 4" Corrugated Polyethylene Drainage Tubing	Ft	50.000	5.500	275.00	10.610	530.50
029 4" Slotted Corrugated Polyethylene Drainage Tubing	Ft	1365.000	5.500	7,507.50	15.610	21,307.65
030 Concrete Headwall for Underdrain	Each	1.000	200.000	200.00	962.000	962.00
031 Porous Backfill	Ton	444.000	16.000	7,104.00	22.670	10,065.48
032 Bank and Channel Protection Gabion	CuYd	79.500	180.250	14,329.88	175.000	13,912.50
033 Refurbish Single Mailbox	Each	10.000	103.000	1,030.00	120.000	1,200.00
034 12" RCP Class 2, Furnish	Ft	38.000	11.800	448.40	12.170	462.46
035 12" RCP, Install	Ft	38.000	15.000	570.00	20.000	760.00
036 24" RCP Class 2, Furnish	Ft	1218.000	23.250	28,318.50	24.640	30,011.52
037 24" RCP, Install	Ft	1218.000	10.000	12,180.00	10.000	12,180.00
038 30" RCP Class 2, Furnish	Ft	510.000	34.250	17,467.50	37.840	19,298.40
039 30" RCP, Install	Ft	510.000	10.000	5,100.00	12.000	6,120.00
040 36" RCP Class 2, Furnish	Ft	370.000	48.250	17,852.50	49.190	18,200.30
041 36" RCP, Install	Ft	370.000	10.000	3,700.00	12.000	4,440.00
042 48" RCP Class 2, Furnish	Ft	94.000	84.000	7,896.00	86.880	8,166.72
043 48" RCP, Install	Ft	94.000	12.000	1,128.00	14.000	1,316.00
044 60" RCP Class 2, Furnish	Ft	88.000	125.500	11,044.00	135.550	11,928.40
045 60" RCP, Install	Ft	88.000	14.000	1,232.00	18.000	1,584.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

ITEMS	UNIT	APPROX.	LOISEAU CONSTRUCTION INC		FOOTHILLS CONTRACTING INC	
		QUANTITY	FLANDREAU	SD	WEBSTER	SD
046 24" RCP Arch Class 2, Furnish	Ft	80.000	41.250	3,300.00	45.530	3,642.40
047 24" RCP Arch, Install	Ft	80.000	10.000	800.00	10.000	800.00
048 24" RCP Sloped End, Furnish	Each	25.000	357.000	8,925.00	341.000	8,525.00
049 24" RCP Sloped End, Install	Each	25.000	100.000	2,500.00	100.000	2,500.00
050 30" RCP Sloped End, Furnish	Each	10.000	482.500	4,825.00	473.000	4,730.00
051 30" RCP Sloped End, Install	Each	10.000	100.000	1,000.00	125.000	1,250.00
052 24" RCP Arch Sloped End, Furnish	Each	2.000	462.000	924.00	385.000	770.00
053 24" RCP Arch Sloped End, Install	Each	2.000	100.000	200.00	100.000	200.00
054 36" RCP Flared End, Furnish	Each	6.000	675.000	4,050.00	682.000	4,092.00
055 36" RCP Flared End, Install	Each	6.000	125.000	750.00	150.000	900.00
056 48" RCP Flared End, Furnish	Each	2.000	885.000	1,770.00	957.000	1,914.00
057 48" RCP Flared End, Install	Each	2.000	150.000	300.00	200.000	400.00
058 60" RCP Flared End, Furnish	Each	2.000	1,156.000	2,312.00	1,175.200	2,350.40
059 60" RCP Flared End, Install	Each	2.000	250.000	500.00	300.000	600.00
060 12" CMP 16 Gauge, Furnish	Ft	34.000	9.500	323.00	5.930	201.62
061 12" CMP, Install	Ft	34.000	25.000	850.00	20.000	680.00
062 18" CMP 16 Gauge, Furnish	Ft	2118.000	10.000	21,180.00	8.570	18,151.26
063 18" CMP, Install	Ft	2118.000	8.000	16,944.00	8.000	16,944.00
064 24" CMP 16 Gauge, Furnish	Ft	172.000	13.750	2,365.00	11.310	1,945.32
065 24" CMP, Install	Ft	172.000	8.000	1,376.00	8.000	1,376.00
066 30" CMP 16 Gauge, Furnish	Ft	114.000	16.900	1,926.60	14.360	1,637.04
067 30" CMP, Install	Ft	114.000	10.000	1,140.00	10.000	1,140.00
068 18" CMP Safety End, Furnish	Each	58.000	84.500	4,901.00	101.310	5,875.98
069 18" CMP Safety End, Install	Each	58.000	50.000	2,900.00	50.000	2,900.00
070 24" CMP Safety End, Furnish	Each	4.000	127.000	508.00	136.530	546.12
071 24" CMP Safety End, Install	Each	4.000	100.000	400.00	50.000	200.00
072 30" CMP Safety End, Furnish	Each	1.000	1,120.000	1,120.00	797.150	797.15
073 30" CMP Safety End, Install	Each	1.000	100.000	100.00	75.000	75.00
074 12" CMP Flared End, Furnish	Each	1.000	28.250	28.25	35.330	35.33
075 12" CMP Flared End, Install	Each	1.000	50.000	50.00	50.000	50.00
076 24" CMP Flared End, Furnish	Each	1.000	65.000	65.00	82.390	82.39
077 24" CMP Flared End, Install	Each	1.000	100.000	100.00	50.000	50.00
078 24" RCP to CMP Transition, Furnish	Each	1.000	235.000	235.00	253.000	253.00
079 24" Pipe Transition, Install	Each	1.000	100.000	100.00	200.000	200.00
080 12" CMP Elbow, Furnish	Each	2.000	93.000	186.00	59.520	119.04
081 12" CMP Elbow, Install	Each	2.000	100.000	200.00	100.000	200.00
082 24" CMP Elbow, Furnish	Each	2.000	126.000	252.00	113.040	226.08
083 24" CMP Elbow, Install	Each	2.000	100.000	200.00	200.000	400.00
084 30" CMP Elbow, Furnish	Each	1.000	175.000	175.00	175.380	175.38
085 30" CMP Elbow, Install	Each	1.000	100.000	100.00	250.000	250.00
086 Type 2 Right-of-Way Fence	Ft	930.000	1.240	1,153.20	1.200	1,116.00
087 Type 3 Right-of-Way Fence	Ft	2397.000	1.240	2,972.28	1.200	2,876.40
088 Type 4 Right-of-Way Fence	Ft	324.000	2.580	835.92	2.500	810.00
089 Type 1 Temporary Fence	Ft	3897.000	0.670	2,610.99	0.650	2,533.05
090 Type 2 Temporary Fence	Ft	1700.000	0.720	1,224.00	0.700	1,190.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

ITEMS	UNIT	APPROX.	LOISEAU CONSTRUCTION INC		FOOTHILLS CONTRACTING INC	
		QUANTITY	FLANDREAU	SD	WEBSTER	SD
091 2 Post Panel	Each	5.000	103.000	515.00	100.000	500.00
092 3 Post Panel	Each	12.000	123.600	1,483.20	120.000	1,440.00
093 Remove Fence	Ft	10166.000	0.200	2,033.20	0.190	1,931.54
094 4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	242.000	23.500	5,687.00	22.000	5,324.00
095 Type 3 Object Marker	Each	4.000	127.500	510.00	80.000	320.00
096 Temporary Signing	SqFt	1014.200	20.390	20,679.54	13.350	13,539.57
097 Pavement Marking Paint, White	Gal	1261.000	11.260	14,198.86	10.930	13,782.73
098 Pavement Marking Paint, Yellow	Gal	448.000	11.260	5,044.48	10.930	4,896.64
099 Flagging	Hour	400.000	18.310	7,324.00	18.310	7,324.00
100 Pilot Car	Hour	200.000	26.770	5,354.00	26.770	5,354.00
101 Traffic Control	Unit	4255.000	3.240	13,786.20	3.400	14,467.00
102 Traffic Control, Miscellaneous	LS	1.000	2,585.000	2,585.00	6,753.430	6,753.43
103 Temporary Pavement Marking	Mile	18.000	212.000	3,816.00	205.000	3,690.00
104 Detour Signing	LS	1.000	3,650.000	3,650.00	2,110.000	2,110.00
105 Remove Silt Fence	Ft	683.000	0.010	6.83	0.010	6.83
106 Placing Topsoil	CuYd	169625.000	1.030	174,713.75	1.000	169,625.00
107 Cover Crop Seeding	Bu	36.000	92.700	3,337.20	90.000	3,240.00
108 Type B Permanent Seed Mixture	Lb	2605.000	13.130	34,203.65	12.750	33,213.75
109 Fertilizing	Ton	7.200	721.000	5,191.20	700.000	5,040.00
110 Mulching	Ton	347.000	103.000	35,741.00	100.000	34,700.00
111 Fiber Mulching	Ton	1.700	1,339.000	2,276.30	1,300.000	2,210.00
112 Standard Erosion Control Blanket	SqYd	8061.000	1.850	14,912.85	1.600	12,897.60
113 High Velocity Erosion Control Blanket	SqYd	6130.000	1.910	11,708.30	1.850	11,340.50
114 12" Diameter Erosion Control Wattle	Ft	3150.000	4.890	15,403.50	4.750	14,962.50
115 Triangular Silt Barrier	Ft	434.000	11.330	4,917.22	11.000	4,774.00
116 Shaping for Erosion Control Blanket	Ft	7982.000	0.500	3,991.00	0.500	3,991.00
117 Low Flow Silt Fence	Ft	1900.000	4.120	7,828.00	4.000	7,600.00
118 High Flow Silt Fence	Ft	830.000	3.860	3,203.80	3.750	3,112.50
119 Mucking Silt Fence	CuYd	758.000	0.010	7.58	0.010	7.58
120 Repair Silt Fence	Ft	683.000	0.010	6.83	0.010	6.83
121 Bridge Elevation Survey	LS	1.000	2,575.000	2,575.00	800.000	800.00
122 Concrete Penetrating Sealer	SqYd	626.000	10.300	6,447.80	10.000	6,260.00
123 Incidental Work, Structure	LS	1.000	15,450.000	15,450.00	15,000.000	15,000.00
124 Strip Seal Expansion Joint	Ft	83.800	77.250	6,473.55	75.000	6,285.00
125 Structure Excavation, Bridge	CuYd	190.000	690.000	131,100.00	668.000	126,920.00
126 Structure Excavation, Retaining Wall	CuYd	97.000	20.600	1,998.20	20.000	1,940.00
127 Footing Undercut	CuYd	10.400	206.000	2,142.40	200.000	2,080.00
128 Bridge End Backfill	CuYd	160.000	51.500	8,240.00	50.000	8,000.00
129 Bridge End Backfill Underdrain Pipe	Ft	165.000	18.540	3,059.10	18.000	2,970.00
130 Bridge End Backfill Excavation	CuYd	294.000	20.600	6,056.40	20.000	5,880.00
131 Class A45 Concrete, Bridge Deck	CuYd	329.200	618.000	203,445.60	600.000	197,520.00
132 Class A45 Concrete, Bridge	CuYd	134.000	566.500	75,911.00	550.000	73,700.00
133 Class A45 Concrete, Miscellaneous	CuYd	24.500	772.500	18,926.25	750.000	18,375.00
134 Concrete Approach Slab for Bridge	SqYd	257.200	190.550	49,009.46	185.000	47,582.00
135 Concrete Approach Sleeper Slab for Bridge	SqYd	41.900	242.050	10,141.90	235.000	9,846.50
(CONT.)		(CONT.)		(CONT.)		(CONT.)

ITEMS	UNIT	APPROX. QUANTITY	LOISEAU CONSTRUCTION INC		FOOTHILLS CONTRACTING INC	
			FLANDREAU	SD	WEBSTER	SD
136 Grooving Bridge Deck	SqYd	595.000	18.540	11,031.30	18.000	10,710.00
137 Pipe Handrail	Ft	40.000	128.750	5,150.00	125.000	5,000.00
138 Reinforcing Steel	Lb	23714.000	1.030	24,425.42	1.000	23,714.00
139 Epoxy Coated Reinforcing Steel	Lb	139348.000	0.880	122,626.24	0.850	118,445.80
140 No. 7 Rebar Splice	Each	108.000	25.750	2,781.00	25.000	2,700.00
141 Preboring Pile	Ft	120.000	18.540	2,224.80	18.000	2,160.00
142 HP 12x53 Steel Test Pile, Furnish and Drive	Ft	338.000	56.650	19,147.70	55.000	18,590.00
143 HP 12x53 Steel Bearing Pile, Furnish and Drive	Ft	2787.000	30.900	86,118.30	30.000	83,610.00
144 Drainage Structure Site A	LS	1.000	110,619.250	110,619.25	102,028.000	102,028.00
145 Class D Riprap	Ton	978.700	41.200	40,322.44	40.000	39,148.00
146 Type B Drainage Fabric	SqYd	768.000	3.090	2,373.12	3.000	2,304.00
147 Water for Granular Material	MGal	2009.700	13.000	26,126.10	16.000	32,155.20
148 Dust Control Chloride	Lb	192671.000	0.210	40,460.91	0.330	63,581.43
149 Base Course	Ton	44568.000	9.520	424,287.36	7.550	336,488.40
150 Base Course, Salvaged	Ton	122904.000	1.030	126,591.12	1.000	122,904.00
151 MC-70 Asphalt for Prime	Ton	342.300	505.000	172,861.50	490.000	167,727.00
152 Blotting Sand for Prime	Ton	663.200	28.000	18,569.60	24.550	16,281.56
153 AE150S Asphalt for Surface Treatment	Ton	245.700	278.000	68,304.60	270.000	66,339.00
154 Type 3 Cover Aggregate	Ton	3307.700	21.600	71,446.32	26.000	86,000.20
155 Incidental Work	LS	1.000	2,075.000	2,075.00	5,555.000	5,555.00
156 4"x4" Wood Post	Ft	468.000	7.000	3,276.00	8.600	4,024.80
157 4"x6" Wood Post	Ft	612.000	9.000	5,508.00	12.000	7,344.00
158 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	365.300	12.400	4,529.72	16.000	5,844.80
159 Flat Aluminum Sign,Nonremov. Copy Super/Very High Intens	SqFt	84.300	16.580	1,397.69	18.000	1,517.40
160 Remove, Salvage, Relocate, and Reset Traffic Sign	Each	11.000	122.500	1,347.50	120.000	1,320.00
161 Training Program	Hour	1200.000	2.000	2,400.00	2.000	2,400.00
TOTAL BID				5,217,263.23		5,460,282.62

ITEMS	UNIT	APPROX.	RILEY BROTHERS CONSTRUCTION INC	
		QUANTITY	MORRIS	MN
001 Maintenance of Traffic Diversion(s)	LS	1.000	30,000.000	30,000.00
002 Remove Traffic Diversion(s)	LS	1.000	10,000.000	10,000.00
003 Mobilization	LS	1.000	600,000.000	600,000.00
004 Clearing	LS	1.000	7,500.000	7,500.00
005 Remove 3 Cable Guardrail	Ft	1779.000	1.580	2,810.82
006 Remove Beam Guardrail	Ft	775.000	3.150	2,441.25
007 Remove 3 Cable Guardrail Anchor Assembly	Each	12.000	157.500	1,890.00
008 Unclassified Excavation	CuYd	631412.000	1.600	1,010,259.20
009 Option Borrow Excavation	CuYd	398567.000	1.900	757,277.30
010 Muck Excavation	CuYd	2921.000	10.000	29,210.00
011 Undercutting	CuYd	193863.000	0.500	96,931.50
012 Water for Embankment	MGal	7568.900	11.500	87,042.35
013 Obliterate Old Road	Sta	1.400	2,000.000	2,800.00
014 Incidental Work, Grading	LS	1.000	60,000.000	60,000.00
015 Salv and Stockpile Asph Mix and Granular Base Material	Ton	135736.000	5.000	678,680.00
016 Pipe Culvert Undercut	CuYd	194.000	12.000	2,328.00
017 Type II Field Laboratory	Each	1.000	10,000.000	10,000.00
018 3 Cable Guardrail	Ft	781.000	9.850	7,692.85
019 3 Cable Guardrail Slip Base Anchor Assembly	Each	1.000	735.000	735.00
020 3 Cable Guardrail Anchor Assembly	Each	3.000	630.000	1,890.00
021 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	50.000	52.500	2,625.00
022 Straight Class A W Beam Guardrail with Wood Posts	Ft	450.000	18.900	8,505.00
023 W Beam to Thrie Beam Guardrail Transition	Each	4.000	262.500	1,050.00
024 W Beam Guardrail Flared End Terminal	Each	4.000	2,672.250	10,689.00
025 1.5' x 3' Type D Drop Inlet	Each	2.000	735.000	1,470.00
026 Type D Frame and Grate	Each	2.000	420.000	840.00
027 Precast Drop Inlet Collar	Each	2.000	210.000	420.00
028 4" Corrugated Polyethylene Drainage Tubing	Ft	50.000	10.000	500.00
029 4" Slotted Corrugated Polyethylene Drainage Tubing	Ft	1365.000	10.000	13,650.00
030 Concrete Headwall for Underdrain	Each	1.000	400.000	400.00
031 Porous Backfill	Ton	444.000	20.000	8,880.00
032 Bank and Channel Protection Gabion	CuYd	79.500	150.000	11,925.00
033 Refurbish Single Mailbox	Each	10.000	126.000	1,260.00
034 12" RCP Class 2, Furnish	Ft	38.000	11.000	418.00
035 12" RCP, Install	Ft	38.000	12.000	456.00
036 24" RCP Class 2, Furnish	Ft	1218.000	18.000	21,924.00
037 24" RCP, Install	Ft	1218.000	15.000	18,270.00
038 30" RCP Class 2, Furnish	Ft	510.000	31.000	15,810.00
039 30" RCP, Install	Ft	510.000	19.000	9,690.00
040 36" RCP Class 2, Furnish	Ft	370.000	43.000	15,910.00
041 36" RCP, Install	Ft	370.000	24.000	8,880.00
042 48" RCP Class 2, Furnish	Ft	94.000	72.000	6,768.00
043 48" RCP, Install	Ft	94.000	28.000	2,632.00
044 60" RCP Class 2, Furnish	Ft	88.000	108.000	9,504.00
045 60" RCP, Install	Ft	88.000	35.000	3,080.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

ITEMS	UNIT	APPROX. QUANTITY	RILEY BROTHERS CONSTRUCTION INC	
			MORRIS	MN
046 24" RCP Arch Class 2, Furnish	Ft	80.000	49.000	3,920.00
047 24" RCP Arch, Install	Ft	80.000	20.000	1,600.00
048 24" RCP Sloped End, Furnish	Each	25.000	315.000	7,875.00
049 24" RCP Sloped End, Install	Each	25.000	100.000	2,500.00
050 30" RCP Sloped End, Furnish	Each	10.000	422.000	4,220.00
051 30" RCP Sloped End, Install	Each	10.000	140.000	1,400.00
052 24" RCP Arch Sloped End, Furnish	Each	2.000	308.000	616.00
053 24" RCP Arch Sloped End, Install	Each	2.000	120.000	240.00
054 36" RCP Flared End, Furnish	Each	6.000	620.000	3,720.00
055 36" RCP Flared End, Install	Each	6.000	220.000	1,320.00
056 48" RCP Flared End, Furnish	Each	2.000	900.000	1,800.00
057 48" RCP Flared End, Install	Each	2.000	300.000	600.00
058 60" RCP Flared End, Furnish	Each	2.000	1,140.000	2,280.00
059 60" RCP Flared End, Install	Each	2.000	400.000	800.00
060 12" CMP 16 Gauge, Furnish	Ft	34.000	9.000	306.00
061 12" CMP, Install	Ft	34.000	7.000	238.00
062 18" CMP 16 Gauge, Furnish	Ft	2118.000	10.000	21,180.00
063 18" CMP, Install	Ft	2118.000	8.000	16,944.00
064 24" CMP 16 Gauge, Furnish	Ft	172.000	14.000	2,408.00
065 24" CMP, Install	Ft	172.000	11.000	1,892.00
066 30" CMP 16 Gauge, Furnish	Ft	114.000	17.000	1,938.00
067 30" CMP, Install	Ft	114.000	13.000	1,482.00
068 18" CMP Safety End, Furnish	Each	58.000	82.000	4,756.00
069 18" CMP Safety End, Install	Each	58.000	65.000	3,770.00
070 24" CMP Safety End, Furnish	Each	4.000	123.000	492.00
071 24" CMP Safety End, Install	Each	4.000	75.000	300.00
072 30" CMP Safety End, Furnish	Each	1.000	1,080.000	1,080.00
073 30" CMP Safety End, Install	Each	1.000	100.000	100.00
074 12" CMP Flared End, Furnish	Each	1.000	28.000	28.00
075 12" CMP Flared End, Install	Each	1.000	50.000	50.00
076 24" CMP Flared End, Furnish	Each	1.000	63.000	63.00
077 24" CMP Flared End, Install	Each	1.000	758.000	758.00
078 24" RCP to CMP Transition, Furnish	Each	1.000	230.000	230.00
079 24" Pipe Transition, Install	Each	1.000	100.000	100.00
080 12" CMP Elbow, Furnish	Each	2.000	90.000	180.00
081 12" CMP Elbow, Install	Each	2.000	100.000	200.00
082 24" CMP Elbow, Furnish	Each	2.000	123.000	246.00
083 24" CMP Elbow, Install	Each	2.000	150.000	300.00
084 30" CMP Elbow, Furnish	Each	1.000	170.000	170.00
085 30" CMP Elbow, Install	Each	1.000	200.000	200.00
086 Type 2 Right-of-Way Fence	Ft	930.000	0.900	837.00
087 Type 3 Right-of-Way Fence	Ft	2397.000	0.960	2,301.12
088 Type 4 Right-of-Way Fence	Ft	324.000	1.150	372.60
089 Type 1 Temporary Fence	Ft	3897.000	0.380	1,480.86
090 Type 2 Temporary Fence	Ft	1700.000	0.430	731.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

ITEMS	UNIT	APPROX. QUANTITY	RILEY BROTHERS CONSTRUCTION INC MORRIS	MN
091 2 Post Panel	Each	5.000	96.400	482.00
092 3 Post Panel	Each	12.000	112.460	1,349.52
093 Remove Fence	Ft	10166.000	0.230	2,338.18
094 4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	242.000	23.100	5,590.20
095 Type 3 Object Marker	Each	4.000	84.000	336.00
096 Temporary Signing	SqFt	1014.200	14.050	14,249.51
097 Pavement Marking Paint, White	Gal	1261.000	11.480	14,476.28
098 Pavement Marking Paint, Yellow	Gal	448.000	11.480	5,143.04
099 Flagging	Hour	400.000	18.310	7,324.00
100 Pilot Car	Hour	200.000	26.770	5,354.00
101 Traffic Control	Unit	4255.000	3.570	15,190.35
102 Traffic Control, Miscellaneous	LS	1.000	7,091.110	7,091.11
103 Temporary Pavement Marking	Mile	18.000	220.000	3,960.00
104 Detour Signing	LS	1.000	2,215.500	2,215.50
105 Remove Silt Fence	Ft	683.000	0.270	184.41
106 Placing Topsoil	CuYd	169625.000	1.350	228,993.75
107 Cover Crop Seeding	Bu	36.000	56.700	2,041.20
108 Type B Permanent Seed Mixture	Lb	2605.000	14.790	38,527.95
109 Fertilizing	Ton	7.200	813.750	5,859.00
110 Mulching	Ton	347.000	93.450	32,427.15
111 Fiber Mulching	Ton	1.700	1,500.000	2,550.00
112 Standard Erosion Control Blanket	SqYd	8061.000	2.000	16,122.00
113 High Velocity Erosion Control Blanket	SqYd	6130.000	2.530	15,508.90
114 12" Diameter Erosion Control Wattle	Ft	3150.000	5.250	16,537.50
115 Triangular Silt Barrier	Ft	434.000	11.870	5,151.58
116 Shaping for Erosion Control Blanket	Ft	7982.000	0.210	1,676.22
117 Low Flow Silt Fence	Ft	1900.000	5.270	10,013.00
118 High Flow Silt Fence	Ft	830.000	5.330	4,423.90
119 Mucking Silt Fence	CuYd	758.000	10.000	7,580.00
120 Repair Silt Fence	Ft	683.000	5.270	3,599.41
121 Bridge Elevation Survey	LS	1.000	2,625.000	2,625.00
122 Concrete Penetrating Sealer	SqYd	626.000	10.500	6,573.00
123 Incidental Work, Structure	LS	1.000	15,750.000	15,750.00
124 Strip Seal Expansion Joint	Ft	83.800	78.750	6,599.25
125 Structure Excavation, Bridge	CuYd	190.000	701.400	133,266.00
126 Structure Excavation, Retaining Wall	CuYd	97.000	21.000	2,037.00
127 Footing Undercut	CuYd	10.400	210.000	2,184.00
128 Bridge End Backfill	CuYd	160.000	52.500	8,400.00
129 Bridge End Backfill Underdrain Pipe	Ft	165.000	18.900	3,118.50
130 Bridge End Backfill Excavation	CuYd	294.000	21.000	6,174.00
131 Class A45 Concrete, Bridge Deck	CuYd	329.200	630.000	207,396.00
132 Class A45 Concrete, Bridge	CuYd	134.000	577.500	77,385.00
133 Class A45 Concrete, Miscellaneous	CuYd	24.500	787.500	19,293.75
134 Concrete Approach Slab for Bridge	SqYd	257.200	194.250	49,961.10
135 Concrete Approach Sleeper Slab for Bridge	SqYd	41.900	246.750	10,338.83
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 12/06/05
 CONTRACT ID 5592
 OPROJECT NO.: P 0010(38)362

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: ROBERTS (109) FEDERAL AID PRIMARY
 SD10 FM E OF I29 TO MINN STATE LINE

SHEET 8 OF 8 ITEM NO. 6
 GRDG, STR'S & INTERIM SURFACING
 CONTRACT TIME: ON-BEF 06-15-07
 LENGTH: 8.831 MILES

ITEMS	UNIT	APPROX.	RILEY BROTHERS CONSTRUCTION INC	
		QUANTITY	MORRIS	MN
136 Grooving Bridge Deck	SqYd	595.000	18.900	11,245.50
137 Pipe Handrail	Ft	40.000	129.680	5,187.20
138 Reinforcing Steel	Lb	23714.000	1.050	24,899.70
139 Epoxy Coated Reinforcing Steel	Lb	139348.000	0.900	125,413.20
140 No. 7 Rebar Splice	Each	108.000	26.250	2,835.00
141 Preboring Pile	Ft	120.000	18.900	2,268.00
142 HP 12x53 Steel Test Pile, Furnish and Drive	Ft	338.000	57.750	19,519.50
143 HP 12x53 Steel Bearing Pile, Furnish and Drive	Ft	2787.000	31.500	87,790.50
144 Drainage Structure Site A	LS	1.000	93,848.000	93,848.00
145 Class D Riprap	Ton	978.700	42.000	41,105.40
146 Type B Drainage Fabric	SqYd	768.000	3.150	2,419.20
147 Water for Granular Material	MGal	2009.700	14.000	28,135.80
148 Dust Control Chloride	Lb	192671.000	0.210	40,460.91
149 Base Course	Ton	44568.000	9.500	423,396.00
150 Base Course, Salvaged	Ton	122904.000	1.500	184,356.00
151 MC-70 Asphalt for Prime	Ton	342.300	490.000	167,727.00
152 Blotting Sand for Prime	Ton	663.200	34.000	22,548.80
153 AE150S Asphalt for Surface Treatment	Ton	245.700	270.000	66,339.00
154 Type 3 Cover Aggregate	Ton	3307.700	19.000	62,846.30
155 Incidental Work	LS	1.000	5,832.750	5,832.75
156 4"x4" Wood Post	Ft	468.000	9.050	4,235.40
157 4"x6" Wood Post	Ft	612.000	12.600	7,711.20
158 Flat Aluminum Sign, Nonremov. Copy High Intensity	SqFt	365.300	16.800	6,137.04
159 Flat Aluminum Sign, Nonremov. Copy Super/Very High Intens	SqFt	84.300	18.900	1,593.27
160 Remove, Salvage, Relocate, and Reset Traffic Sign	Each	11.000	126.000	1,386.00
161 Training Program	Hour	1200.000	1.000	1,200.00
TOTAL BID				6,140,902.61

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
Supplemental Bids for Drainage Options - Item #6
P{ 0010(38)362 PCN 3732
November 15, 2005 Letting
Site A

		Loiseau Const Flandreau SD			Foothills Contracting Webster SD		
Option I Bid Item	10'x10' Box Culvert (C.I.P.)						
Number	Quantity	Items	Unit	Unit Price	Extended Price	Unit Price	Extended Price
420E0200	71.000	Structure Excavation, Box Culvert	Cu Yd	\$40.00	\$2,840.00		
421E0200	109.000	Box Culvert Undercut	Cu Yd	\$55.00	\$5,995.00		
460E0120	161.100	Class A45 Concrete, Box Culvert	Cu Yd	\$425.00	\$68,467.50		
480E0100	27,985.000	Reinforcing Steel	Lb	\$1.15	\$32,182.75		
700E0210	17.400	Class B Riprap	Ton	\$60.00	\$1,044.00		
831E0110	30.000	Type B Drainage Fabric	Sq Yd	\$3.00	\$90.00		
				Total:	\$110,619.25	Total: NO BID	
Option II Bid Item	11'x10' Box Culvert Extension (Precast)						
Number	Quantity	Items	Unit	Unit Price	Extended Price	Unit Price	Extended Price
420E0200	37.000	Structure Excavation, Box Culvert	Cu Yd			\$50.00	\$1,850.00
421E0200	78.000	Box Culvert Undercut	Cu Yd			\$60.00	\$4,680.00
560E0166	80.000	11' x 10' Precast Concrete Box Culvert, Furnish	Ft			\$686.00	\$54,880.00
560E0167	80.000	11' x 10' Precast Concrete Box Culvert, Install	Ft			\$180.00	\$14,400.00
560E1166	2.000	11' x10X' Precast Concrete Box Culvert End Section, Furnish	Each			\$10,500.00	\$21,000.00
560E1167	2.000	11' x 10' Precast Concrete Box Culvert End Section, Install	Each			\$2,000.00	\$4,000.00
700E0210	18.700	Class B Riprap	Ton			\$60.00	\$1,122.00
831E0110	32.000	Type B Drainage Fabric	Sq Yd			\$3.00	\$96.00
				Total: NO BID		Total: \$102,028.00	

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION

Supplemental Bids for Drainage Options - Item #6

P{ 0010(38)362 PCN 3732

November 15, 2005 Letting

Site A

Riley Brothers Const

Morris MN

Option I Bid Item Number	Quantity	Items	Unit	Unit Price	Extended Price
10'x10' Box Culvert (C.I.P.)					
420E0200	71.000	Structure Excavation, Box Culvert	Cu Yd		
421E0200	109.000	Box Culvert Undercut	Cu Yd		
460E0120	161.100	Class A45 Concrete, Box Culvert	Cu Yd		
480E0100	27,985.000	Reinforcing Steel	Lb		
700E0210	17.400	Class B Riprap	Ton		
831E0110	30.000	Type B Drainage Fabric	Sq Yd		

Total: NO BID

Option II Bid Item Number	Quantity	Items	Unit	Unit Price	Extended Price
11'x10' Box Culvert Extension (Precast)					
420E0200	37.000	Structure Excavation, Box Culvert	Cu Yd	\$10.00	\$370.00
421E0200	78.000	Box Culvert Undercut	Cu Yd	\$15.00	\$1,170.00
560E0166	80.000	11' x 10' Precast Concrete Box Culvert, Furnish	Ft	\$600.00	\$48,000.00
560E0167	80.000	11' x 10' Precast Concrete Box Culvert, Install	Ft	\$220.00	\$17,600.00
560E1166	2.000	11' x 10' Precast Concrete Box Culvert End Section, Furnish	Each	\$8,900.00	\$17,800.00
560E1167	2.000	11' x 10' Precast Concrete Box Culvert End Section, Install	Each	\$4,000.00	\$8,000.00
700E0210	18.700	Class B Riprap	Ton	\$40.00	\$748.00
831E0110	32.000	Type B Drainage Fabric	Sq Yd	\$5.00	\$160.00
				Total:	\$93,848.00

HC086700 12/06/05
 CONTRACT ID 5591
 OPROJECT NO.: NH 0079(50)111
 2122-471

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: BUTTE (019) FEDERAL AID PRIMARY
 MEADE (093) SD79 FM THE SD34E JCT AT STURGIS N
 TO US212

SHEET 1 OF 4 ITEM NO. 7
 MILL & AC RESURF, AC REPAIR & GUARDRAIL
 CONTRACT TIME: ON-BEF 10-13-06
 LENGTH: 18.262 MILES

ITEMS	UNIT	APPROX. QUANTITY	NORTHERN IMPROVEMENT CO		ANDERSON WESTERN INC	
			FARGO	ND	BISMARCK	ND
001 Mobilization	LS	1.000	182,700.000	182,700.00	217,382.000	217,382.00
002 Checker	LS	1.000	5,000.000	5,000.00	3,750.000	3,750.00
003 Remove Traffic Sign	Each	1.000	50.000	50.00	150.000	150.00
004 Remove Pipe End Section	Each	15.000	100.000	1,500.00	100.000	1,500.00
005 Remove Beam Guardrail	Ft	750.000	2.500	1,875.00	2.500	1,875.00
006 Remove W Beam Guardrail Breakaway Cable Terminal	Each	20.000	200.000	4,000.00	200.000	4,000.00
007 Remove Cattle Pass End Section for Reset	Each	11.000	400.000	4,400.00	400.000	4,400.00
008 Unclassified Excavation, Digouts	CuYd	915.000	5.000	4,575.00	5.000	4,575.00
009 Contractor Furnished Borrow	CuYd	2220.000	4.250	9,435.00	4.000	8,880.00
010 Incidental Work	LS	1.000	35,000.000	35,000.00	17,424.000	17,424.00
011 Base Course, Salvaged	Ton	2455.000	10.000	24,550.00	7.550	18,535.25
012 Base Course, State Furnished	Ton	415.000	12.500	5,187.50	12.480	5,179.20
013 SS-1h or CSS-1h Asphalt for Tack	Ton	133.200	250.000	33,300.00	333.720	44,451.50
014 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	84.000	250.000	21,000.00	150.000	12,600.00
015 Sand for Flush Seal	Ton	961.000	29.000	27,869.00	10.000	9,610.00
016 Cold Milling Asphalt Concrete	SqYd	47429.000	0.750	35,571.75	0.540	25,611.66
017 Cold Milling AC and Placing Cold Milled Material	SqYd	244495.000	0.500	122,247.50	0.430	105,132.85
018 24" CMP Sloped End, Furnish	Each	4.000	165.000	660.00	165.000	660.00
019 24" CMP Sloped End, Install	Each	4.000	60.000	240.00	60.000	240.00
020 30" CMP Sloped End, Furnish	Each	3.000	450.000	1,350.00	450.000	1,350.00
021 30" CMP Sloped End, Install	Each	3.000	200.000	600.00	200.000	600.00
022 36" CMP Sloped End with Bars, Furnish	Each	2.000	1,150.000	2,300.00	1,150.000	2,300.00
023 36" CMP Sloped End, Install	Each	2.000	500.000	1,000.00	500.000	1,000.00
024 42" CMP Arch Sloped End with Bars, Furnish	Each	4.000	1,500.000	6,000.00	1,500.000	6,000.00
025 42" CMP Arch Sloped End, Install	Each	4.000	750.000	3,000.00	750.000	3,000.00
026 48" CMP Arch Sloped End with Bars, Furnish	Each	2.000	2,000.000	4,000.00	2,000.000	4,000.00
027 48" CMP Arch Sloped End, Install	Each	2.000	750.000	1,500.00	750.000	1,500.00
028 4'x6' Reinforced Concrete Cattle Pass, Furnish	Ft	16.000	185.000	2,960.00	185.000	2,960.00
029 4'x6' Reinforced Concrete Cattle Pass, Install	Ft	54.000	85.000	4,590.00	85.000	4,590.00
030 Reset Reinforced Concrete Cattle Pass End Section	Each	11.000	400.000	4,400.00	400.000	4,400.00
031 Type III Field Laboratory	Each	1.000	5,500.000	5,500.00	3,500.000	3,500.00
032 2 Post Panel	Each	44.000	150.000	6,600.00	150.000	6,600.00
033 Retension 3 Cable Guardrail	Each	16.000	50.000	800.00	50.000	800.00
034 3 Cable Guardrail Intermediate Post	Each	15.000	50.000	750.00	50.000	750.00
035 W Beam Guardrail Flared End Terminal	Each	20.000	2,100.000	42,000.00	2,100.000	42,000.00
036 Flat Aluminum Sign, Nonremov. Copy High Intensity	SqFt	16.000	14.000	224.00	31.000	496.00
037 Cold Applied Plastic Pvmt Marking, 4"	Ft	4200.000	2.000	8,400.00	2.100	8,820.00
038 Cold Applied Plastic Pvmt Marking, 24"	Ft	375.000	12.000	4,500.00	15.000	5,625.00
039 Cold Applied Plastic Pvmt Marking, Arrow	Each	6.000	225.000	1,350.00	275.000	1,650.00
040 Pavement Marking Paint, White	Gal	620.000	13.500	8,370.00	18.000	11,160.00
041 Pavement Marking Paint, Yellow	Gal	460.000	13.500	6,210.00	12.000	5,520.00
042 Groove Pavement for Pavement Marking, 4"	Ft	4200.000	1.000	4,200.00	0.700	2,940.00
043 Groove Pavement for Pavement Marking, 24"	Ft	375.000	7.000	2,625.00	4.500	1,687.50
044 Groove Pavement for Pavement Marking, Arrow	Each	6.000	200.000	1,200.00	125.000	750.00
045 Flagging	Hour	1000.000	18.310	18,310.00	18.310	18,310.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 12/06/05
 CONTRACT ID 5591
 OPROJECT NO.: NH 0079(50)111
 2122-471

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: BUTTE (019) FEDERAL AID PRIMARY
 MEADE (093) SD79 FM THE SD34E JCT AT STURGIS N
 TO US212

SHEET 2 OF 4 ITEM NO. 7
 MILL & AC RESURF, AC REPAIR & GUARDRAIL
 CONTRACT TIME: ON-BEF 10-13-06
 LENGTH: 18.262 MILES

ITEMS	UNIT	APPROX. QUANTITY	NORTHERN IMPROVEMENT CO		ANDERSON WESTERN INC			
			FARGO	ND	BISMARCK	ND		
046 Pilot Car	Hour	500.000		26.770	13,385.00		26.770	13,385.00
047 Traffic Control	Unit	2492.000		2.500	6,230.00		1.000	2,492.00
048 Traffic Control, Miscellaneous	LS	1.000		16,000.000	16,000.00		7,800.000	7,800.00
049 Temporary Pavement Marking	Mile	54.900		575.000	31,567.50		515.000	28,273.50
050 Groove 4" Wide Rumble Strip	Ft	46.000		40.000	1,840.00		84.760	3,898.96
051 Refurbish Single Mailbox	Each	15.000		150.000	2,250.00		150.000	2,250.00
052 Refurbish Double Mailbox	Each	12.000		200.000	2,400.00		200.000	2,400.00
053 Permanent Vehicle Classification System	Each	1.000		75,500.000	75,500.00		95,052.000	95,052.00
A054 PG 64-28 Asphalt Binder	Ton	3117.000		0.000	0.00		0.000	0.00
A055 Class Q-MVT Asphalt Concrete	Ton	51130.000		0.000	0.00		0.000	0.00
A056 Contractor Furnished Asphalt Concrete	Ton	3000.000		0.000	0.00		0.000	0.00
A057 Hydrated Lime	Ton	514.600		0.000	0.00		0.000	0.00
B058 PG 64-28 Asphalt Binder	Ton	2749.200		335.000	920,982.00		367.820	1,011,210.74
B059 Class Q-MVT Asphalt Concrete	Ton	52339.000		23.500	1,229,966.50		23.610	1,235,723.79
B060 Contractor Furnished Asphalt Concrete	Ton	3000.000		20.000	60,000.00		22.770	68,310.00
B061 Hydrated Lime	Ton	516.200		97.000	50,071.40		159.170	82,163.55
				ALTERNATE A	0.00			0.00
				ALTERNATE B	3,072,092.15			3,181,224.50
TOTAL BID								

HC086700 12/06/05
 CONTRACT ID 5591
 OPROJECT NO.: NH 0079(50)111
 2122-471

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: BUTTE (019) FEDERAL AID PRIMARY
 MEADE (093) SD79 FM THE SD34E JCT AT STURGIS N
 TO US212

SHEET 3 OF 4 ITEM NO. 7
 MILL & AC RESURF, AC REPAIR & GUARDRAIL
 CONTRACT TIME: ON-BEF 10-13-06
 LENGTH: 18.262 MILES

ITEMS	UNIT	APPROX.	HILLS MATERIALS COMPANY		BORDER STATES PAVING	INC
		QUANTITY	RAPID CITY	SD	FARGO	ND
001 Mobilization	LS	1.000	252,500.000	252,500.00	117,000.000	117,000.00
002 Checker	LS	1.000	13,000.000	13,000.00	9,656.080	9,656.08
003 Remove Traffic Sign	Each	1.000	30.000	30.00	162.260	162.26
004 Remove Pipe End Section	Each	15.000	110.000	1,650.00	108.170	1,622.55
005 Remove Beam Guardrail	Ft	750.000	2.600	1,950.00	2.700	2,025.00
006 Remove W Beam Guardrail Breakaway Cable Terminal	Each	20.000	215.000	4,300.00	216.340	4,326.80
007 Remove Cattle Pass End Section for Reset	Each	11.000	420.000	4,620.00	432.690	4,759.59
008 Unclassified Excavation, Digouts	CuYd	915.000	5.000	4,575.00	5.000	4,575.00
009 Contractor Furnished Borrow	CuYd	2220.000	4.250	9,435.00	4.330	9,612.60
010 Incidental Work	LS	1.000	28,000.000	28,000.00	22,616.540	22,616.54
011 Base Course, Salvaged	Ton	2455.000	5.000	12,275.00	9.280	22,782.40
012 Base Course, State Furnished	Ton	415.000	5.000	2,075.00	11.010	4,569.15
013 SS-1h or CSS-1h Asphalt for Tack	Ton	133.200	280.000	37,296.00	386.570	51,491.12
014 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	84.000	290.000	24,360.00	315.360	26,490.24
015 Sand for Flush Seal	Ton	961.000	20.000	19,220.00	29.570	28,416.77
016 Cold Milling Asphalt Concrete	SqYd	47429.000	0.480	22,765.92	0.640	30,354.56
017 Cold Milling AC and Placing Cold Milled Material	SqYd	244495.000	0.350	85,573.25	0.620	151,586.90
018 24" CMP Sloped End, Furnish	Each	4.000	175.000	700.00	178.480	713.92
019 24" CMP Sloped End, Install	Each	4.000	65.000	260.00	64.900	259.60
020 30" CMP Sloped End, Furnish	Each	3.000	475.000	1,425.00	486.770	1,460.31
021 30" CMP Sloped End, Install	Each	3.000	210.000	630.00	216.340	649.02
022 36" CMP Sloped End with Bars, Furnish	Each	2.000	1,200.000	2,400.00	1,243.970	2,487.94
023 36" CMP Sloped End, Install	Each	2.000	525.000	1,050.00	540.860	1,081.72
024 42" CMP Arch Sloped End with Bars, Furnish	Each	4.000	1,575.000	6,300.00	1,622.570	6,490.28
025 42" CMP Arch Sloped End, Install	Each	4.000	785.000	3,140.00	811.290	3,245.16
026 48" CMP Arch Sloped End with Bars, Furnish	Each	2.000	2,100.000	4,200.00	2,163.430	4,326.86
027 48" CMP Arch Sloped End, Install	Each	2.000	785.000	1,570.00	811.290	1,622.58
028 4'x6' Reinforced Concrete Cattle Pass, Furnish	Ft	16.000	195.000	3,120.00	200.120	3,201.92
029 4'x6' Reinforced Concrete Cattle Pass, Install	Ft	54.000	90.000	4,860.00	91.950	4,965.30
030 Reset Reinforced Concrete Cattle Pass End Section	Each	11.000	420.000	4,620.00	432.690	4,759.59
031 Type III Field Laboratory	Each	1.000	5,500.000	5,500.00	3,089.370	3,089.37
032 2 Post Panel	Each	44.000	160.000	7,040.00	162.260	7,139.44
033 Retension 3 Cable Guardrail	Each	16.000	53.000	848.00	54.090	865.44
034 3 Cable Guardrail Intermediate Post	Each	15.000	53.000	795.00	54.090	811.35
035 W Beam Guardrail Flared End Terminal	Each	20.000	2,200.000	44,000.00	2,271.600	45,432.00
036 Flat Aluminum Sign, Nonremov. Copy High Intensity	SqFt	16.000	13.000	208.00	33.530	536.48
037 Cold Applied Plastic Pvmt Marking, 4"	Ft	4200.000	2.450	10,290.00	2.270	9,534.00
038 Cold Applied Plastic Pvmt Marking, 24"	Ft	375.000	15.000	5,625.00	16.230	6,086.25
039 Cold Applied Plastic Pvmt Marking, Arrow	Each	6.000	260.000	1,560.00	297.470	1,784.82
040 Pavement Marking Paint, White	Gal	620.000	12.600	7,812.00	19.470	12,071.40
041 Pavement Marking Paint, Yellow	Gal	460.000	12.600	5,796.00	12.980	5,970.80
042 Groove Pavement for Pavement Marking, 4"	Ft	4200.000	0.800	3,360.00	0.760	3,192.00
043 Groove Pavement for Pavement Marking, 24"	Ft	375.000	8.400	3,150.00	4.870	1,826.25
044 Groove Pavement for Pavement Marking, Arrow	Each	6.000	158.000	948.00	135.220	811.32
045 Flagging	Hour	1000.000	18.310	18,310.00	18.310	18,310.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 12/06/05
 CONTRACT ID 5591
 OPROJECT NO.: NH 0079(50)111
 2122-471

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: BUTTE (019) FEDERAL AID PRIMARY
 MEADE (093) SD79 FM THE SD34E JCT AT STURGIS N
 TO US212

SHEET 4 OF 4 ITEM NO. 7

MILL & AC RESURF, AC REPAIR & GUARDRAIL
 CONTRACT TIME: ON-BEF 10-13-06
 LENGTH: 18.262 MILES

ITEMS	UNIT	APPROX. QUANTITY	HILLS MATERIALS COMPANY		BORDER STATES PAVING		INC ND	
			RAPID CITY	SD	FARGO			
046 Pilot Car	Hour	500.000		26.770	13,385.00		26.770	13,385.00
047 Traffic Control	Unit	2492.000		2.600	6,479.20		1.080	2,691.36
048 Traffic Control, Miscellaneous	LS	1.000	20,000.000		20,000.00	8,437.370		8,437.37
049 Temporary Pavement Marking	Mile	54.900		575.000	31,567.50	557.080		30,583.69
050 Groove 4" Wide Rumble Strip	Ft	46.000		26.000	1,196.00	72.470		3,333.62
051 Refurbish Single Mailbox	Each	15.000		160.000	2,400.00	162.260		2,433.90
052 Refurbish Double Mailbox	Each	12.000		210.000	2,520.00	216.340		2,596.08
053 Permanent Vehicle Classification System	Each	1.000	99,000.000		99,000.00	102,819.060		102,819.06
A054 PG 64-28 Asphalt Binder	Ton	3117.000		0.000	0.00	0.000		0.00
A055 Class Q-MVT Asphalt Concrete	Ton	51130.000		0.000	0.00	0.000		0.00
A056 Contractor Furnished Asphalt Concrete	Ton	3000.000		0.000	0.00	0.000		0.00
A057 Hydrated Lime	Ton	514.600		0.000	0.00	0.000		0.00
B058 PG 64-28 Asphalt Binder	Ton	2749.200		370.000	1,017,204.00	356.490		980,062.31
B059 Class Q-MVT Asphalt Concrete	Ton	52339.000		23.400	1,224,732.60	25.270		1,322,606.53
B060 Contractor Furnished Asphalt Concrete	Ton	3000.000		25.000	75,000.00	21.740		65,220.00
B061 Hydrated Lime	Ton	516.200		110.000	56,782.00	107.720		55,605.06
				ALTERNATE A	0.00			0.00
				ALTERNATE B	3,223,408.47			3,234,546.66
TOTAL BID								

CONTRACT ID 5583

OPROJECT NO.: P 0034(66)141

COUNTY: HAAKON (055) FEDERAL AID PRIMARY
 STANLEY (117) SD34 FM THE SD73 S JCT AT BILLSBURG
 TO THE SD63 N JCT AT FOUR CORNERS

COLD MILL AC & AC RESURFACING, BRDG RAIL
 CONTRACT TIME: ON-BEF 10-13-06
 LENGTH: 28.941 MILES

0142-351
 0142-352
 0343-352
 0633-352

ITEMS	UNIT	APPROX. QUANTITY	ANDERSON WESTERN INC		BORDER STATES PAVING INC	
			BISMARCK	ND	FARGO	ND
001 Mobilization	LS	1.000	199,883.500	199,883.50	181,384.590	181,384.59
002 Remove Bridge Railing	Ft	227.000	5.000	1,135.00	5.410	1,228.07
003 Remove Beam Guardrail	Ft	1000.000	2.500	2,500.00	2.700	2,700.00
004 Remove W Beam Guardrail Breakaway Cable Terminal	Each	12.000	200.000	2,400.00	216.340	2,596.08
005 Remove Pipe End Section for Reset	Each	2.000	200.000	400.00	216.340	432.68
006 Unclassified Excavation	CuYd	4765.000	5.250	25,016.25	5.680	27,065.20
007 Unclassified Excavation, Digouts	CuYd	1445.000	5.000	7,225.00	5.000	7,225.00
008 Borrow Unclassified Excavation	CuYd	675.000	6.000	4,050.00	6.490	4,380.75
009 Water for Granular Material	MGal	49.000	40.000	1,960.00	26.350	1,291.15
010 Base Course, Salvaged Asphalt Mix	Ton	7670.000	5.900	45,253.00	10.920	83,756.40
011 PG 64-28 Asphalt Binder	Ton	5698.400	347.710	1,981,390.66	358.260	2,041,508.78
012 Asphalt Concrete Superpave, 12.5 mm	Ton	97229.900	25.750	2,503,669.93	28.510	2,772,024.45
013 Contractor Furnished and Placed Asphalt Concrete	Ton	5600.000	32.580	182,448.00	33.060	185,136.00
014 Hydrated Lime	Ton	1025.500	184.850	189,563.68	119.160	122,198.58
015 SS-1h or CSS-1h Asphalt for Tack	Ton	175.800	326.430	57,386.39	426.940	75,056.05
016 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	131.600	100.000	13,160.00	306.750	40,368.30
017 Sand for Flush Seal	Ton	1510.000	10.000	15,100.00	33.550	50,660.50
018 Cold Milling Asphalt Concrete	SqYd	491090.000	0.630	309,386.70	0.690	338,852.10
019 Reset Pipe End Section	Each	2.000	500.000	1,000.00	540.860	1,081.72
020 Type III Field Laboratory	Each	1.000	5,000.000	5,000.00	5,737.380	5,737.38
021 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	50.000	80.000	4,000.00	86.540	4,327.00
022 Straight Class A W Beam Guardrail with Wood Posts	Ft	100.000	20.000	2,000.00	21.630	2,163.00
023 W Beam to Thrie Beam Guardrail Transition	Each	4.000	250.000	1,000.00	270.430	1,081.72
024 W Beam Guardrail Flared End Terminal	Each	12.000	2,000.000	24,000.00	2,163.420	25,961.04
025 Class B Bridge Guardrail, Design 2T	Ft	227.000	80.000	18,160.00	86.540	19,644.58
026 Flexible Object Marker Post	Each	2.000	40.000	80.00	37.860	75.72
027 Cold Applied Plastic Pvmt Marking, 4"	Ft	8883.000	2.270	20,164.41	2.490	22,118.67
028 Cold Applied Plastic Pvmt Marking, 8"	Ft	834.000	4.590	3,828.06	5.080	4,236.72
029 Cold Applied Plastic Pvmt Marking, 24"	Ft	603.000	13.640	8,224.92	15.250	9,195.75
030 Cold Applied Plastic Pvmt Marking, Area	SqFt	56.000	6.920	387.52	7.630	427.28
031 Cold Applied Plastic Pvmt Marking, Arrow	Each	4.000	226.050	904.20	233.650	934.60
032 Pavement Marking Paint, White	Gal	982.000	14.200	13,944.40	12.980	12,746.36
033 Pavement Marking Paint, Yellow	Gal	360.000	14.350	5,166.00	12.980	4,672.80
034 Groove Pavement for Pavement Marking, 4"	Ft	8883.000	0.800	7,106.40	0.590	5,240.97
035 Groove Pavement for Pavement Marking, 8"	Ft	834.000	1.600	1,334.40	1.430	1,192.62
036 Groove Pavement for Pavement Marking, 24"	Ft	603.000	4.800	2,894.40	4.980	3,002.94
037 Groove Pavement for Pavement Marking, Area	SqFt	56.000	2.400	134.40	4.270	239.12
038 Groove Pavement for Pavement Marking, Arrow	Each	4.000	100.000	400.00	59.500	238.00
039 Flagging	Hour	640.000	18.310	11,718.40	18.310	11,718.40
040 Pilot Car	Hour	320.000	26.770	8,566.40	26.770	8,566.40
041 Traffic Control	Unit	1704.000	4.500	7,668.00	4.870	8,298.48
042 Traffic Control, Miscellaneous	LS	1.000	8,400.000	8,400.00	5,951.560	5,951.56
043 Temporary Pavement Marking	Mile	85.800	500.000	42,900.00	594.940	51,045.85
044 Groove 6" Wide Rumble Strip	Ft	493.000	13.040	6,428.72	5.710	2,815.03
045 Type C Permanent Seed Mixture	Lb	316.000	20.000	6,320.00	18.130	5,729.08
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 12/06/05
 CONTRACT ID 5583
 OPROJECT NO.: P 0034(66)141
 0142-351
 0142-352
 0343-352
 0633-352

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: HAAKON (055) FEDERAL AID PRIMARY
 STANLEY (117) SD34 FM THE SD73 S JCT AT BILLSBURG
 TO THE SD63 N JCT AT FOUR CORNERS

SHEET 2 OF 4 ITEM NO. 8
 COLD MILL AC & AC RESURFACING, BRDG RAIL
 CONTRACT TIME: ON-BEF 10-13-06
 LENGTH: 28.941 MILES

ITEMS	UNIT	APPROX. QUANTITY	ANDERSON WESTERN INC		BORDER STATES PAVING INC		
			BISMARCK	ND	FARGO	ND	
046 Fertilizing	Lb	1750.000		1.000	1,750.00	1.080	1,890.00
047 Mulching	Ton	10.000		250.000	2,500.00	270.430	2,704.30
048 Gyrotory Compactor	Each	1.000		28,250.000	28,250.00	28,806.170	28,806.17
049 Training Program	Hour	600.000		10.000	6,000.00	2.160	1,296.00
TOTAL BID					5,792,158.74		6,191,003.94

TYPE CODE 05 17 42

ITEMS	UNIT	APPROX. QUANTITY	MCLAUGHLIN & SCHULZ INC		DUININCK BROS INC	
			MARSHALL	MN	PRINSBURG	MN
001 Mobilization	LS	1.000	284,000.000	284,000.00	505,081.000	505,081.00
002 Remove Bridge Railing	Ft	227.000	7.000	1,589.00	5.000	1,135.00
003 Remove Beam Guardrail	Ft	1000.000	4.000	4,000.00	2.500	2,500.00
004 Remove W Beam Guardrail Breakaway Cable Terminal	Each	12.000	400.000	4,800.00	200.000	2,400.00
005 Remove Pipe End Section for Reset	Each	2.000	1,000.000	2,000.00	200.000	400.00
006 Unclassified Excavation	CuYd	4765.000	12.000	57,180.00	5.250	25,016.25
007 Unclassified Excavation, Digouts	CuYd	1445.000	5.000	7,225.00	5.000	7,225.00
008 Borrow Unclassified Excavation	CuYd	675.000	15.000	10,125.00	6.000	4,050.00
009 Water for Granular Material	MGal	49.000	15.000	735.00	25.000	1,225.00
010 Base Course, Salvaged Asphalt Mix	Ton	7670.000	12.000	92,040.00	9.000	69,030.00
011 PG 64-28 Asphalt Binder	Ton	5698.400	335.000	1,908,964.00	365.000	2,079,916.00
012 Asphalt Concrete Superpave, 12.5 mm	Ton	97229.900	32.000	3,111,356.80	30.000	2,916,897.00
013 Contractor Furnished and Placed Asphalt Concrete	Ton	5600.000	40.000	224,000.00	45.000	252,000.00
014 Hydrated Lime	Ton	1025.500	120.000	123,060.00	120.000	123,060.00
015 SS-1h or CSS-1h Asphalt for Tack	Ton	175.800	265.000	46,587.00	325.000	57,135.00
016 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	131.600	350.000	46,060.00	325.000	42,770.00
017 Sand for Flush Seal	Ton	1510.000	30.000	45,300.00	37.910	57,244.10
018 Cold Milling Asphalt Concrete	SqYd	491090.000	0.850	417,426.50	0.750	368,317.50
019 Reset Pipe End Section	Each	2.000	1,000.000	2,000.00	500.000	1,000.00
020 Type III Field Laboratory	Each	1.000	5,000.000	5,000.00	5,000.000	5,000.00
021 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	50.000	75.000	3,750.00	80.000	4,000.00
022 Straight Class A W Beam Guardrail with Wood Posts	Ft	100.000	25.000	2,500.00	20.000	2,000.00
023 W Beam to Thrie Beam Guardrail Transition	Each	4.000	300.000	1,200.00	250.000	1,000.00
024 W Beam Guardrail Flared End Terminal	Each	12.000	2,000.000	24,000.00	2,000.000	24,000.00
025 Class B Bridge Guardrail, Design 2T	Ft	227.000	100.000	22,700.00	80.000	18,160.00
026 Flexible Object Marker Post	Each	2.000	40.000	80.00	24.500	49.00
027 Cold Applied Plastic Pvmt Marking, 4"	Ft	8883.000	2.300	20,430.90	2.300	20,430.90
028 Cold Applied Plastic Pvmt Marking, 8"	Ft	834.000	4.600	3,836.40	4.700	3,919.80
029 Cold Applied Plastic Pvmt Marking, 24"	Ft	603.000	14.000	8,442.00	14.100	8,502.30
030 Cold Applied Plastic Pvmt Marking, Area	SqFt	56.000	7.000	392.00	7.050	394.80
031 Cold Applied Plastic Pvmt Marking, Arrow	Each	4.000	250.000	1,000.00	216.000	864.00
032 Pavement Marking Paint, White	Gal	982.000	15.000	14,730.00	12.000	11,784.00
033 Pavement Marking Paint, Yellow	Gal	360.000	15.000	5,400.00	12.000	4,320.00
034 Groove Pavement for Pavement Marking, 4"	Ft	8883.000	0.850	7,550.55	0.550	4,885.65
035 Groove Pavement for Pavement Marking, 8"	Ft	834.000	1.650	1,376.10	1.320	1,100.88
036 Groove Pavement for Pavement Marking, 24"	Ft	603.000	5.000	3,015.00	4.600	2,773.80
037 Groove Pavement for Pavement Marking, Area	SqFt	56.000	2.500	140.00	3.950	221.20
038 Groove Pavement for Pavement Marking, Arrow	Each	4.000	100.000	400.00	55.000	220.00
039 Flagging	Hour	640.000	18.310	11,718.40	18.310	11,718.40
040 Pilot Car	Hour	320.000	26.770	8,566.40	26.770	8,566.40
041 Traffic Control	Unit	1704.000	4.500	7,668.00	4.500	7,668.00
042 Traffic Control, Miscellaneous	LS	1.000	25,000.000	25,000.00	5,502.000	5,502.00
043 Temporary Pavement Marking	Mile	85.800	550.000	47,190.00	550.000	47,190.00
044 Groove 6" Wide Rumble Strip	Ft	493.000	10.000	4,930.00	5.280	2,603.04
045 Type C Permanent Seed Mixture	Lb	316.000	30.000	9,480.00	20.000	6,320.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 12/06/05
 CONTRACT ID 5583
 OPROJECT NO.: P 0034(66)141
 0142-351
 0142-352
 0343-352
 0633-352

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: HAAKON (055) FEDERAL AID PRIMARY
 STANLEY (117) SD34 FM THE SD73 S JCT AT BILLSBURG
 TO THE SD63 N JCT AT FOUR CORNERS

SHEET 4 OF 4 ITEM NO. 8
 COLD MILL AC & AC RESURFACING, BRDG RAIL
 CONTRACT TIME: ON-BEF 10-13-06
 LENGTH: 28.941 MILES

ITEMS	UNIT	APPROX. QUANTITY	MCLAUGHLIN & SCHULZ INC		DUININCK BROS INC		
			MARSHALL	MN	PRINSBURG	MN	
046 Fertilizing	Lb	1750.000		2.000	3,500.00	1.000	1,750.00
047 Mulching	Ton	10.000		150.000	1,500.00	250.000	2,500.00
048 Gyrotory Compactor	Each	1.000		30,000.000	30,000.00	35,000.000	35,000.00
049 Training Program	Hour	600.000		15.000	9,000.00	1.000	600.00
TOTAL BID					6,672,944.05		6,759,446.02

ITEMS	UNIT	APPROX. QUANTITY	DUININCK BROS INC		MCLAUGHLIN & SCHULZ INC	
			PRINSBURG	MN	MARSHALL	MN
001 Mobilization	LS	1.000	156,000.000	156,000.00	116,000.000	116,000.00
002 Unclassified Excavation	CuYd	184.000	6.000	1,104.00	6.000	1,104.00
003 Unclassified Excavation, Digouts	CuYd	375.000	5.000	1,875.00	5.000	1,875.00
004 Water for Granular Material	MGal	210.000	10.000	2,100.00	13.000	2,730.00
005 Gravel Surfacing	Ton	17400.000	9.500	165,300.00	10.750	187,050.00
006 PG 64-34 Asphalt Binder	Ton	3452.400	350.500	1,210,066.20	350.000	1,208,340.00
007 Class Q-LVT Asphalt Concrete	Ton	60120.000	18.660	1,121,839.20	20.000	1,202,400.00
008 Asphalt Concrete Composite	Ton	4492.000	35.000	157,220.00	38.500	172,942.00
009 Hydrated Lime	Ton	595.400	154.000	91,691.60	150.000	89,310.00
010 MC-70 Asphalt for Prime	Ton	2.900	529.000	1,534.10	500.000	1,450.00
011 SS-1h or CSS-1h Asphalt for Tack	Ton	136.400	260.500	35,532.20	220.000	30,008.00
012 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	54.100	429.500	23,235.95	300.000	16,230.00
013 Blotting Sand for Prime	Ton	13.000	48.000	624.00	50.000	650.00
014 Sand for Flush Seal	Ton	869.000	28.000	24,332.00	16.000	13,904.00
015 Type III Field Laboratory	Each	1.000	2,000.000	2,000.00	3,500.000	3,500.00
016 Cold Applied Plastic Pvmt Marking, 24"	Ft	36.000	18.000	648.00	1.000	36.00
017 Pavement Marking Paint, White	Gal	506.000	11.150	5,641.90	14.250	7,210.50
018 Pavement Marking Paint, Yellow	Gal	93.000	13.150	1,222.95	15.000	1,395.00
019 Flagging	Hour	1080.000	18.310	19,774.80	18.310	19,774.80
020 Pilot Car	Hour	540.000	26.770	14,455.80	26.770	14,455.80
021 Traffic Control	Unit	1787.000	2.450	4,378.15	1.000	1,787.00
022 Traffic Control, Miscellaneous	LS	1.000	2,200.000	2,200.00	5,000.000	5,000.00
023 Temporary Pavement Marking	Mile	45.000	250.000	11,250.00	230.000	10,350.00
TOTAL BID				3,054,025.85		3,107,502.10

ITEMS	UNIT	APPROX. QUANTITY	ROHLIN CONSTRUCTION COMPANY INC		ASPHALT PAVING & MATERIALS CO	
			ESTHERVILLE	IA	HURON	SD
001 Mobilization	LS	1.000	91,000.000	91,000.00	183,782.670	183,782.67
002 Unclassified Excavation	CuYd	184.000	10.000	1,840.00	7.000	1,288.00
003 Unclassified Excavation, Digouts	CuYd	375.000	5.000	1,875.00	5.000	1,875.00
004 Water for Granular Material	MGal	210.000	12.000	2,520.00	16.000	3,360.00
005 Gravel Surfacing	Ton	17400.000	9.320	162,168.00	10.000	174,000.00
006 PG 64-34 Asphalt Binder	Ton	3452.400	352.000	1,215,244.80	375.000	1,294,650.00
007 Class Q-LVT Asphalt Concrete	Ton	60120.000	24.700	1,484,964.00	22.000	1,322,640.00
008 Asphalt Concrete Composite	Ton	4492.000	39.090	175,592.28	45.000	202,140.00
009 Hydrated Lime	Ton	595.400	90.000	53,586.00	140.000	83,356.00
010 MC-70 Asphalt for Prime	Ton	2.900	530.000	1,537.00	750.000	2,175.00
011 SS-1h or CSS-1h Asphalt for Tack	Ton	136.400	244.000	33,281.60	300.000	40,920.00
012 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	54.100	263.800	14,271.58	300.000	16,230.00
013 Blotting Sand for Prime	Ton	13.000	30.000	390.00	100.000	1,300.00
014 Sand for Flush Seal	Ton	869.000	19.750	17,162.75	18.000	15,642.00
015 Type III Field Laboratory	Each	1.000	2,000.000	2,000.00	12,000.000	12,000.00
016 Cold Applied Plastic Pvmt Marking, 24"	Ft	36.000	1.000	36.00	1.000	36.00
017 Pavement Marking Paint, White	Gal	506.000	14.250	7,210.50	14.250	7,210.50
018 Pavement Marking Paint, Yellow	Gal	93.000	15.000	1,395.00	15.000	1,395.00
019 Flagging	Hour	1080.000	18.310	19,774.80	18.310	19,774.80
020 Pilot Car	Hour	540.000	26.770	14,455.80	26.770	14,455.80
021 Traffic Control	Unit	1787.000	1.000	1,787.00	1.000	1,787.00
022 Traffic Control, Miscellaneous	LS	1.000	7,260.000	7,260.00	5,000.000	5,000.00
023 Temporary Pavement Marking	Mile	45.000	200.000	9,000.00	250.000	11,250.00
TOTAL BID				3,318,352.11		3,416,267.77

ITEMS	UNIT	APPROX. QUANTITY	FRED CARLSON COMPANY, LLC		MYRL & ROY'S PAVING INC	
			DECORAH	IA	SIoux FALLS	SD
001 Mobilization	LS	1.000	141,230.000	141,230.00	350,000.000	350,000.00
002 Unclassified Excavation	CuYd	184.000	4.600	846.40	20.000	3,680.00
003 Unclassified Excavation, Digouts	CuYd	375.000	5.000	1,875.00	5.000	1,875.00
004 Water for Granular Material	MGal	210.000	20.000	4,200.00	21.000	4,410.00
005 Gravel Surfacing	Ton	17400.000	9.300	161,820.00	9.600	167,040.00
006 PG 64-34 Asphalt Binder	Ton	3452.400	362.770	1,252,427.15	360.000	1,242,864.00
007 Class Q-LVT Asphalt Concrete	Ton	60120.000	24.500	1,472,940.00	24.910	1,497,589.20
008 Asphalt Concrete Composite	Ton	4492.000	52.660	236,548.72	48.000	215,616.00
009 Hydrated Lime	Ton	595.400	97.330	57,950.28	136.000	80,974.40
010 MC-70 Asphalt for Prime	Ton	2.900	450.000	1,305.00	500.000	1,450.00
011 SS-1h or CSS-1h Asphalt for Tack	Ton	136.400	257.810	35,165.28	300.000	40,920.00
012 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	54.100	307.140	16,616.27	325.000	17,582.50
013 Blotting Sand for Prime	Ton	13.000	23.160	301.08	100.000	1,300.00
014 Sand for Flush Seal	Ton	869.000	23.160	20,126.04	35.000	30,415.00
015 Type III Field Laboratory	Each	1.000	6,000.000	6,000.00	12,000.000	12,000.00
016 Cold Applied Plastic Pvmt Marking, 24"	Ft	36.000	1.000	36.00	20.000	720.00
017 Pavement Marking Paint, White	Gal	506.000	14.250	7,210.50	15.000	7,590.00
018 Pavement Marking Paint, Yellow	Gal	93.000	15.000	1,395.00	16.000	1,488.00
019 Flagging	Hour	1080.000	18.310	19,774.80	18.310	19,774.80
020 Pilot Car	Hour	540.000	26.770	14,455.80	26.770	14,455.80
021 Traffic Control	Unit	1787.000	1.000	1,787.00	1.500	2,680.50
022 Traffic Control, Miscellaneous	LS	1.000	2,250.000	2,250.00	18,000.000	18,000.00
023 Temporary Pavement Marking	Mile	45.000	200.000	9,000.00	250.000	11,250.00
TOTAL BID				3,465,260.32		3,743,675.20

HC086700 12/06/05
 CONTRACT ID 5587
 OPROJECT NO.: NH 0083(30)191
 P 3144(1)188

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: WALWORTH (129) FEDERAL AID PRIMARY
 US83 FM SD20 N TO US12 & SD144 FM
 US83 W TO AKASKA

SHEET 1 OF 2 ITEM NO. 10

ASPHALT CONCRETE SURFACING & RESURFACING
 CONTRACT TIME: ON-BEF 10-13-06
 LENGTH: 18.098 MILES

ITEMS	UNIT	APPROX. QUANTITY	ANDERSON WESTERN INC		BORDER STATES PAVING INC			
			BISMARCK	ND	FARGO	ND		
001 Flagging	Hour	1100.000		18.310	20,141.00		18.310	20,141.00
002 Pilot Car	Hour	550.000		26.770	14,723.50		26.770	14,723.50
003 Traffic Control	Unit	2657.000		1.500	3,985.50		1.590	4,224.63
004 Traffic Control, Miscellaneous	LS	1.000		3,000.000	3,000.00		3,180.000	3,180.00
005 Temporary Pavement Marking	Mile	65.400		550.000	35,970.00		583.000	38,128.20
006 Mobilization	LS	1.000		215,274.000	215,274.00		187,000.000	187,000.00
007 Remove Double Thrie Beam Guardrail for Reset	Ft	50.000		3.000	150.00		3.180	159.00
008 Remove W Beam Guardrail for Reset	Ft	300.000		3.000	900.00		3.180	954.00
009 Remove W Beam to Thrie Beam Guardrail Transitr for Reset	Each	4.000		100.000	400.00		106.000	424.00
010 Remove W Beam Guardrail Flared End Terminal forReset	Each	4.000		150.000	600.00		159.000	636.00
011 Unclassified Excavation, Digouts	CuYd	458.000		5.000	2,290.00		5.000	2,290.00
012 Water for Granular Material	MGal	178.000		30.000	5,340.00		24.640	4,385.92
013 Base Course, Salvaged, State Furnished	Ton	14844.000		7.280	108,064.32		6.000	89,064.00
014 PG 58-28 Asphalt Binder	Ton	769.400		275.900	212,277.46		300.000	230,820.00
015 PG 64-34 Asphalt Binder	Ton	3858.800		391.120	1,509,253.86		390.000	1,504,932.00
016 Asphalt Concrete Composite	Ton	1130.000		64.000	72,320.00		72.390	81,800.70
017 Asphalt Concrete Superpave, 12.5 mm	Ton	65059.000		31.120	2,024,636.08		31.210	2,030,491.39
018 Asphalt Concrete Leveling Lift	Ton	12864.000		30.820	396,468.48		32.870	422,839.68
019 Hydrated Lime	Ton	765.000		204.840	156,702.60		145.940	111,644.10
020 SS-1h or CSS-1h Asphalt for Tack	Ton	187.800		339.430	63,744.95		340.000	63,852.00
021 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	68.800		100.000	6,880.00		330.000	22,704.00
022 Sand for Flush Seal	Ton	938.000		10.000	9,380.00		21.000	19,698.00
023 Cold Milling Asphalt Concrete	SqYd	31213.800		0.600	18,728.28		0.990	30,901.66
024 Type III Field Laboratory	Each	1.000		5,000.000	5,000.00		3,500.000	3,500.00
025 Reset Double Thrie Beam Guardrail with Wood Posts	Ft	50.000		10.750	537.50		11.400	570.00
026 Reset W Beam Guardrail with Wood Posts	Ft	300.000		10.750	3,225.00		11.400	3,420.00
027 Reset W Beam to Thrie Beam Guardrail Transition	Each	4.000		150.000	600.00		159.000	636.00
028 Reset W Beam Guardrail Flared End Terminal	Each	4.000		500.000	2,000.00		530.000	2,120.00
029 Gyrotory Compactor	Each	1.000		28,250.000	28,250.00		28,000.000	28,000.00
030 Waterborne Pvmt Mrkg Paint with High Grd Polymer, White	Gal	788.000		19.500	15,366.00		20.670	16,287.96
031 Waterborne Pvmt Mrkg Paint with High Grd Polymer, Yellow	Gal	235.000		20.000	4,700.00		21.200	4,982.00
032 Pavement Marking Paint, Arrow	Each	7.000		250.000	1,750.00		265.000	1,855.00
TOTAL BID					4,942,658.53			4,946,364.74

TYPE CODE 04 05 17

HC086700 12/06/05
 CONTRACT ID 5587
 OPROJECT NO.: NH 0083(30)191
 P 3144(1)188

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 11/15/2005 LETTING
 COUNTY: WALWORTH (129) FEDERAL AID PRIMARY
 US83 FM SD20 N TO US12 & SD144 FM
 US83 W TO AKASKA

SHEET 2 OF 2 ITEM NO. 10

ASPHALT CONCRETE SURFACING & RESURFACING
 CONTRACT TIME: ON-BEF 10-13-06
 LENGTH: 18.098 MILES

ITEMS	UNIT	APPROX. QUANTITY	MCLAUGHLIN & SCHULZ INC		DUININCK BROS INC	
			MARSHALL	MN	PRINSBURG	MN
001 Flagging	Hour	1100.000	18.310	20,141.00	18.310	20,141.00
002 Pilot Car	Hour	550.000	26.770	14,723.50	26.770	14,723.50
003 Traffic Control	Unit	2657.000	1.500	3,985.50	3.000	7,971.00
004 Traffic Control, Miscellaneous	LS	1.000	12,000.000	12,000.00	2,779.000	2,779.00
005 Temporary Pavement Marking	Mile	65.400	600.000	39,240.00	550.000	35,970.00
006 Mobilization	LS	1.000	173,000.000	173,000.00	345,462.000	345,462.00
007 Remove Double Thrie Beam Guardrail for Reset	Ft	50.000	3.000	150.00	3.000	150.00
008 Remove W Beam Guardrail for Reset	Ft	300.000	3.000	900.00	3.000	900.00
009 Remove W Beam to Thrie Beam Guardrail Transitm for Reset	Each	4.000	100.000	400.00	100.000	400.00
010 Remove W Beam Guardrail Flared End Terminal forReset	Each	4.000	150.000	600.00	150.000	600.00
011 Unclassified Excavation, Digouts	CuYd	458.000	5.000	2,290.00	5.000	2,290.00
012 Water for Granular Material	MGal	178.000	13.000	2,314.00	25.000	4,450.00
013 Base Course, Salvaged, State Furnished	Ton	14844.000	7.800	115,783.20	7.740	114,892.56
014 PG 58-28 Asphalt Binder	Ton	769.400	288.000	221,587.20	318.000	244,669.20
015 PG 64-34 Asphalt Binder	Ton	3858.800	373.000	1,439,332.40	394.000	1,520,367.20
016 Asphalt Concrete Composite	Ton	1130.000	53.500	60,455.00	60.050	67,856.50
017 Asphalt Concrete Superpave, 12.5 mm	Ton	65059.000	33.500	2,179,476.50	34.000	2,212,006.00
018 Asphalt Concrete Leveling Lift	Ton	12864.000	34.500	443,808.00	36.000	463,104.00
019 Hydrated Lime	Ton	765.000	135.000	103,275.00	130.000	99,450.00
020 SS-1h or CSS-1h Asphalt for Tack	Ton	187.800	250.000	46,950.00	314.750	59,110.05
021 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	68.800	300.000	20,640.00	314.750	21,654.80
022 Sand for Flush Seal	Ton	938.000	13.000	12,194.00	30.100	28,233.80
023 Cold Milling Asphalt Concrete	SqYd	31213.800	0.730	22,786.07	1.200	37,456.56
024 Type III Field Laboratory	Each	1.000	4,000.000	4,000.00	5,000.000	5,000.00
025 Reset Double Thrie Beam Guardrail with Wood Posts	Ft	50.000	11.000	550.00	10.750	537.50
026 Reset W Beam Guardrail with Wood Posts	Ft	300.000	11.000	3,300.00	10.750	3,225.00
027 Reset W Beam to Thrie Beam Guardrail Transition	Each	4.000	150.000	600.00	150.000	600.00
028 Reset W Beam Guardrail Flared End Terminal	Each	4.000	500.000	2,000.00	500.000	2,000.00
029 Gyatory Compactor	Each	1.000	29,000.000	29,000.00	35,000.000	35,000.00
030 Waterborne Pvmt Mrkg Paint with High Grd Polymer, White	Gal	788.000	20.000	15,760.00	16.750	13,199.00
031 Waterborne Pvmt Mrkg Paint with High Grd Polymer, Yellow	Gal	235.000	20.000	4,700.00	17.510	4,114.85
032 Pavement Marking Paint, Arrow	Each	7.000	250.000	1,750.00	38.000	266.00
TOTAL BID				4,997,691.37		5,368,579.52