

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING

CONTENTS

-	PCNO	PROJECT NO.	COUNTY	TYPE OF IMPROVEMENT
1.	5666 6192	NH 0012(113)287 NH 0281(73)193	BROWN	BRIDGE DECK OVERLAY, APPROACH SLABS, BRIDGE RAILING, & GUARDRAIL REPLACEMENT
2.	5891	IM 90-3(45)131	JACKSON	DECK OVERLAYS, JOINTS, BRIDGE & APPROACH RAIL, APPROACHES, & GIRDER MODIFICATION
3.	000D	IM 29-2(00)63	LINCOLN	ASPHALT CONCRETE DECK OVERLAY, ASPHALT CONCRETE RESURFACING, & GUARDRAIL
4.	547N	P 0048(00)376	UNION	RCBC EXTENSION, DROP CHUTE, RIPRAP, & DITCH RESTORATION
5.	662R	P 0063(14)240	CORSON	ASPHALT CONCRETE SURFACING/RESURFACING, APPROACH SLOPE FLATTENING, & CULVERT EXTENSION
6.	4276	P 0020(61)162	CORSON DEWEY	ASPHALT CONCRETE SURFACING, ASPHALT CONCRETE RESURFACING & SLOPE FLATTENING
7.	5648	P 3071(3)24	FALL RIVER	ASPHALT CONCRETE SURFACING & GUARDRAIL
8.	6590	P 000S(00)251	ABERDN RGN	COUNTY PAVEMENT MARKING (ABERDEEN REGION)
9.	6591	P 000S(00)254	RAP CTY RGN	COUNTY PAVEMENT MARKING (RAPID CITY REGION)
10.	6592	P 000S(00)252	MITCHLL RGN	COUNTY PAVEMENT MARKING (MITCHELL REGION)
11.	6593	P 000S(00)253	PIERRE RGN	COUNTY PAVEMENT MARKING (PIERRE REGION)
12.	006A 006B 006T 007I 007J	P 0010(00)282 NH 0012(00)293 P 0027(00)198 0253-151 2812-151	BROWN DAY MARSHALL	ASPHALT SURFACE TREATMENT
13.	0093	0033-051	TODD	PIPE & EROSION REPAIR
14.	6958	P 0045(32)159	EDMUNDS FAULK	PROCESS IN PLACE SURFACING, COLD MILL, ASPHALT CONCRETE RESURFACING & SLOPE FLATTENING
15.	6452 6480 6934 00E7	NH 0018(97)286 P 3043(2)0 P 0281(67)0 P 3806(19)22	GREGORY	COLD MILL ASPH CONC, ASPH CONC RESURF, SPOT FLATTEN SLOPES ON APPROCHES, TURN LANE, ACCELERATION LANE & CULVERT EXT
16.	001U 001T	NH 0081(27)119 NH 0014(66)397	BROOKINGS HAMLIN KINGSBURY	PCCP GRINDING & REPAIR & JOINT SEALING
17.	008B 008C 008D	0253-151 0473-152 2533-152	DAY EDMUNDS	ASPHALT CONCRETE CRACK LEVELING
18.	008E 008F	0142-192 0283-191	HYDE HAND CLARK	ASPHALT CONCRETE CRACK SEALING
19.	0081 0087 0089 00E8	0122-151 0253-151 0273-151 0253-151	BROWN MARSHALL DAY	ASPHALT CONCRETE CRACK SEALING

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING

CONTENTS

PCNO	PROJECT NO.	COUNTY	TYPE OF IMPROVEMENT	
CONTINUED				
20.	00A0	0502E-291	CLAY	ASPHALT CONCRETE CRACK SEALING
	00A1	0462-251	CHARLES MIX	
	00A3	0182-251	MCCOOK	
	00AC	0901-252	LINCOLN	
	00E5	0113-271	BON HOMME	
	009X	0462-292	MINNEHAHA	
	009Z	0502-292		
	501N	0113-271		
21.	00E2	0124/0122-172	GRANT	ASPHALT SURFACE TREATMENT & PAVEMENT
	0077	NH 0012(00)390	DEUEL	MARKING
	006V	P 0028(00)365	HAMLIN	
	006L	NH 0081(00)145	CODINGTON	
	006U	P 0022(00)360	BROOKINGS	
	007L	0291-171	ROBERTS	
	007K	0142/0142B-171		
	00EI	IM 29-7(00)201		

HC086700 04/21/05
 CONTRACT ID 5676
 PROJECT NO.: NH 0012(113)287
 NH 0281(73)193

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: BROWN (013) FEDERAL AID PRIMARY
 US12 0.7 W OF US281 OVER FOOT CREEK
 & 1.4 E OF N JCT US281 OVER
 MOCCASIN CRK

SHEET _1_ OF _2_ ITEM NO. 1
 BRDG. DECK OVRLY, APP SLBS, RALNG, GRDRL
 CONTRACT TIME: ON-BEF 09-01-06
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	INDUSTRIAL BUILDERS INC	
			WEST FARGO	ND
001 Mobilization	LS	1.000	210,000.000	210,000.00
002 Bridge Elevation Survey	LS	1.000	5,670.000	5,670.00
003 Remove Concrete Bridge Approach Slab	SqYd	598.200	13.130	7,854.37
004 Remove Bridge Railing	Ft	487.200	6.000	2,923.20
005 Remove Concrete Gutter	Ft	10.000	42.000	420.00
006 Remove Drop Inlet	Each	1.000	788.000	788.00
007 Remove Pipe Culvert	Ft	20.000	52.500	1,050.00
008 Remove 3 Cable Guardrail	Ft	1040.000	1.050	1,092.00
009 Remove Beam Guardrail	Ft	625.000	2.100	1,312.50
010 Remove 3 Cable Guardrail Anchor Assembly	Each	2.000	105.000	210.00
011 Remove Rubrail	Ft	48.000	2.100	100.80
012 Remove Asphalt Concrete Pavement	SqYd	500.100	12.600	6,301.26
013 Remove Concrete Pavement	SqYd	100.800	16.800	1,693.44
014 Remove Drop Inlet Frame and Grate Assembly for Reset	Each	2.000	235.000	470.00
015 Contractor Furnished Borrow	CuYd	769.000	13.900	10,689.10
016 Incidental Work	LS	1.000	1,100.000	1,100.00
017 Base Course	Ton	602.000	15.750	9,481.50
018 Gravel Cushion	Ton	359.800	15.750	5,666.85
019 Asphalt Concrete Composite	Ton	192.000	84.000	16,128.00
020 Cold Milling Asphalt Concrete	SqYd	501.000	5.000	2,505.00
021 Strip Seal Expansion Joint	Ft	307.400	105.000	32,277.00
022 Bridge Repainting, Class II	LS	1.000	11,350.000	11,350.00
023 Paint Residue Containment	LS	1.000	4,800.000	4,800.00
024 Approach Slab Underdrain Excavation	CuYd	206.600	35.000	7,231.00
025 Class A45 Concrete, Bridge Repair	CuYd	32.000	1,000.000	32,000.00
026 Concrete Approach Slab for Bridge	SqYd	963.000	130.000	125,190.00
027 Concrete Approach Sleeper Slab for Bridge	SqYd	153.400	405.000	62,127.00
028 Special Surface Finish	SqFt	2517.600	2.000	5,035.20
029 Breakout Structural Concrete	CuYd	4.800	800.000	3,840.00
030 Install Dowel in Concrete	Each	576.000	16.000	9,216.00
031 Controlled Density Fill	CuYd	1.000	600.000	600.00
032 Polymer Modified Asphalt Growth Joint	Ft	123.000	96.000	11,808.00
033 Epoxy Coated Reinforcing Steel	Lb	2784.000	1.200	3,340.80
034 No. 4 Rebar Splice	Each	106.000	15.300	1,621.80
035 No. 5 Rebar Splice	Each	96.000	18.500	1,776.00
036 No. 6 Rebar Splice	Each	164.000	24.600	4,034.40
037 Low Slump Dense Concrete Bridge Deck Overlay	CuYd	228.900	250.000	57,225.00
038 Concrete Removal Type 1A	SqYd	3065.200	18.000	55,173.60
039 Concrete Removal Type 2A	SqYd	3065.200	3.500	10,728.20
040 Concrete Removal Type 1B	SqYd	306.600	86.000	26,367.60
041 Concrete Removal Type 1C	SqYd	151.400	70.000	10,598.00
042 Concrete Removal Type 1D	SqYd	151.400	75.000	11,355.00
043 Concrete Removal Type B	Ft	120.000	4.000	480.00
044 Class A45 Concrete Fill	CuYd	37.800	125.000	4,725.00
045 Finishing and Curing	SqYd	3065.200	45.000	137,934.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 04/21/05
 CONTRACT ID 5676
 PROJECT NO.: NH 0012(113)287
 NH 0281(73)193

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: BROWN (013) FEDERAL AID PRIMARY
 US12 0.7 W OF US281 OVER FOOT CREEK
 & 1.4 E OF N JCT US281 OVER
 MOCCASIN CRK

SHEET _2_ OF _2_ ITEM NO. 1

BRDG. DECK OVRLY, APP SLBS, RALNG, GRDRL
 CONTRACT TIME: ON-BEF 09-01-06
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	INDUSTRIAL BUILDERS INC	
			WEST FARGO	ND
046 Chain Link Fence for Bridge Sidewalk	Ft	238.600	18.350	4,378.31
047 Concrete Barrier End Protection	Each	3.000	6,300.000	18,900.00
048 Concrete Barrier End Protctn Module Set or Repair Kit	Each	3.000	525.000	1,575.00
049 3 Cable Guardrail	Ft	268.000	6.800	1,822.40
050 3 Cable Guardrail Slip Base Anchor Assembly	Each	2.000	840.000	1,680.00
051 3 Cable Guardrail Anchor Assembly	Each	2.000	892.000	1,784.00
052 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	50.000	68.250	3,412.50
053 Straight Class A W Beam Guardrail with Wood Posts	Ft	250.000	16.800	4,200.00
054 W Beam to Thrie Beam Guardrail Transition	Each	4.000	262.000	1,048.00
055 W Beam Guardrail Tangent End Terminal	Each	2.000	1,942.000	3,884.00
056 W Beam Guardrail Breakaway Cable Terminal	Each	2.000	525.000	1,050.00
057 Beam Guardrail Post and Block	Each	2.000	95.000	190.00
058 Temporary Signing	SqFt	662.000	14.850	9,830.70
059 Flagging	Hour	100.000	18.310	1,831.00
060 Traffic Control	Unit	1320.000	4.200	5,544.00
061 Traffic Control, Miscellaneous	LS	1.000	39,000.000	39,000.00
062 Tubular Marker	Each	30.000	15.750	472.50
063 Type C Advance Warning Arrow Panel	Each	6.000	1,575.000	9,450.00
064 4" Temporary Pavement Marking Tape Type 2	Ft	7536.000	0.280	2,110.08
065 Traffic Control Movable Concrete Barrier	Each	164.000	375.000	61,500.00
066 Reset Drop Inlet Frame and Grate Assembly	Each	2.000	180.000	360.00
067 4" Underdrain Pipe	Ft	469.400	12.750	5,984.85
068 Precast Concrete Headwall for Drain	Each	12.000	215.000	2,580.00
069 Porous Backfill	Ton	39.800	65.000	2,587.00
070 Erosion Control	LS	1.000	1,732.000	1,732.00
071 12" Diameter Erosion Control Wattle	Ft	200.000	7.350	1,470.00
072 Type B Drainage Fabric	SqYd	1029.700	2.500	2,574.25
TOTAL BID				1,107,240.21

HC086700 04/21/05
CONTRACT ID 5658
PROJECT NO.: IM 90-3(45)131

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
COUNTY: JACKSON (071) FEDERAL AID INTERSTATE
I90 CACTUS FLAT EXIT, 1 E OF SD240
S EXIT, 7 W OF SD73 N EXIT & 4 W OF
SD73 N EXIT

SHEET _1_ OF _4_ ITEM NO. 2
DECK OVERLAY, BRDG & APPR RAIL & APPR'S
CONTRACT TIME: ON-BEF 06-30-06
LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	J V BAILEY CO INC			HEAVY CONSTRUCTORS INC	
			RAPID CITY	SD		RAPID CITY	SD
001 Mobilization	LS	1.000	125,000.000	125,000.00		159,255.040	159,255.04
002 Bridge Elevation Survey	LS	1.000	5,000.000	5,000.00		5,688.460	5,688.46
003 Remove Concrete Bridge Approach Slab	SqYd	2229.600	25.000	55,740.00		11.160	24,882.34
004 Remove Bridge Railing	Ft	2061.600	6.000	12,369.60		6.240	12,864.38
005 Remove Rubberized Asphalt Chip Seal	SqYd	1496.600	2.000	2,993.20		3.870	5,791.84
006 Remove 3 Cable Guardrail	Ft	4416.000	2.000	8,832.00		1.860	8,213.76
007 Remove Beam Guardrail	Ft	3337.500	2.300	7,676.25		2.490	8,310.38
008 Remove 3 Cable Guardrail Anchor Assembly	Each	18.000	230.000	4,140.00		248.570	4,474.26
009 Deleted Item	Del	0.007	0.000	0.00		0.000	0.00
010 Remove W Beam Guardrail Breakaway Cable Terminal	Each	10.000	175.000	1,750.00		186.430	1,864.30
011 Remove W Beam Guardrail Deformed End	Each	6.000	175.000	1,050.00		186.420	1,118.52
012 Remove Rubrail	Ft	200.000	6.000	1,200.00		6.210	1,242.00
013 Remove Asphalt Concrete Pavement	SqYd	10.200	90.000	918.00		42.050	428.91
014 Remove Concrete Pavement	SqYd	292.800	30.000	8,784.00		49.560	14,511.17
015 Salvage Drop Inlet Frame and Grate Assembly	Each	4.000	100.000	400.00		342.570	1,370.28
016 Unclassified Excavation	CuYd	105.000	7.000	735.00		7.460	783.30
017 Contractor Furnished Borrow	CuYd	1470.000	7.000	10,290.00		7.460	10,966.20
018 Incidental Work	LS	1.000	3,000.000	3,000.00		1,221.200	1,221.20
019 Base Course	Ton	274.000	35.000	9,590.00		37.280	10,214.72
020 Gravel Cushion	Ton	659.400	25.000	16,485.00		33.420	22,037.15
021 Asphalt Concrete Composite	Ton	179.400	250.000	44,850.00		286.300	51,362.22
022 9" Nonreinforced PCC Pavement	SqYd	375.200	60.000	22,512.00		109.120	40,941.82
023 Compression Seal Joint	Ft	478.800	150.000	71,820.00		166.240	79,595.71
024 Modify Girder End	Each	10.000	200.000	2,000.00		1,955.420	19,554.20
025 Jack Superstructure, Steel Girder Bridge	LS	1.000	3,000.000	3,000.00		6,420.550	6,420.55
026 Abutment Joint Drain	Each	8.000	800.000	6,400.00		618.320	4,946.56
027 Reset Bearing	Each	10.000	250.000	2,500.00		712.680	7,126.80
028 Replace Expansion Device	Each	6.000	22,000.000	132,000.00		24,814.880	148,889.28
029 Strip Seal Expansion Joint	Ft	319.200	70.000	22,344.00		88.170	28,143.86
030 Deleted Item	Del	0.010	0.000	0.00		0.000	0.00
031 Bridge Repainting, Class I	LS	1.000	4,000.000	4,000.00		17,399.690	17,399.69
032 Paint Residue Containment	LS	1.000	5,000.000	5,000.00		1,864.240	1,864.24
033 Approach Slab Underdrain Excavation	CuYd	344.200	30.000	10,326.00		11.800	4,061.56
034 Class A45 Concrete, Bridge Repair	CuYd	142.400	750.000	106,800.00		864.580	123,116.19
035 Concrete Approach Slab for Bridge	SqYd	1388.400	175.000	242,970.00		176.350	244,844.34
036 Concrete Approach Sleeper Slab for Bridge	SqYd	345.800	150.000	51,870.00		136.080	47,056.46
037 Breakout Structural Concrete	CuYd	63.600	600.000	38,160.00		411.910	26,197.48
038 Install Dowel in Concrete	Each	1826.000	15.000	27,390.00		29.310	53,520.06
039 Extend Deck Drain	Each	12.000	350.000	4,200.00		344.370	4,132.44
040 Epoxy Coated Reinforcing Steel	Lb	13718.000	1.500	20,577.00		1.180	16,187.24
041 No. 4 Rebar Splice	Each	204.000	15.000	3,060.00		12.140	2,476.56
042 No. 5 Rebar Splice	Each	248.000	18.000	4,464.00		14.500	3,596.00
043 No. 6 Rebar Splice	Each	338.000	25.000	8,450.00		20.280	6,854.64
044 Bridge Deck Epoxy Chip Seal	SqYd	1496.600	31.000	46,394.60		50.730	75,922.52
045 Remove and Replace Deteriorated Concrete	SqYd	149.600	30.000	4,488.00		104.870	15,688.55
(CONT.)		(CONT.)		(CONT.)		(CONT.)	(CONT.)

HC086700 04/21/05
 CONTRACT ID 5658
 PROJECT NO.: IM 90-3(45)131

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: JACKSON (071) FEDERAL AID INTERSTATE
 I90 CACTUS FLAT EXIT, 1 E OF SD240
 S EXIT, 7 W OF SD73 N EXIT & 4 W OF
 SD73 N EXIT

SHEET _2_ OF _4_ ITEM NO. 2
 DECK OVERLAY, BRDG & APPR RAIL & APPR'S
 CONTRACT TIME: ON-BEF 06-30-06
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	J V BAILEY CO INC			HEAVY CONSTRUCTORS INC	
			RAPID CITY	SD		RAPID CITY	SD
046 Abrasive Blasting of Bridge Deck	SqYd	1496.600		7.000	10,476.20		4.810 7,198.65
047 Bridge Deck Grinding	SqYd	1496.600		12.000	17,959.20		11.740 17,570.08
048 Low Slump Dense Concrete Bridge Deck Overlay	CuYd	248.900		320.000	79,648.00		338.090 84,150.60
049 Concrete Removal Type 1A	SqYd	3054.000		16.000	48,864.00		20.750 63,370.50
050 Concrete Removal Type 2A	SqYd	3054.000		2.000	6,108.00		5.330 16,277.82
051 Concrete Removal Type 1B	SqYd	305.200		12.000	3,662.40		59.670 18,211.28
052 Concrete Removal Type 1C	SqYd	153.200		30.000	4,596.00		85.250 13,060.30
053 Concrete Removal Type 1D	SqYd	153.200		30.000	4,596.00		149.180 22,854.38
054 Concrete Removal Type B	Ft	120.000		8.000	960.00		4.440 532.80
055 Class A45 Concrete Fill	CuYd	41.400		125.000	5,175.00		225.660 9,342.32
056 Finishing and Curing	SqYd	3054.000		50.000	152,700.00		39.660 121,121.64
057 3 Cable Guardrail	Ft	4008.000		8.000	32,064.00		8.700 34,869.60
058 3 Cable Guardrail Anchor Assembly	Each	24.000		920.000	22,080.00		994.270 23,862.48
059 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	200.000		85.000	17,000.00		93.210 18,642.00
060 Straight Class A W Beam Guardrail with Wood Posts	Ft	475.000		23.000	10,925.00		24.860 11,808.50
061 W Beam to Thrie Beam Guardrail Transition	Each	16.000		300.000	4,800.00		310.710 4,971.36
062 W Beam Guardrail Tangent End Terminal	Each	4.000		2,800.000	11,200.00		3,107.080 12,428.32
063 W Beam Guardrail Breakaway Cable Terminal	Each	12.000		700.000	8,400.00		745.700 8,948.40
064 Temporary Signing	SqFt	468.000		40.000	18,720.00		41.010 19,192.68
065 Pavement Marking Paint, White	Gal	77.000		25.000	1,925.00		27.340 2,105.18
066 Pavement Marking Paint, Yellow	Gal	50.000		25.000	1,250.00		27.340 1,367.00
067 Flagging	Hour	100.000		18.310	1,831.00		18.310 1,831.00
068 Traffic Control	Unit	2300.000		7.000	16,100.00		7.460 17,158.00
069 Traffic Control, Miscellaneous	LS	1.000		60,000.000	60,000.00		59,568.980 59,568.98
070 Temporary Road Markers	Ft	18680.000		0.500	9,340.00		0.560 10,460.80
071 Type C Advance Warning Arrow Panel	Each	3.000		2,800.000	8,400.00		2,982.800 8,948.40
072 4"x8" Amber Delineator Back to Back, Barrier Mounted	Each	137.000		26.000	3,562.00		27.340 3,745.58
073 4" Temporary Pavement Marking Tape Type 2	Ft	2544.000		2.000	5,088.00		2.170 5,520.48
074 Traffic Control Movable Concrete Barrier	Each	137.000		200.000	27,400.00		186.420 25,539.54
075 Temporary Concrete Barrier End Protection	Each	3.000		13,800.000	41,400.00		14,914.000 44,742.00
076 Temp Conc Barrier End Prot Module Set or Repair Kit	Each	1.000		100.000	100.00		124.290 124.29
077 Detour Signing	LS	1.000		8,000.000	8,000.00		7,705.530 7,705.53
078 Contractor Furnishd Portable Changeable Message Sign	Each	1.000		17,500.000	17,500.00		19,885.340 19,885.34
079 Reset Drop Inlet Frame and Grate Assembly	Each	4.000		100.000	400.00		342.540 1,370.16
080 4" Underdrain Pipe	Ft	829.600		10.000	8,296.00		3.770 3,127.59
081 Precast Concrete Headwall for Drain	Each	24.000		180.000	4,320.00		233.740 5,609.76
082 Porous Backfill	Ton	63.400		40.000	2,536.00		67.930 4,306.76
083 Permanent Seeding	Lb	21.000		40.000	840.00		37.290 783.09
084 Fertilizing	Lb	112.000		3.000	336.00		2.490 278.88
085 Type B Drainage Fabric	SqYd	1141.800		2.500	2,854.50		2.410 2,751.74
TOTAL BID					1,842,940.95		2,060,480.99

HC086700 04/21/05
CONTRACT ID 5658
PROJECT NO.: IM 90-3(45)131

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
COUNTY: JACKSON (071) FEDERAL AID INTERSTATE
I90 CACTUS FLAT EXIT, 1 E OF SD240
S EXIT, 7 W OF SD73 N EXIT & 4 W OF
SD73 N EXIT

DECK OVERLAY, BRDG & APPR RAIL & APPR'S
CONTRACT TIME: ON-BEF 06-30-06
LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	INDUSTRIAL BUILDERS INC	
			WEST FARGO	ND
001 Mobilization	LS	1.000	230,000.000	230,000.00
002 Bridge Elevation Survey	LS	1.000	7,500.000	7,500.00
003 Remove Concrete Bridge Approach Slab	SqYd	2229.600	17.000	37,903.20
004 Remove Bridge Railing	Ft	2061.600	5.000	10,308.00
005 Remove Rubberized Asphalt Chip Seal	SqYd	1496.600	6.000	8,979.60
006 Remove 3 Cable Guardrail	Ft	4416.000	1.600	7,065.60
007 Remove Beam Guardrail	Ft	3337.500	2.100	7,008.75
008 Remove 3 Cable Guardrail Anchor Assembly	Each	18.000	210.000	3,780.00
009 Deleted Item	Del	0.007	0.000	0.00
010 Remove W Beam Guardrail Breakaway Cable Terminal	Each	10.000	160.000	1,600.00
011 Remove W Beam Guardrail Deformed End	Each	6.000	160.000	960.00
012 Remove Rubrail	Ft	200.000	5.200	1,040.00
013 Remove Asphalt Concrete Pavement	SqYd	10.200	70.000	714.00
014 Remove Concrete Pavement	SqYd	292.800	38.000	11,126.40
015 Salvage Drop Inlet Frame and Grate Assembly	Each	4.000	80.000	320.00
016 Unclassified Excavation	CuYd	105.000	6.300	661.50
017 Contractor Furnished Borrow	CuYd	1470.000	13.000	19,110.00
018 Incidental Work	LS	1.000	2,000.000	2,000.00
019 Base Course	Ton	274.000	32.000	8,768.00
020 Gravel Cushion	Ton	659.400	36.000	23,738.40
021 Asphalt Concrete Composite	Ton	179.400	140.000	25,116.00
022 9" Nonreinforced PCC Pavement	SqYd	375.200	100.000	37,520.00
023 Compression Seal Joint	Ft	478.800	50.000	23,940.00
024 Modify Girder End	Each	10.000	400.000	4,000.00
025 Jack Superstructure, Steel Girder Bridge	LS	1.000	3,000.000	3,000.00
026 Abutment Joint Drain	Each	8.000	1,400.000	11,200.00
027 Reset Bearing	Each	10.000	630.000	6,300.00
028 Replace Expansion Device	Each	6.000	24,000.000	144,000.00
029 Strip Seal Expansion Joint	Ft	319.200	60.000	19,152.00
030 Deleted Item	Del	0.010	0.000	0.00
031 Bridge Repainting, Class I	LS	1.000	15,000.000	15,000.00
032 Paint Residue Containment	LS	1.000	1,600.000	1,600.00
033 Approach Slab Underdrain Excavation	CuYd	344.200	40.000	13,768.00
034 Class A45 Concrete, Bridge Repair	CuYd	142.400	1,000.000	142,400.00
035 Concrete Approach Slab for Bridge	SqYd	1388.400	260.000	360,984.00
036 Concrete Approach Sleeper Slab for Bridge	SqYd	345.800	445.000	153,881.00
037 Breakout Structural Concrete	CuYd	63.600	650.000	41,340.00
038 Install Dowel in Concrete	Each	1826.000	18.000	32,868.00
039 Extend Deck Drain	Each	12.000	300.000	3,600.00
040 Epoxy Coated Reinforcing Steel	Lb	13718.000	1.300	17,833.40
041 No. 4 Rebar Splice	Each	204.000	15.000	3,060.00
042 No. 5 Rebar Splice	Each	248.000	17.000	4,216.00
043 No. 6 Rebar Splice	Each	338.000	24.000	8,112.00
044 Bridge Deck Epoxy Chip Seal	SqYd	1496.600	35.000	52,381.00
045 Remove and Replace Deteriorated Concrete	SqYd	149.600	125.000	18,700.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 04/21/05
 CONTRACT ID 5658
 PROJECT NO.: IM 90-3(45)131

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: JACKSON (071) FEDERAL AID INTERSTATE
 I90 CACTUS FLAT EXIT, 1 E OF SD240
 S EXIT, 7 W OF SD73 N EXIT & 4 W OF
 SD73 N EXIT

SHEET _4_ OF _4_ ITEM NO. 2

DECK OVERLAY, BRDG & APPR RAIL & APPR'S
 CONTRACT TIME: ON-BEF 06-30-06
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	INDUSTRIAL BUILDERS INC	
			WEST FARGO	ND
046 Abrasive Blasting of Bridge Deck	SqYd	1496.600	8.500	12,721.10
047 Bridge Deck Grinding	SqYd	1496.600	11.850	17,734.71
048 Low Slump Dense Concrete Bridge Deck Overlay	CuYd	248.900	240.000	59,736.00
049 Concrete Removal Type 1A	SqYd	3054.000	15.000	45,810.00
050 Concrete Removal Type 2A	SqYd	3054.000	3.500	10,689.00
051 Concrete Removal Type 1B	SqYd	305.200	87.000	26,552.40
052 Concrete Removal Type 1C	SqYd	153.200	70.000	10,724.00
053 Concrete Removal Type 1D	SqYd	153.200	75.000	11,490.00
054 Concrete Removal Type B	Ft	120.000	4.000	480.00
055 Class A45 Concrete Fill	CuYd	41.400	150.000	6,210.00
056 Finishing and Curing	SqYd	3054.000	39.000	119,106.00
057 3 Cable Guardrail	Ft	4008.000	7.350	29,458.80
058 3 Cable Guardrail Anchor Assembly	Each	24.000	840.000	20,160.00
059 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	200.000	80.000	16,000.00
060 Straight Class A W Beam Guardrail with Wood Posts	Ft	475.000	21.000	9,975.00
061 W Beam to Thrie Beam Guardrail Transition	Each	16.000	265.000	4,240.00
062 W Beam Guardrail Tangent End Terminal	Each	4.000	2,600.000	10,400.00
063 W Beam Guardrail Breakaway Cable Terminal	Each	12.000	630.000	7,560.00
064 Temporary Signing	SqFt	468.000	34.650	16,216.20
065 Pavement Marking Paint, White	Gal	77.000	23.000	1,771.00
066 Pavement Marking Paint, Yellow	Gal	50.000	23.000	1,150.00
067 Flagging	Hour	100.000	18.310	1,831.00
068 Traffic Control	Unit	2300.000	6.300	14,490.00
069 Traffic Control, Miscellaneous	LS	1.000	68,000.000	68,000.00
070 Temporary Road Markers	Ft	18680.000	0.470	8,779.60
071 Type C Advance Warning Arrow Panel	Each	3.000	2,500.000	7,500.00
072 4"x8" Amber Delineator Back to Back, Barrier Mounted	Each	137.000	23.000	3,151.00
073 4" Temporary Pavement Marking Tape Type 2	Ft	2544.000	1.850	4,706.40
074 Traffic Control Movable Concrete Barrier	Each	137.000	160.000	21,920.00
075 Temporary Concrete Barrier End Protection	Each	3.000	12,600.000	37,800.00
076 Temp Conc Barrier End Prot Module Set or Repair Kit	Each	1.000	105.000	105.00
077 Detour Signing	LS	1.000	6,500.000	6,500.00
078 Contractor Furnishd Portable Changeable Message Sign	Each	1.000	17,000.000	17,000.00
079 Reset Drop Inlet Frame and Grate Assembly	Each	4.000	100.000	400.00
080 4" Underdrain Pipe	Ft	829.600	12.000	9,955.20
081 Precast Concrete Headwall for Drain	Each	24.000	170.000	4,080.00
082 Porous Backfill	Ton	63.400	55.000	3,487.00
083 Permanent Seeding	Lb	21.000	31.500	661.50
084 Fertilizing	Lb	112.000	2.100	235.20
085 Type B Drainage Fabric	SqYd	1141.800	2.600	2,968.68
TOTAL BID				2,178,309.64

HC086700 04/21/05
 CONTRACT ID 5654
 PROJECT NO.: IM 29-2(00)63

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: LINCOLN (083) NON FEDERAL AID
 I29 1.0 N OF US18E INTERCHANGE
 & 2.0 N OF SD44 INTERCHANGE

SHEET _1_ OF _1_ ITEM NO. 3

AC DECK OVERLAY, AC RESURFACING, & GRDLR
 CONTRACT TIME: ON-BEF 11-04-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	ASPHALT SURFACING COMPANY		SIOUX FALLS CONSTRUCTION COMPANY	
			SIOUX FALLS	SD	SIOUX FALLS	SD
001 Remove Concrete Curb	Ft	160.000	6.500	1,040.00	5.390	862.40
002 Contractor Furnished Borrow	CuYd	160.000	9.000	1,440.00	8.830	1,412.80
003 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	100.000	65.000	6,500.00	73.800	7,380.00
004 Straight Class A W Beam Guardrail with Wood Posts	Ft	200.000	21.500	4,300.00	23.800	4,760.00
005 W Beam to Thrie Beam Guardrail Transition	Each	8.000	270.000	2,160.00	297.560	2,380.48
006 W Beam Guardrail Tangent End Terminal	Each	8.000	1,890.000	15,120.00	2,082.940	16,663.52
007 4"x4" White Delineator with 1.12 Lb/Ft Post	Each	32.000	16.000	512.00	15.180	485.76
008 Type 3 Object Marker	Each	8.000	100.000	800.00	38.090	304.72
009 Flagging	Hour	52.000	18.310	952.12	18.310	952.12
010 Traffic Control	Unit	306.000	2.100	642.60	2.020	618.12
011 Traffic Control, Miscellaneous	LS	1.000	100.000	100.00	1,005.760	1,005.76
012 Temporary Pavement Marking	Ft	6036.000	0.160	965.76	0.360	2,172.96
013 Erosion Control	LS	1.000	3,700.000	3,700.00	4,165.880	4,165.88
014 Mobilization	LS	1.000	13,500.000	13,500.00	11,400.000	11,400.00
015 Base Course	Ton	336.000	24.000	8,064.00	15.000	5,040.00
016 Asphalt Concrete Composite	Ton	884.000	41.000	36,244.00	44.500	39,338.00
017 Asphalt Concrete Curb	Ft	140.000	8.500	1,190.00	5.500	770.00
018 Asphalt Concrete Bridge Deck Overlay	SqYd	1354.000	6.850	9,274.90	10.550	14,284.70
019 Class B Bridge Guardrail, Design 2T	Ft	1002.000	44.000	44,088.00	49.500	49,599.00
TOTAL BID				150,593.38		163,596.22

ITEMS	UNIT	APPROX. QUANTITY	MYRL & ROY'S PAVING INC	
			SIOUX FALLS	SD
001 Remove Concrete Curb	Ft	160.000	6.000	960.00
002 Contractor Furnished Borrow	CuYd	160.000	40.000	6,400.00
003 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	100.000	68.000	6,800.00
004 Straight Class A W Beam Guardrail with Wood Posts	Ft	200.000	22.000	4,400.00
005 W Beam to Thrie Beam Guardrail Transition	Each	8.000	275.000	2,200.00
006 W Beam Guardrail Tangent End Terminal	Each	8.000	1,925.000	15,400.00
007 4"x4" White Delineator with 1.12 Lb/Ft Post	Each	32.000	14.000	448.00
008 Type 3 Object Marker	Each	8.000	35.000	280.00
009 Flagging	Hour	52.000	18.310	952.12
010 Traffic Control	Unit	306.000	2.000	612.00
011 Traffic Control, Miscellaneous	LS	1.000	5,000.000	5,000.00
012 Temporary Pavement Marking	Ft	6036.000	0.400	2,414.40
013 Erosion Control	LS	1.000	3,850.000	3,850.00
014 Mobilization	LS	1.000	30,000.000	30,000.00
015 Base Course	Ton	336.000	25.000	8,400.00
016 Asphalt Concrete Composite	Ton	884.000	50.000	44,200.00
017 Asphalt Concrete Curb	Ft	140.000	20.000	2,800.00
018 Asphalt Concrete Bridge Deck Overlay	SqYd	1354.000	10.000	13,540.00
019 Class B Bridge Guardrail, Design 2T	Ft	1002.000	46.000	46,092.00
TOTAL BID				194,748.52

TYPE CODE

HC086700 04/21/05
 CONTRACT ID 5693
 PROJECT NO.: P 0048(00)376

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: UNION (127) NON FEDERAL AID
 SD48 4.5 E OF I29 INTERCHANGE

SHEET _1_ OF _3_ ITEM NO. 4
 RCBC EXT., DORP CHUTE, RIP RAP, DTCH REST.
 CONTRACT TIME: ON-BEF 12-02-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	DAKOTA CONTRACTING CORPORATION		GRAVES CONSTRUCTION CO INC	
			SIoux FALLS	SD	MELVIN	IA
001 Mobilization	LS	1.000	24,500.000	24,500.00	28,000.000	28,000.00
002 Clearing	LS	1.000	1,100.000	1,100.00	1,500.000	1,500.00
003 Remove Fence	Ft	225.000	0.550	123.75	1.000	225.00
004 Remove Silt Fence	Ft	386.000	0.220	84.92	0.010	3.86
005 Salvage Riprap	Ton	33.400	44.000	1,469.60	15.000	501.00
006 Unclassified Excavation	CuYd	9055.000	3.300	29,881.50	5.000	45,275.00
007 Contractor Furnished Borrow	CuYd	1485.000	3.850	5,717.25	5.000	7,425.00
008 15" CMP 16 Gauge, Furnish	Ft	62.000	11.000	682.00	10.500	651.00
009 15" CMP, Install	Ft	62.000	11.000	682.00	14.000	868.00
010 36" CMP 16 Gauge, Furnish	Ft	38.000	23.100	877.80	25.250	959.50
011 36" CMP, Install	Ft	38.000	22.000	836.00	18.000	684.00
012 15" CMP Elbow, Furnish	Each	1.000	77.000	77.00	85.000	85.00
013 15" CMP Elbow, Install	Each	1.000	110.000	110.00	100.000	100.00
014 CMP Tee, Furnish	Each	1.000	154.000	154.00	170.000	170.00
015 CMP Tee, Install	Each	1.000	220.000	220.00	150.000	150.00
016 15" CMP Safety End, Furnish	Each	1.000	121.000	121.00	130.000	130.00
017 15" CMP Safety End, Install	Each	1.000	82.500	82.50	100.000	100.00
018 36" CMP Safety End, Furnish	Each	1.000	1,870.000	1,870.00	2,050.000	2,050.00
019 36" CMP Safety End, Install	Each	1.000	770.000	770.00	150.000	150.00
020 Type 2 Right-of-Way Fence	Ft	225.000	2.750	618.75	3.150	708.75
021 2 Post Panel	Each	6.000	220.000	1,320.00	130.000	780.00
022 Flagging	Hour	20.000	18.310	366.20	18.310	366.20
023 Traffic Control	Unit	870.000	1.100	957.00	3.000	2,610.00
024 Traffic Control, Miscellaneous	LS	1.000	2,050.000	2,050.00	1,200.000	1,200.00
025 Temporary Pavement Marking	Ft	200.000	1.100	220.00	0.300	60.00
026 Place Riprap	Ton	33.400	44.000	1,469.60	12.000	400.80
027 Fiber Mulching	Ton	0.300	1,980.000	594.00	2,000.000	600.00
028 Erosion Control	LS	1.000	2,200.000	2,200.00	1,200.000	1,200.00
029 High Velocity Erosion Control Blanket	SqYd	334.000	3.300	1,102.20	2.500	835.00
030 Shaping for Erosion Control Blanket	Ft	150.000	2.200	330.00	1.000	150.00
031 Low Flow Silt Fence	Ft	350.000	5.500	1,925.00	5.000	1,750.00
032 High Flow Silt Fence	Ft	36.000	5.940	213.84	5.000	180.00
033 Mucking Silt Fence	CuYd	129.000	0.550	70.95	1.000	129.00
034 Repair Silt Fence	Ft	386.000	0.220	84.92	0.500	193.00
035 Base Course, Salvaged	Ton	354.000	7.750	2,743.50	14.150	5,009.10
036 Salv and Stockpile Asph Mix and Granular Base Material	Ton	440.000	29.000	12,760.00	22.280	9,803.20
037 Asphalt Concrete Composite	Ton	136.000	93.500	12,716.00	110.780	15,066.08
038 Structure Excavation, Box Culvert	CuYd	754.400	14.100	10,637.04	32.000	24,140.80
039 Box Culvert Undercut	CuYd	94.500	56.900	5,377.05	38.000	3,591.00
040 Class A45 Concrete, Box Culvert	CuYd	174.800	385.000	67,298.00	315.000	55,062.00
041 Breakout Structural Concrete	CuYd	41.200	165.000	6,798.00	50.000	2,060.00
042 Install Dowel in Concrete	Each	43.000	10.550	453.65	12.000	516.00
043 Reinforcing Steel	Lb	36617.000	0.860	31,490.62	0.620	22,702.54
044 Type B Drainage Fabric	SqYd	59.100	2.200	130.02	3.000	177.30
TOTAL BID				233,285.66		238,318.13

TYPE CODE

HC086700 04/21/05
 CONTRACT ID 5693
 PROJECT NO.: P 0048(00)376

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: UNION (127) NON FEDERAL AID
 SD48 4.5 E OF I29 INTERCHANGE

SHEET _2_ OF _3_ ITEM NO. 4
 RCBC EXT.,DORP CHUTE,RIP RAP, DTCH REST.
 CONTRACT TIME: ON-BEF 12-02-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	PRAIRIE CONTRACTING INC		NOLZ DRAGLINE & CONST INC	
			SIoux FALLS	SD	SIoux FALLS	SD
001 Mobilization	LS	1.000	39,530.000	39,530.00	67,850.000	67,850.00
002 Clearing	LS	1.000	1,000.000	1,000.00	2,500.000	2,500.00
003 Remove Fence	Ft	225.000	1.000	225.00	0.500	112.50
004 Remove Silt Fence	Ft	386.000	1.000	386.00	0.200	77.20
005 Salvage Riprap	Ton	33.400	12.000	400.80	12.500	417.50
006 Unclassified Excavation	CuYd	9055.000	4.350	39,389.25	4.900	44,369.50
007 Contractor Furnished Borrow	CuYd	1485.000	5.500	8,167.50	9.100	13,513.50
008 15" CMP 16 Gauge, Furnish	Ft	62.000	20.000	1,240.00	11.250	697.50
009 15" CMP, Install	Ft	62.000	8.000	496.00	11.000	682.00
010 36" CMP 16 Gauge, Furnish	Ft	38.000	35.000	1,330.00	28.000	1,064.00
011 36" CMP, Install	Ft	38.000	12.000	456.00	23.000	874.00
012 15" CMP Elbow, Furnish	Each	1.000	150.000	150.00	91.000	91.00
013 15" CMP Elbow, Install	Each	1.000	100.000	100.00	150.000	150.00
014 CMP Tee, Furnish	Each	1.000	300.000	300.00	290.000	290.00
015 CMP Tee, Install	Each	1.000	100.000	100.00	175.000	175.00
016 15" CMP Safety End, Furnish	Each	1.000	150.000	150.00	91.000	91.00
017 15" CMP Safety End, Install	Each	1.000	100.000	100.00	150.000	150.00
018 36" CMP Safety End, Furnish	Each	1.000	2,000.000	2,000.00	2,100.000	2,100.00
019 36" CMP Safety End, Install	Each	1.000	150.000	150.00	250.000	250.00
020 Type 2 Right-of-Way Fence	Ft	225.000	2.500	562.50	2.500	562.50
021 2 Post Panel	Each	6.000	200.000	1,200.00	200.000	1,200.00
022 Flagging	Hour	20.000	18.310	366.20	18.310	366.20
023 Traffic Control	Unit	870.000	2.000	1,740.00	1.000	870.00
024 Traffic Control, Miscellaneous	LS	1.000	1,500.000	1,500.00	725.000	725.00
025 Temporary Pavement Marking	Ft	200.000	1.000	200.00	1.000	200.00
026 Place Riprap	Ton	33.400	12.000	400.80	24.000	801.60
027 Fiber Mulching	Ton	0.300	4,750.000	1,425.00	2,000.000	600.00
028 Erosion Control	LS	1.000	2,500.000	2,500.00	3,000.000	3,000.00
029 High Velocity Erosion Control Blanket	SqYd	334.000	2.500	835.00	3.000	1,002.00
030 Shaping for Erosion Control Blanket	Ft	150.000	2.000	300.00	2.000	300.00
031 Low Flow Silt Fence	Ft	350.000	6.000	2,100.00	5.000	1,750.00
032 High Flow Silt Fence	Ft	36.000	7.000	252.00	5.400	194.40
033 Mucking Silt Fence	CuYd	129.000	0.500	64.50	0.500	64.50
034 Repair Silt Fence	Ft	386.000	0.500	193.00	0.200	77.20
035 Base Course, Salvaged	Ton	354.000	20.000	7,080.00	25.100	8,885.40
036 Salv and Stockpile Asph Mix and Granular Base Material	Ton	440.000	26.000	11,440.00	10.250	4,510.00
037 Asphalt Concrete Composite	Ton	136.000	110.000	14,960.00	110.000	14,960.00
038 Structure Excavation, Box Culvert	CuYd	754.400	10.000	7,544.00	30.000	22,632.00
039 Box Culvert Undercut	CuYd	94.500	45.000	4,252.50	52.000	4,914.00
040 Class A45 Concrete, Box Culvert	CuYd	174.800	350.000	61,180.00	475.000	83,030.00
041 Breakout Structural Concrete	CuYd	41.200	288.000	11,865.60	325.000	13,390.00
042 Install Dowel in Concrete	Each	43.000	18.000	774.00	28.000	1,204.00
043 Reinforcing Steel	Lb	36617.000	0.900	32,955.30	0.870	31,856.79
044 Type B Drainage Fabric	SqYd	59.100	3.000	177.30	3.200	189.12
TOTAL BID				261,538.25		332,739.41

TYPE CODE

HC086700 04/21/05
 CONTRACT ID 5693
 PROJECT NO.: P 0048(00)376

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: UNION (127) NON FEDERAL AID
 SD48 4.5 E OF I29 INTERCHANGE

SHEET _3_ OF _3_ ITEM NO. 4
 RCBC EXT., DORP CHUTE, RIP RAP, DTCH REST.
 CONTRACT TIME: ON-BEF 12-02-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	HIGHMARK INC. BLACK HAWK	SD
001 Mobilization	LS	1.000	BID VOIDED	
002 Clearing	LS	1.000		
003 Remove Fence	Ft	225.000		
004 Remove Silt Fence	Ft	386.000		
005 Salvage Riprap	Ton	33.400		
006 Unclassified Excavation	CuYd	9055.000		
007 Contractor Furnished Borrow	CuYd	1485.000		
008 15" CMP 16 Gauge, Furnish	Ft	62.000		
009 15" CMP, Install	Ft	62.000		
010 36" CMP 16 Gauge, Furnish	Ft	38.000		
011 36" CMP, Install	Ft	38.000		
012 15" CMP Elbow, Furnish	Each	1.000		
013 15" CMP Elbow, Install	Each	1.000		
014 CMP Tee, Furnish	Each	1.000		
015 CMP Tee, Install	Each	1.000		
016 15" CMP Safety End, Furnish	Each	1.000		
017 15" CMP Safety End, Install	Each	1.000		
018 36" CMP Safety End, Furnish	Each	1.000		
019 36" CMP Safety End, Install	Each	1.000		
020 Type 2 Right-of-Way Fence	Ft	225.000		
021 2 Post Panel	Each	6.000		
022 Flagging	Hour	20.000		
023 Traffic Control	Unit	870.000		
024 Traffic Control, Miscellaneous	LS	1.000		
025 Temporary Pavement Marking	Ft	200.000		
026 Place Riprap	Ton	33.400		
027 Fiber Mulching	Ton	0.300		
028 Erosion Control	LS	1.000		
029 High Velocity Erosion Control Blanket	SqYd	334.000		
030 Shaping for Erosion Control Blanket	Ft	150.000		
031 Low Flow Silt Fence	Ft	350.000		
032 High Flow Silt Fence	Ft	36.000		
033 Mucking Silt Fence	CuYd	129.000		
034 Repair Silt Fence	Ft	386.000		
035 Base Course, Salvaged	Ton	354.000		
036 Salv and Stockpile Asph Mix and Granular Base Material	Ton	440.000		
037 Asphalt Concrete Composite	Ton	136.000		
038 Structure Excavation, Box Culvert	CuYd	754.400		
039 Box Culvert Undercut	CuYd	94.500		
040 Class A45 Concrete, Box Culvert	CuYd	174.800		
041 Breakout Structural Concrete	CuYd	41.200		
042 Install Dowel in Concrete	Each	43.000		
043 Reinforcing Steel	Lb	36617.000		
044 Type B Drainage Fabric	SqYd	59.100		
TOTAL BID				

HC086700 04/21/05
 CONTRACT ID 5663
 PROJECT NO.: P 0063(14)240

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: CORSON (031) FEDERAL AID PRIMARY
 SD63 FM THE GRAND RIVER TO THE ND
 STATE LINE

SHEET _1_ OF _4_ ITEM NO. 5
 AC SURF / RESURF, APPR SLOPE FLATTEN
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 17.262 MILES

ITEMS	UNIT	APPROX. QUANTITY	ANDERSON WESTERN INC		BITUMINOUS PAVING INC		
			BISMARCK	ND	ORTONVILLE	MN	
001 Pavement Marking Paint, White	Gal	584.000		13.000	7,592.00	15.000	8,760.00
002 Pavement Marking Paint, Yellow	Gal	175.000		13.200	2,310.00	15.000	2,625.00
003 Flagging	Hour	880.000		18.310	16,112.80	18.310	16,112.80
004 Pilot Car	Hour	440.000		26.770	11,778.80	26.770	11,778.80
005 Traffic Control	Unit	1428.000		1.000	1,428.00	1.100	1,570.80
006 Traffic Control, Miscellaneous	LS	1.000		2,000.000	2,000.00	4,000.000	4,000.00
007 Temporary Pavement Marking	Mile	34.500		450.000	15,525.00	500.000	17,250.00
008 Mobilization	LS	1.000		386,362.000	386,362.00	297,000.000	297,000.00
009 Remove Pipe End Section	Each	12.000		72.500	870.00	75.000	900.00
010 Remove 3 Cable Guardrail	Ft	1092.000		1.500	1,638.00	1.100	1,201.20
011 Remove 3 Cable Guardrail Anchor Assembly	Each	8.000		150.000	1,200.00	220.000	1,760.00
012 Unclassified Excavation, Digouts	CuYd	583.800		5.000	2,919.00	5.000	2,919.00
013 Contractor Furnished Borrow	CuYd	2587.000		13.080	33,837.96	7.350	19,014.45
014 Water for Granular Material	MGal	471.500		30.000	14,145.00	15.000	7,072.50
015 Ordinary Roadway Shaping	Mile	11.200		10,728.000	120,153.60	1,500.000	16,800.00
016 Gravel Surfacing	Ton	12040.200		12.520	150,743.30	14.000	168,562.80
017 Gravel Surfacing, Salvaged	Ton	252.000		10.860	2,736.72	9.000	2,268.00
018 PG 58-34 Asphalt Binder	Ton	3419.600		282.190	964,976.92	290.000	991,684.00
019 Class Q-LVT Asphalt Concrete	Ton	57630.400		22.460	1,294,378.78	27.500	1,584,836.00
020 Hydrated Lime	Ton	574.300		118.900	68,284.27	50.000	28,715.00
021 Grind Rumble Strip in Asphalt Concrete	Mile	22.400		785.000	17,584.00	700.000	15,680.00
022 MC-70 Asphalt for Prime	Ton	315.200		208.190	65,621.49	370.000	116,624.00
023 SS-1h or CSS-1h Asphalt for Tack	Ton	126.300		274.270	34,640.30	275.000	34,732.50
024 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	63.800		125.000	7,975.00	350.000	22,330.00
025 Blotting Sand for Prime	Ton	788.200		27.800	21,911.96	18.000	14,187.60
026 Sand for Flush Seal	Ton	907.600		6.690	6,071.84	26.000	23,597.60
027 Cold Milling Asphalt Concrete	SqYd	266.700		23.560	6,283.45	15.000	4,000.50
028 12" CMP 16 Gauge, Furnish	Ft	28.000		8.950	250.60	13.000	364.00
029 12" CMP, Install	Ft	28.000		25.890	724.92	14.000	392.00
030 18" CMP 16 Gauge, Furnish	Ft	94.000		12.580	1,182.52	18.000	1,692.00
031 18" CMP, Install	Ft	94.000		18.510	1,739.94	14.000	1,316.00
032 24" CMP 16 Gauge, Furnish	Ft	26.000		15.190	394.94	23.000	598.00
033 24" CMP, Install	Ft	26.000		27.880	724.88	16.000	416.00
034 30" CMP 16 Gauge, Furnish	Ft	14.000		18.670	261.38	31.000	434.00
035 30" CMP, Install	Ft	14.000		41.430	580.02	20.000	280.00
036 12" CMP Flared End, Furnish	Each	4.000		45.950	183.80	60.000	240.00
037 12" CMP Flared End, Install	Each	4.000		145.000	580.00	70.000	280.00
038 18" CMP Safety End, Furnish	Each	12.000		121.900	1,462.80	220.000	2,640.00
039 18" CMP Safety End, Install	Each	12.000		120.830	1,449.96	75.000	900.00
040 24" CMP Safety End, Furnish	Each	6.000		156.980	941.88	275.000	1,650.00
041 24" CMP Safety End, Install	Each	6.000		120.830	724.98	77.000	462.00
042 30" CMP Safety End, Furnish	Each	2.000		1,545.540	3,091.08	1,110.000	2,220.00
043 30" CMP Safety End, Install	Each	2.000		145.000	290.00	90.000	180.00
044 Type III Field Laboratory	Each	1.000		3,000.000	3,000.00	7,000.000	7,000.00
045 3 Cable Guardrail	Ft	1268.000		8.860	11,234.48	6.500	8,242.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)	

HC086700 04/21/05
 CONTRACT ID 5663
 PROJECT NO.: P 0063(14)240

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: CORSON (031) FEDERAL AID PRIMARY
 SD63 FM THE GRAND RIVER TO THE ND
 STATE LINE

SHEET _2_ OF _4_ ITEM NO. 5
 AC SURF / RESURF, APPR SLOPE FLATTEN
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 17.262 MILES

ITEMS	UNIT	APPROX. QUANTITY	ANDERSON WESTERN INC		BITUMINOUS PAVING INC	
			BISMARCK	ND	ORTONVILLE	MN
046 3 Cable Guardrail Anchor Assembly	Each	8.000	650.000	5,200.00	950.000	7,600.00
047 3 Cable Guardrail Intermediate Post	Each	138.000	50.000	6,900.00	40.000	5,520.00
048 Erosion Control	LS	1.000	5,000.000	5,000.00	4,000.000	4,000.00
049 Training Program	Hour	600.000	10.000	6,000.00	20.000	12,000.00
TOTAL BID				3,310,998.37		3,474,408.55

HC086700 04/21/05
 CONTRACT ID 5663
 PROJECT NO.: P 0063(14)240

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: CORSON (031) FEDERAL AID PRIMARY
 SD63 FM THE GRAND RIVER TO THE ND
 STATE LINE

SHEET _3_ OF _4_ ITEM NO. 5
 AC SURF / RESURF, APPR SLOPE FLATTEN
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 17.262 MILES

ITEMS	UNIT	APPROX. QUANTITY	HILLS MATERIALS COMPANY		CENTRAL SPECIALTIES	
			RAPID CITY	SD	ALEXANDRIA	MN
001 Pavement Marking Paint, White	Gal	584.000	13.000	7,592.00	13.000	7,592.00
002 Pavement Marking Paint, Yellow	Gal	175.000	13.000	2,275.00	13.200	2,310.00
003 Flagging	Hour	880.000	18.310	16,112.80	18.310	16,112.80
004 Pilot Car	Hour	440.000	26.770	11,778.80	26.770	11,778.80
005 Traffic Control	Unit	1428.000	1.100	1,570.80	1.000	1,428.00
006 Traffic Control, Miscellaneous	LS	1.000	2,200.000	2,200.00	2,000.000	2,000.00
007 Temporary Pavement Marking	Mile	34.500	480.000	16,560.00	450.000	15,525.00
008 Mobilization	LS	1.000	340,000.000	340,000.00	494,000.000	494,000.00
009 Remove Pipe End Section	Each	12.000	70.000	840.00	65.000	780.00
010 Remove 3 Cable Guardrail	Ft	1092.000	1.100	1,201.20	1.000	1,092.00
011 Remove 3 Cable Guardrail Anchor Assembly	Each	8.000	215.000	1,720.00	200.000	1,600.00
012 Unclassified Excavation, Digouts	CuYd	583.800	5.000	2,919.00	5.000	2,919.00
013 Contractor Furnished Borrow	CuYd	2587.000	7.150	18,497.05	6.650	17,203.55
014 Water for Granular Material	MGal	471.500	26.000	12,259.00	15.000	7,072.50
015 Ordinary Roadway Shaping	Mile	11.200	16,350.000	183,120.00	10,000.000	112,000.00
016 Gravel Surfacing	Ton	12040.200	25.000	301,005.00	17.000	204,683.40
017 Gravel Surfacing, Salvaged	Ton	252.000	11.650	2,935.80	17.000	4,284.00
018 PG 58-34 Asphalt Binder	Ton	3419.600	300.000	1,025,880.00	315.000	1,077,174.00
019 Class Q-LVT Asphalt Concrete	Ton	57630.400	37.000	2,132,324.80	44.250	2,550,145.20
020 Hydrated Lime	Ton	574.300	130.000	74,659.00	150.000	86,145.00
021 Grind Rumble Strip in Asphalt Concrete	Mile	22.400	600.000	13,440.00	633.000	14,179.20
022 MC-70 Asphalt for Prime	Ton	315.200	285.000	89,832.00	450.000	141,840.00
023 SS-1h or CSS-1h Asphalt for Tack	Ton	126.300	226.000	28,543.80	300.000	37,890.00
024 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	63.800	245.000	15,631.00	300.000	19,140.00
025 Blotting Sand for Prime	Ton	788.200	45.000	35,469.00	30.000	23,646.00
026 Sand for Flush Seal	Ton	907.600	26.000	23,597.60	30.000	27,228.00
027 Cold Milling Asphalt Concrete	SqYd	266.700	9.000	2,400.30	20.000	5,334.00
028 12" CMP 16 Gauge, Furnish	Ft	28.000	12.300	344.40	11.500	322.00
029 12" CMP, Install	Ft	28.000	13.000	364.00	12.250	343.00
030 18" CMP 16 Gauge, Furnish	Ft	94.000	17.000	1,598.00	16.500	1,551.00
031 18" CMP, Install	Ft	94.000	14.000	1,316.00	13.000	1,222.00
032 24" CMP 16 Gauge, Furnish	Ft	26.000	23.000	598.00	21.000	546.00
033 24" CMP, Install	Ft	26.000	15.000	390.00	14.500	377.00
034 30" CMP 16 Gauge, Furnish	Ft	14.000	30.000	420.00	28.000	392.00
035 30" CMP, Install	Ft	14.000	18.000	252.00	17.000	238.00
036 12" CMP Flared End, Furnish	Each	4.000	59.000	236.00	55.000	220.00
037 12" CMP Flared End, Install	Each	4.000	66.000	264.00	62.000	248.00
038 18" CMP Safety End, Furnish	Each	12.000	214.000	2,568.00	200.000	2,400.00
039 18" CMP Safety End, Install	Each	12.000	72.000	864.00	67.000	804.00
040 24" CMP Safety End, Furnish	Each	6.000	267.000	1,602.00	250.000	1,500.00
041 24" CMP Safety End, Install	Each	6.000	75.000	450.00	70.000	420.00
042 30" CMP Safety End, Furnish	Each	2.000	1,000.000	2,000.00	950.000	1,900.00
043 30" CMP Safety End, Install	Each	2.000	86.000	172.00	80.000	160.00
044 Type III Field Laboratory	Each	1.000	5,500.000	5,500.00	10,000.000	10,000.00
045 3 Cable Guardrail	Ft	1268.000	6.300	7,988.40	5.900	7,481.20
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/21/05
CONTRACT ID 5663
PROJECT NO.: P 0063(14)240

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
COUNTY: CORSON (031) FEDERAL AID PRIMARY
SD63 FM THE GRAND RIVER TO THE ND
STATE LINE

SHEET _4_ OF _4_ ITEM NO. 5
AC SURF / RESURF, APPR SLOPE FLATTEN
CONTRACT TIME: ON-BEF 10-14-05
LENGTH: 17.262 MILES

ITEMS	UNIT	APPROX. QUANTITY	HILLS MATERIALS COMPANY		CENTRAL SPECIALTIES	
			RAPID CITY	SD	ALEXANDRIA	MN
046 3 Cable Guardrail Anchor Assembly	Each	8.000	920.000	7,360.00	860.000	6,880.00
047 3 Cable Guardrail Intermediate Post	Each	138.000	37.000	5,106.00	35.000	4,830.00
048 Erosion Control	LS	1.000	3,700.000	3,700.00	3,500.000	3,500.00
049 Training Program	Hour	600.000	2.500	1,500.00	1.000	600.00
TOTAL BID				4,408,956.75		4,931,036.65

HC086700 04/21/05
 CONTRACT ID 5664
 PROJECT NO.: P 0020(61)162

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: CORSON (031) FEDERAL AID PRIMARY
 DEWEY (041) SD20 FM 2 N OF TIMBER LAKE TO US12

SHEET _1_ OF _1_ ITEM NO. 6
 ASPH CONC SURF / RESURF & SLOPE FLATTEN
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 29.163 MILES

ITEMS	UNIT	APPROX. QUANTITY	ANDERSON WESTERN INC		CENTRAL SPECIALTIES	
			BISMARCK	ND	ALEXANDRIA	MN
001 Pavement Marking Paint, White	Gal	984.000	13.000	12,792.00	12.750	12,546.00
002 Pavement Marking Paint, Yellow	Gal	279.000	13.200	3,682.80	13.050	3,640.95
003 Flagging	Hour	1500.000	18.310	27,465.00	18.310	27,465.00
004 Pilot Car	Hour	750.000	26.770	20,077.50	26.770	20,077.50
005 Traffic Control	Unit	1292.000	1.000	1,292.00	2.250	2,907.00
006 Traffic Control, Miscellaneous	LS	1.000	3,300.000	3,300.00	2,500.000	2,500.00
007 Temporary Pavement Marking	Mile	58.300	450.000	26,235.00	445.000	25,943.50
008 Mobilization	LS	1.000	497,380.000	497,380.00	560,000.000	560,000.00
009 Remove Pipe End Section	Each	34.000	65.000	2,210.00	65.000	2,210.00
010 Unclassified Excavation, Digouts	CuYd	1008.000	5.000	5,040.00	5.000	5,040.00
011 Contractor Furnished Borrow	CuYd	1993.000	13.250	26,407.25	7.000	13,951.00
012 Gravel Surfacing	Ton	4714.000	9.230	43,510.22	25.000	117,850.00
013 Gravel Surfacing, Salvaged	Ton	731.000	9.400	6,871.40	25.000	18,275.00
014 PG 58-34 Asphalt Binder	Ton	3806.800	284.820	1,084,252.78	310.000	1,180,108.00
015 PG 64-22 Asphalt Binder	Ton	1795.000	218.820	392,781.90	250.000	448,750.00
016 Class Q-LVT Asphalt Concrete	Ton	94088.000	20.740	1,951,385.12	36.340	3,419,157.92
017 Hydrated Lime	Ton	931.000	112.760	104,979.56	150.000	139,650.00
018 MC-70 Asphalt for Prime	Ton	106.200	208.190	22,109.78	450.000	47,790.00
019 SS-1h or CSS-1h Asphalt for Tack	Ton	171.700	284.480	48,845.22	300.000	51,510.00
020 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	134.800	125.000	16,850.00	300.000	40,440.00
021 Blotting Sand for Prime	Ton	22.000	1.000	22.00	35.000	770.00
022 Sand for Flush Seal	Ton	1555.000	5.000	7,775.00	35.000	54,425.00
023 18" RCP Class 2, Furnish	Ft	82.000	21.160	1,735.12	19.000	1,558.00
024 18" RCP, Install	Ft	82.000	16.460	1,349.72	14.500	1,189.00
025 24" RCP Class 2, Furnish	Ft	10.000	23.030	230.30	28.500	285.00
026 24" RCP, Install	Ft	10.000	27.000	270.00	20.000	200.00
027 18" RCP Safety End, Furnish	Each	12.000	388.820	4,665.84	410.000	4,920.00
028 18" RCP Safety End, Install	Each	12.000	135.000	1,620.00	100.000	1,200.00
029 24" RCP Safety End, Furnish	Each	2.000	605.280	1,210.56	660.000	1,320.00
030 24" RCP Safety End, Install	Each	2.000	135.000	270.00	110.000	220.00
031 18" CMP Safety End, Furnish	Each	18.000	127.010	2,286.18	205.000	3,690.00
032 18" CMP Safety End, Install	Each	18.000	52.500	945.00	70.000	1,260.00
033 24" CMP Safety End, Furnish	Each	2.000	172.190	344.38	255.000	510.00
034 24" CMP Safety End, Install	Each	2.000	101.250	202.50	71.000	142.00
035 Type III Field Laboratory	Each	1.000	3,000.000	3,000.00	10,000.000	10,000.00
036 Permanent Seeding	Lb	45.000	35.000	1,575.00	30.000	1,350.00
037 Fertilizing	Lb	225.000	2.000	450.00	0.850	191.25
038 Training Program	Hour	600.000	10.000	6,000.00	1.000	600.00
TOTAL BID				4,331,419.13		6,223,642.12

HC086700 04/21/05
 CONTRACT ID 5666
 PROJECT NO.: P 3071(3)24

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: FALL RIVER (047) FEDERAL AID PRIMARY
 SD71 FM JCT. US18B AT HOT SPRINGS
 S TO THE CHEYENNE RIVER

SHEET _1_ OF _2_ ITEM NO. 7
 ASPHALT CONCRETE SURFACING & GUARDRAIL
 CONTRACT TIME: ON-BEF 10-21-05
 LENGTH: 11.603 MILES

ITEMS	UNIT	APPROX. QUANTITY	HILLS MATERIALS COMPANY		SIMON CONTRACTORS OF SOUTH DAKOTA	
			RAPID CITY	SD	RAPID CITY	SD
001 Cold Applied Plastic Pvmt Marking, 4"	Ft	1431.000	2.100	3,005.10	2.400	3,434.40
002 Cold Applied Plastic Pvmt Marking, 24"	Ft	72.000	12.600	907.20	14.000	1,008.00
003 Cold Applied Plastic Pvmt Marking, Arrow	Each	2.000	210.000	420.00	200.000	400.00
004 Pavement Marking Paint, White	Gal	395.000	13.400	5,293.00	11.000	4,345.00
005 Pavement Marking Paint, Yellow	Gal	290.000	13.650	3,958.50	11.000	3,190.00
006 Groove Pavement for Pavement Marking, 4"	Ft	1431.000	0.900	1,287.90	0.700	1,001.70
007 Groove Pavement for Pavement Marking, 24"	Ft	72.000	5.250	378.00	6.000	432.00
008 Groove Pavement for Pavement Marking, Arrow	Each	2.000	157.500	315.00	100.000	200.00
009 Flagging	Hour	1500.000	18.310	27,465.00	18.310	27,465.00
010 Pilot Car	Hour	500.000	26.770	13,385.00	26.770	13,385.00
011 Traffic Control	Unit	673.000	4.200	2,826.60	6.000	4,038.00
012 Traffic Control, Miscellaneous	LS	1.000	13,500.000	13,500.00	8,800.000	8,800.00
013 Temporary Pavement Marking	Mile	46.400	535.000	24,824.00	475.000	22,040.00
014 Contractor Furnishd Portable Changeable Message Sign	Each	2.000	9,135.000	18,270.00	8,000.000	16,000.00
015 Mobilization	LS	1.000	59,500.000	59,500.00	107,900.000	107,900.00
016 Remove Beam Guardrail	Ft	262.500	3.200	840.00	3.000	787.50
017 Remove W Beam Guardrail Breakaway Cable Terminal	Each	7.000	157.500	1,102.50	150.000	1,050.00
018 Remove Double Thrie Beam Guardrail for Reset	Ft	62.500	5.300	331.25	5.000	312.50
019 Remove W Beam Guardrail for Reset	Ft	625.000	3.200	2,000.00	3.000	1,875.00
020 Remove W Beam to Thrie Beam Guardrail Transitm for Reset	Each	5.000	55.000	275.00	50.000	250.00
021 Unclassified Excavation, Digouts	CuYd	288.000	5.000	1,440.00	5.000	1,440.00
022 Water for Granular Material	MGal	42.200	25.000	1,055.00	15.000	633.00
023 Base Course	Ton	2748.000	14.250	39,159.00	15.320	42,099.36
024 Base Course, Salvaged	Ton	765.000	10.000	7,650.00	12.630	9,661.95
025 SS-1h or CSS-1h Asphalt for Tack	Ton	120.000	360.000	43,200.00	250.000	30,000.00
026 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	51.100	290.000	14,819.00	274.000	14,001.40
027 Sand for Flush Seal	Ton	608.000	18.000	10,944.00	36.300	22,070.40
028 Cold Milling Asphalt Concrete	CuYd	405.000	17.400	7,047.00	15.130	6,127.65
029 Type III Field Laboratory	Each	1.000	3,800.000	3,800.00	10,585.080	10,585.08
030 W Beam Guardrail Flared End Terminal	Each	7.000	2,000.000	14,000.00	1,900.000	13,300.00
031 Beam Guardrail Post and Block	Each	202.000	42.000	8,484.00	40.000	8,080.00
032 Reset Double Thrie Beam Rail	Ft	62.500	42.000	2,625.00	40.000	2,500.00
033 Reset W Beam Rail	Ft	625.000	9.400	5,875.00	9.000	5,625.00
034 Reset W Beam to Thrie Beam Transition Rail	Each	5.000	160.000	800.00	150.000	750.00
035 4" Corrugated Polyethylene Drainage Tubing	Ft	20.000	10.500	210.00	10.000	200.00
036 4" Slotted Corrugated Polyethylene Drainage Tubing	Ft	110.000	10.500	1,155.00	10.000	1,100.00
037 Concrete Headwall for Underdrain	Each	2.000	260.000	520.00	250.000	500.00
038 Porous Backfill	Ton	32.000	31.500	1,008.00	30.000	960.00
A039 PG 64-28 Asphalt Binder	Ton	2940.000	0.000	0.00	0.000	0.00
A040 Class Q-LVT Asphalt Concrete	Ton	51156.000	0.000	0.00	0.000	0.00
A041 Hydrated Lime	Ton	507.000	0.000	0.00	0.000	0.00
B042 PG 64-28 Asphalt Binder	Ton	2633.000	290.000	763,570.00	236.450	622,572.85
B043 Class Q-LVT Asphalt Concrete	Ton	52418.000	18.000	943,524.00	23.200	1,216,097.60
B044 Hydrated Lime	Ton	519.000	100.000	51,900.00	97.000	50,343.00
TOTAL BID			ALTERNATE A	0.00		0.00
			ALTERNATE B	2,102,669.05		2,276,561.39

1
 HC086700 04/21/05
 CONTRACT ID 5666
 PROJECT NO.: P 3071(3)24

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: FALL RIVER (047) FEDERAL AID PRIMARY
 SD71 FM JCT. US18B AT HOT SPRINGS
 S TO THE CHEYENNE RIVER

SHEET _2_ OF _2_ ITEM NO. 7
 ASPHALT CONCRETE SURFACING & GUARDRAIL
 CONTRACT TIME: ON-BEF 10-21-05
 LENGTH: 11.603 MILES

ITEMS	UNIT	APPROX. QUANTITY	BITUMINOUS PAVING INC		BORDER STATES PAVING INC	
			ORTONVILLE	MN	FARGO	ND
001 Cold Applied Plastic Pvmt Marking, 4"	Ft	1431.000	2.200	3,148.20	2.360	3,377.16
002 Cold Applied Plastic Pvmt Marking, 24"	Ft	72.000	14.000	1,008.00	14.140	1,018.08
003 Cold Applied Plastic Pvmt Marking, Arrow	Each	2.000	220.000	440.00	235.600	471.20
004 Pavement Marking Paint, White	Gal	395.000	14.500	5,727.50	15.020	5,932.90
005 Pavement Marking Paint, Yellow	Gal	290.000	14.500	4,205.00	15.310	4,439.90
006 Groove Pavement for Pavement Marking, 4"	Ft	1431.000	1.000	1,431.00	1.000	1,431.00
007 Groove Pavement for Pavement Marking, 24"	Ft	72.000	6.000	432.00	5.890	424.08
008 Groove Pavement for Pavement Marking, Arrow	Each	2.000	170.000	340.00	176.700	353.40
009 Flagging	Hour	1500.000	18.310	27,465.00	18.310	27,465.00
010 Pilot Car	Hour	500.000	26.770	13,385.00	26.770	13,385.00
011 Traffic Control	Unit	673.000	4.500	3,028.50	4.710	3,169.83
012 Traffic Control, Miscellaneous	LS	1.000	9,000.000	9,000.00	5,772.190	5,772.19
013 Temporary Pavement Marking	Mile	46.400	560.000	25,984.00	600.780	27,876.19
014 Contractor Furnishd Portable Changeable Message Sign	Each	2.000	9,500.000	19,000.00	10,248.580	20,497.16
015 Mobilization	LS	1.000	168,000.000	168,000.00	140,000.000	140,000.00
016 Remove Beam Guardrail	Ft	262.500	4.000	1,050.00	3.530	926.63
017 Remove W Beam Guardrail Breakaway Cable Terminal	Each	7.000	165.000	1,155.00	176.700	1,236.90
018 Remove Double Thrie Beam Guardrail for Reset	Ft	62.500	6.000	375.00	5.890	368.13
019 Remove W Beam Guardrail for Reset	Ft	625.000	4.000	2,500.00	3.530	2,206.25
020 Remove W Beam to Thrie Beam Guardrail Transitm for Reset	Each	5.000	55.000	275.00	58.900	294.50
021 Unclassified Excavation, Digouts	CuYd	288.000	5.000	1,440.00	5.000	1,440.00
022 Water for Granular Material	MGal	42.200	15.000	633.00	26.510	1,118.72
023 Base Course	Ton	2748.000	12.000	32,976.00	19.230	52,844.04
024 Base Course, Salvaged	Ton	765.000	7.000	5,355.00	17.490	13,379.85
025 SS-1h or CSS-1h Asphalt for Tack	Ton	120.000	300.000	36,000.00	397.270	47,672.40
026 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	51.100	350.000	17,885.00	368.480	18,829.33
027 Sand for Flush Seal	Ton	608.000	24.000	14,592.00	37.400	22,739.20
028 Cold Milling Asphalt Concrete	CuYd	405.000	27.000	10,935.00	22.210	8,995.05
029 Type III Field Laboratory	Each	1.000	6,000.000	6,000.00	4,122.990	4,122.99
030 W Beam Guardrail Flared End Terminal	Each	7.000	2,100.000	14,700.00	2,238.200	15,667.40
031 Beam Guardrail Post and Block	Each	202.000	45.000	9,090.00	47.120	9,518.24
032 Reset Double Thrie Beam Rail	Ft	62.500	45.000	2,812.50	47.120	2,945.00
033 Reset W Beam Rail	Ft	625.000	10.000	6,250.00	10.600	6,625.00
034 Reset W Beam to Thrie Beam Transition Rail	Each	5.000	165.000	825.00	176.700	883.50
035 4" Corrugated Polyethylene Drainage Tubing	Ft	20.000	11.000	220.00	11.780	235.60
036 4" Slotted Corrugated Polyethylene Drainage Tubing	Ft	110.000	11.000	1,210.00	11.780	1,295.80
037 Concrete Headwall for Underdrain	Each	2.000	275.000	550.00	294.500	589.00
038 Porous Backfill	Ton	32.000	35.000	1,120.00	35.340	1,130.88
A039 PG 64-28 Asphalt Binder	Ton	2940.000	0.000	0.00	0.000	0.00
A040 Class Q-LVT Asphalt Concrete	Ton	51156.000	0.000	0.00	0.000	0.00
A041 Hydrated Lime	Ton	507.000	0.000	0.00	0.000	0.00
B042 PG 64-28 Asphalt Binder	Ton	2633.000	280.000	737,240.00	301.360	793,480.88
B043 Class Q-LVT Asphalt Concrete	Ton	52418.000	20.500	1,074,569.00	19.280	1,010,619.04
B044 Hydrated Lime	Ton	519.000	50.000	25,950.00	115.590	59,991.21
TOTAL BID			ALTERNATE A	0.00		0.00
			ALTERNATE B	2,288,301.70		2,334,768.63

HC086700 04/21/05
 CONTRACT ID 5662
 PROJECT NO.: P 000S(00)251

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: ABERDN RGN NON FEDERAL AID
 VARIOUS LOCATIONS IN THE ABERDEEN
 REGION

SHEET _1_ OF _2_ ITEM NO. 8
 COUNTY PAVEMENT MARKNG (ABERDEEN REGION)
 CONTRACT TIME: ON-BEF 11-18-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	VOGEL TRAFFIC SERVICES INC		BESTWAY TRAFFIC MARKING & SIGNS	
			ORANGE CITY	IA	MOBRIDGE	SD
001 Mobilization	LS	1.000	7,464.740	7,464.74	7,500.000	7,500.00
002 Pavement Marking Paint, White	Gal	24852.000	9.940	247,028.88	9.580	238,082.16
003 Pavement Marking Paint, Yellow	Gal	11348.000	9.620	109,167.76	9.820	111,437.36
004 Pavement Marking Paint, Railroad Crossing	Each	32.000	240.000	7,680.00	500.000	16,000.00
005 Traffic Control, Miscellaneous	LS	1.000	1,895.770	1,895.77	2,500.000	2,500.00
TOTAL BID				373,237.15		375,519.52

ITEMS	UNIT	APPROX. QUANTITY	TRI-STATE STRIPING INC		SWANSTON EQUIPMENT CO	
			WEST FARGO	ND	FARGO	ND
001 Mobilization	LS	1.000	16,280.000	16,280.00	5,000.000	5,000.00
002 Pavement Marking Paint, White	Gal	24852.000	9.580	238,082.16	10.290	255,727.08
003 Pavement Marking Paint, Yellow	Gal	11348.000	9.580	108,713.84	10.550	119,721.40
004 Pavement Marking Paint, Railroad Crossing	Each	32.000	240.000	7,680.00	749.000	23,968.00
005 Traffic Control, Miscellaneous	LS	1.000	7,129.520	7,129.52	6,000.000	6,000.00
TOTAL BID				377,885.52		410,416.48

HC086700 04/21/05
CONTRACT ID 5662
PROJECT NO.: P 000S(00)251

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
COUNTY: ABERDN RGN NON FEDERAL AID
VARIOUS LOCATIONS IN THE ABERDEEN
REGION

SHEET _2_ OF _2_ ITEM NO. 8
COUNTY PAVEMENT MARKNG (ABERDEEN REGION)
CONTRACT TIME: ON-BEF 11-18-05
LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	UNITED RENTALS HIGHWAY TECHNOLOGIES INC FARGO	ND
001 Mobilization	LS	1.000	25,000.000	25,000.00
002 Pavement Marking Paint, White	Gal	24852.000	12.200	303,194.40
003 Pavement Marking Paint, Yellow	Gal	11348.000	12.200	138,445.60
004 Pavement Marking Paint, Railroad Crossing	Each	32.000	400.000	12,800.00
005 Traffic Control, Miscellaneous	LS	1.000	2,000.000	2,000.00
TOTAL BID				481,440.00

HC086700 04/21/05
 CONTRACT ID 5659
 PROJECT NO.: P 000S(00)254

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: RAP CTY RGN NON FEDERAL AID
 VARIOUS LOCATIONS IN THE RAPID
 CITY REGION

SHEET _1_ OF _2_ ITEM NO. 9
 CNTY PVMNT MARKING (RAPID CITY REGION)
 CONTRACT TIME: ON-BEF 11-15-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	VOGEL TRAFFIC SERVICES INC		UNITED RENTALS HIGHWAY TECHNOLOGI		
			ORANGE CITY	IA	FARGO	ND	
001 Pavement Marking Paint, White	Gal	13445.000		9.950	133,777.75	10.350	139,155.75
002 Pavement Marking Paint, Yellow	Gal	8798.000		9.500	83,581.00	11.200	98,537.60
003 Pavement Marking Paint, Railroad Crossing	Each	32.000		125.000	4,000.00	125.000	4,000.00
004 Pavement Marking Paint, Arrow	Each	100.000		10.000	1,000.00	10.000	1,000.00
005 Pavement Marking Paint, 24" White	Ft	990.000		0.250	247.50	0.500	495.00
006 Pavement Marking Paint, 24" Yellow	Ft	200.000		0.250	50.00	0.500	100.00
007 Mobilization	LS	1.000		17,860.330	17,860.33	13,000.000	13,000.00
008 Traffic Control, Miscellaneous	LS	1.000		2,500.000	2,500.00	2,500.000	2,500.00
TOTAL BID					243,016.58		258,788.35

ITEMS	UNIT	APPROX. QUANTITY	TRI-STATE STRIPING INC		BESTWAY TRAFFIC MARKING & SIGNS		
			WEST FARGO	ND	MOBRIDGE	SD	
001 Pavement Marking Paint, White	Gal	13445.000		10.060	135,256.70	9.780	131,492.10
002 Pavement Marking Paint, Yellow	Gal	8798.000		10.060	88,507.88	9.980	87,804.04
003 Pavement Marking Paint, Railroad Crossing	Each	32.000		312.000	9,984.00	500.000	16,000.00
004 Pavement Marking Paint, Arrow	Each	100.000		36.000	3,600.00	50.000	5,000.00
005 Pavement Marking Paint, 24" White	Ft	990.000		2.000	1,980.00	1.000	990.00
006 Pavement Marking Paint, 24" Yellow	Ft	200.000		3.800	760.00	1.000	200.00
007 Mobilization	LS	1.000		16,547.500	16,547.50	10,000.000	10,000.00
008 Traffic Control, Miscellaneous	LS	1.000		2,454.600	2,454.60	10,000.000	10,000.00
TOTAL BID					259,090.68		261,486.14

HC086700 04/21/05
 CONTRACT ID 5659
 PROJECT NO.: P 000S(00)254

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: RAP CTY RGN NON FEDERAL AID
 VARIOUS LOCATIONS IN THE RAPID
 CITY REGION

SHEET _2_ OF _2_ ITEM NO. 9
 CNTY PVMNT MARKING (RAPID CITY REGION)
 CONTRACT TIME: ON-BEF 11-15-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	SWANSTON EQUIPMENT CO	
			FARGO	ND
001 Pavement Marking Paint, White	Gal	13445.000	11.350	152,600.75
002 Pavement Marking Paint, Yellow	Gal	8798.000	11.500	101,177.00
003 Pavement Marking Paint, Railroad Crossing	Each	32.000	521.000	16,672.00
004 Pavement Marking Paint, Arrow	Each	100.000	39.000	3,900.00
005 Pavement Marking Paint, 24" White	Ft	990.000	3.280	3,247.20
006 Pavement Marking Paint, 24" Yellow	Ft	200.000	3.280	656.00
007 Mobilization	LS	1.000	8,000.000	8,000.00
008 Traffic Control, Miscellaneous	LS	1.000	7,000.000	7,000.00
TOTAL BID				293,252.95

HC086700 04/21/05
 CONTRACT ID 5660
 PROJECT NO.: P 000S(00)252

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: MITCHLL RGN NON FEDERAL AID
 VARIOUS LOCATIONS IN THE MITCHELL
 REGION

SHEET _1_ OF _2_ ITEM NO. 10
 COUNTY PAVEMENT MARKING (MITCHELL RGN)
 CONTRACT TIME: ON-BEF 11-18-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	VOGEL TRAFFIC SERVICES INC		TRI-STATE STRIPING INC	
			ORANGE CITY	IA	WEST FARGO	ND
001 Mobilization	LS	1.000	9,636.610	9,636.61	16,250.000	16,250.00
002 Pavement Marking Paint, White	Gal	34343.000	9.730	334,157.39	9.700	333,127.10
003 Pavement Marking Paint, Yellow	Gal	13834.000	9.420	130,316.28	9.700	134,189.80
004 Pavement Marking Paint, Railroad Crossing	Each	28.000	240.000	6,720.00	180.000	5,040.00
005 Traffic Control, Miscellaneous	LS	1.000	1,000.000	1,000.00	9,694.900	9,694.90
TOTAL BID				481,830.28		498,301.80

ITEMS	UNIT	APPROX. QUANTITY	BESTWAY TRAFFIC MARKING & SIGNS		SWANSTON EQUIPMENT CO	
			MOBRIDGE	SD	FARGO	ND
001 Mobilization	LS	1.000	25,000.000	25,000.00	6,000.000	6,000.00
002 Pavement Marking Paint, White	Gal	34343.000	10.100	346,864.30	10.890	373,995.27
003 Pavement Marking Paint, Yellow	Gal	13834.000	10.100	139,723.40	11.000	152,174.00
004 Pavement Marking Paint, Railroad Crossing	Each	28.000	500.000	14,000.00	750.000	21,000.00
005 Traffic Control, Miscellaneous	LS	1.000	30,000.000	30,000.00	5,000.000	5,000.00
TOTAL BID				555,587.70		558,169.27

HC086700 04/21/05
CONTRACT ID 5660
PROJECT NO.: P 000S(00)252

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
COUNTY: MITCHLL RGN NON FEDERAL AID
VARIOUS LOCATIONS IN THE MITCHELL
REGION

SHEET _2_ OF _2_ ITEM NO. 10
COUNTY PAVEMENT MARKING (MITCHELL RGN)
CONTRACT TIME: ON-BEF 11-18-05
LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	UNITED RENTALS HIGHWAY TECHNOLOGIES INC FARGO	ND
001 Mobilization	LS	1.000	10,000.000	10,000.00
002 Pavement Marking Paint, White	Gal	34343.000	11.400	391,510.20
003 Pavement Marking Paint, Yellow	Gal	13834.000	11.400	157,707.60
004 Pavement Marking Paint, Railroad Crossing	Each	28.000	500.000	14,000.00
005 Traffic Control, Miscellaneous	LS	1.000	1,000.000	1,000.00
TOTAL BID				574,217.80

TYPE CODE

HC086700 04/21/05
 CONTRACT ID 5661
 PROJECT NO.: P 000S(00)253

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: PIERRE RGN NON FEDERAL AID
 VARIOUS LOCATIONS IN THE PIERRE
 REGION

SHEET _1_ OF _2_ ITEM NO. 11
 COUNTY PAVEMENT MARKING (PIERRE REGION)
 CONTRACT TIME: ON-BEF 11-18-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	BESTWAY TRAFFIC MARKING & SIGNS		TRI-STATE STRIPING INC	
			MOBRIDGE	SD	WEST FARGO	ND
001 Mobilization	LS	1.000	10,000.000	10,000.00	10,592.500	10,592.50
002 Pavement Marking Paint, White	Gal	13273.000	9.580	127,155.34	9.670	128,349.91
003 Pavement Marking Paint, Yellow	Gal	3488.000	9.820	34,252.16	9.670	33,728.96
004 Pavement Marking Paint, Railroad Crossing	Each	2.000	500.000	1,000.00	500.000	1,000.00
005 Traffic Control, Miscellaneous	LS	1.000	2,500.000	2,500.00	3,380.000	3,380.00
TOTAL BID				174,907.50		177,051.37

ITEMS	UNIT	APPROX. QUANTITY	VOGEL TRAFFIC SERVICES INC		UNITED RENTALS HIGHWAY TECHNOLOGI	
			ORANGE CITY	IA	FARGO	ND
001 Mobilization	LS	1.000	21,279.580	21,279.58	17,500.000	17,500.00
002 Pavement Marking Paint, White	Gal	13273.000	9.920	131,668.16	10.850	144,012.05
003 Pavement Marking Paint, Yellow	Gal	3488.000	9.470	33,031.36	11.200	39,065.60
004 Pavement Marking Paint, Railroad Crossing	Each	2.000	250.000	500.00	250.000	500.00
005 Traffic Control, Miscellaneous	LS	1.000	2,500.000	2,500.00	2,500.000	2,500.00
TOTAL BID				188,979.10		203,577.65

TYPE CODE

HC086700 04/21/05
 CONTRACT ID 5661
 PROJECT NO.: P 000S(00)253

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: PIERRE RGN NON FEDERAL AID
 VARIOUS LOCATIONS IN THE PIERRE
 REGION

SHEET _2_ OF _2_ ITEM NO. 11
 COUNTY PAVEMENT MARKING (PIERRE REGION)
 CONTRACT TIME: ON-BEF 11-18-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	SWANSTON EQUIPMENT CO	
			FARGO	ND
001 Mobilization	LS	1.000	6,000.000	6,000.00
002 Pavement Marking Paint, White	Gal	13273.000	11.360	150,781.28
003 Pavement Marking Paint, Yellow	Gal	3488.000	12.000	41,856.00
004 Pavement Marking Paint, Railroad Crossing	Each	2.000	1,000.000	2,000.00
005 Traffic Control, Miscellaneous	LS	1.000	6,000.000	6,000.00
TOTAL BID				206,637.28

TYPE CODE

HC086700 04/21/05
 CONTRACT ID 5653
 PROJECT NO.: P 0010(00)282
 NH 0012(00)293
 P 0027(00)198
 0253-151
 2812-151

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: BROWN (013) NON FEDERAL AID
 DAY (037) VARIOUS LOCATIONS IN THE ABERDEEN
 MARSHALL (091) AREA

SHEET _1_ OF _1_ ITEM NO. 12
 ASPHALT SURFACE TREATMENT
 CONTRACT TIME: ON-BEF 09-16-05
 LENGTH: 58.229 MILES

ITEMS	UNIT	APPROX. QUANTITY	THE ROAD GUY CONSTRUCTION COMPANY INC		BITUMINOUS PAVING INC	
			YANKTON	SD	ORTONVILLE	MN
001 Mobilization	LS	1.000	10,000.000	10,000.00	25,000.000	25,000.00
002 AE150S Asphalt for Surface Treatment	Ton	1016.000	288.000	292,608.00	233.000	236,728.00
003 Type 1B Cover Aggregate	Ton	2555.000	18.000	45,990.00	23.200	59,276.00
004 Type 1B Cover Aggregate	Ton	853.000	15.500	13,221.50	29.250	24,950.25
005 Type 1B Cover Aggregate	Ton	2597.000	13.700	35,578.90	18.600	48,304.20
006 Type 1B Cover Aggregate	Ton	2108.000	15.400	32,463.20	15.900	33,517.20
007 Type 1B Cover Aggregate	Ton	2967.000	17.500	51,922.50	23.850	70,762.95
008 Pavement Marking Paint, White	Gal	2627.000	15.200	39,930.40	13.200	34,676.40
009 Pavement Marking Paint, Yellow	Gal	1010.000	15.200	15,352.00	13.200	13,332.00
010 Pavement Marking Paint, 24" Yellow	Ft	150.000	4.000	600.00	1.100	165.00
011 Pavement Marking Masking, Arrow	Each	39.000	170.000	6,630.00	55.000	2,145.00
012 Flagging	Hour	500.000	18.310	9,155.00	18.310	9,155.00
013 Pilot Car	Hour	200.000	26.770	5,354.00	26.770	5,354.00
014 Traffic Control	Unit	4242.000	2.800	11,877.60	2.200	9,332.40
015 Traffic Control, Miscellaneous	LS	1.000	2,240.000	2,240.00	5,000.000	5,000.00
016 Type C Advance Warning Arrow Panel	Each	2.000	1,120.000	2,240.00	550.000	1,100.00
017 Temporary Pavement Marking	Mile	58.100	470.000	27,307.00	550.000	31,955.00
TOTAL BID				602,470.10		610,753.40

ITEMS	UNIT	APPROX. QUANTITY	ASPHALT SURFACE TECHNOLOGIES CORP A/K/A		MCLAUGHLIN & SCHULZ INC	
			SAINT CLOUD	MN	MARSHALL	MN
001 Mobilization	LS	1.000	99,000.000	99,000.00	50,000.000	50,000.00
002 AE150S Asphalt for Surface Treatment	Ton	1016.000	220.000	223,520.00	269.000	273,304.00
003 Type 1B Cover Aggregate	Ton	2555.000	14.000	35,770.00	19.400	49,567.00
004 Type 1B Cover Aggregate	Ton	853.000	14.000	11,942.00	17.350	14,799.55
005 Type 1B Cover Aggregate	Ton	2597.000	14.000	36,358.00	15.000	38,955.00
006 Type 1B Cover Aggregate	Ton	2108.000	14.000	29,512.00	16.850	35,519.80
007 Type 1B Cover Aggregate	Ton	2967.000	14.000	41,538.00	18.350	54,444.45
008 Pavement Marking Paint, White	Gal	2627.000	14.000	36,778.00	13.650	35,858.55
009 Pavement Marking Paint, Yellow	Gal	1010.000	14.000	14,140.00	13.650	13,786.50
010 Pavement Marking Paint, 24" Yellow	Ft	150.000	3.300	495.00	3.000	450.00
011 Pavement Marking Masking, Arrow	Each	39.000	200.000	7,800.00	150.000	5,850.00
012 Flagging	Hour	500.000	18.310	9,155.00	18.310	9,155.00
013 Pilot Car	Hour	200.000	26.770	5,354.00	26.770	5,354.00
014 Traffic Control	Unit	4242.000	3.000	12,726.00	2.500	10,605.00
015 Traffic Control, Miscellaneous	LS	1.000	15,000.000	15,000.00	6,000.000	6,000.00
016 Type C Advance Warning Arrow Panel	Each	2.000	1,500.000	3,000.00	1,000.000	2,000.00
017 Temporary Pavement Marking	Mile	58.100	500.000	29,050.00	420.000	24,402.00
TOTAL BID				611,138.00		630,050.85

HC086700 04/21/05
CONTRACT ID 5657
PROJECT NO.: 0033-051

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
COUNTY: TODD (121) NON FEDERAL AID
42 SITES ALONG US18, SD63 & US83
IN TODD COUNTY

SHEET _1_ OF _8_ ITEM NO. 13
PIPE & EROSION REPAIR
CONTRACT TIME: ON-BEF 12-30-05
LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	HAHN CONSTRUCTION INC.		A-G-E CORPORATION	
			MARTIN	SD	FORT PIERRE	SD
001 Mobilization	LS	1.000	16,686.600	16,686.60	22,177.690	22,177.69
002 Remove Pipe Culvert	Ft	33.000	25.000	825.00	20.000	660.00
003 Remove Pipe End Section	Each	35.000	75.000	2,625.00	100.000	3,500.00
004 Remove Fence	Ft	740.000	1.250	925.00	1.000	740.00
005 Remove Sediment	CuYd	5.000	20.000	100.00	100.000	500.00
006 Remove Silt Fence	Ft	572.000	1.000	572.00	0.100	57.20
007 Remove Pipe End Section for Reset	Each	23.000	125.000	2,875.00	100.000	2,300.00
008 Remove Cattle Pass End Section for Reset	Each	6.000	175.000	1,050.00	100.000	600.00
009 Contractor Furnished Borrow	CuYd	4104.000	5.250	21,546.00	9.900	40,629.60
010 Reprofiling Ditch	Sta	22.400	300.000	6,720.00	100.000	2,240.00
011 Incidental Work	LS	1.000	2,500.000	2,500.00	8,000.000	8,000.00
012 72" RCP Class 2, Furnish	Ft	14.000	175.000	2,450.00	175.000	2,450.00
013 72" RCP, Install	Ft	14.000	125.000	1,750.00	150.000	2,100.00
014 72" RCP Flared End, Furnish	Each	1.000	1,500.000	1,500.00	1,550.000	1,550.00
015 72" RCP Flared End, Install	Each	1.000	1,000.000	1,000.00	250.000	250.00
016 18" CMP 16 Gauge, Furnish	Ft	190.000	12.600	2,394.00	13.000	2,470.00
017 18" CMP, Install	Ft	190.000	15.000	2,850.00	15.000	2,850.00
018 24" CMP 16 Gauge, Furnish	Ft	118.000	17.300	2,041.40	18.000	2,124.00
019 24" CMP, Install	Ft	118.000	18.000	2,124.00	18.000	2,124.00
020 30" CMP 16 Gauge, Furnish	Ft	88.000	21.700	1,909.60	22.000	1,936.00
021 30" CMP, Install	Ft	88.000	19.000	1,672.00	20.000	1,760.00
022 36" CMP 16 Gauge, Furnish	Ft	48.000	33.300	1,598.40	35.000	1,680.00
023 36" CMP, Install	Ft	48.000	20.000	960.00	22.000	1,056.00
024 54" CMP 3xl 12 Gauge, Furnish	Ft	20.000	86.000	1,720.00	90.000	1,800.00
025 54" CMP, Install	Ft	20.000	34.000	680.00	40.000	800.00
026 84" CMP 3xl 10 Gauge, Furnish	Ft	42.000	158.000	6,636.00	166.000	6,972.00
027 84" CMP, Install	Ft	42.000	50.000	2,100.00	100.000	4,200.00
028 42" CMP Flared End, Furnish	Each	2.000	542.000	1,084.00	550.000	1,100.00
029 42" CMP Flared End, Install	Each	2.000	250.000	500.00	100.000	200.00
030 54" CMP Flared End, Furnish	Each	4.000	760.000	3,040.00	785.000	3,140.00
031 54" CMP Flared End, Install	Each	4.000	300.000	1,200.00	125.000	500.00
032 78" CMP Flared End, Furnish	Each	2.000	1,497.000	2,994.00	1,530.000	3,060.00
033 78" CMP Flared End, Install	Each	2.000	450.000	900.00	450.000	900.00
034 84" CMP Flared End, Furnish	Each	10.000	1,600.000	16,000.00	1,630.000	16,300.00
035 84" CMP Flared End, Install	Each	10.000	650.000	6,500.00	500.000	5,000.00
036 18" CMP Sloped End, Furnish	Each	14.000	130.000	1,820.00	132.000	1,848.00
037 18" CMP Sloped End, Install	Each	14.000	85.000	1,190.00	50.000	700.00
038 24" CMP Sloped End, Furnish	Each	14.000	165.000	2,310.00	165.000	2,310.00
039 24" CMP Sloped End, Install	Each	14.000	90.000	1,260.00	60.000	840.00
040 30" CMP Sloped End, Furnish	Each	12.000	480.000	5,760.00	500.000	6,000.00
041 30" CMP Sloped End, Install	Each	12.000	125.000	1,500.00	75.000	900.00
042 36" CMP Sloped End, Furnish	Each	8.000	700.000	5,600.00	722.000	5,776.00
043 36" CMP Sloped End, Install	Each	8.000	150.000	1,200.00	75.000	600.00
044 18" CMP Safety End, Furnish	Each	4.000	150.000	600.00	150.000	600.00
045 18" CMP Safety End, Install	Each	4.000	90.000	360.00	50.000	200.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/21/05
 CONTRACT ID 5657
 PROJECT NO.: 0033-051

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: TODD (121) NON FEDERAL AID
 42 SITES ALONG US18, SD63 & US83
 IN TODD COUNTY

SHEET _2_ OF _8_ ITEM NO. 13
 PIPE & EROSION REPAIR
 CONTRACT TIME: ON-BEF 12-30-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	HAHN CONSTRUCTION INC.		A-G-E CORPORATION	
			MARTIN	SD	FORT PIERRE	SD
046 Reset Pipe End Section	Each	23.000	175.000	4,025.00	100.000	2,300.00
047 4'x6' Reinforced Concrete Cattle Pass, Furnish	Ft	30.000	165.500	4,965.00	165.000	4,950.00
048 4'x6' Reinforced Concrete Cattle Pass, Install	Ft	30.000	42.000	1,260.00	50.000	1,500.00
049 5'x7' Reinforced Concrete Cattle Pass, Furnish	Ft	24.000	242.500	5,820.00	226.000	5,424.00
050 5'x7' Reinforced Concrete Cattle Pass, Install	Ft	24.000	52.000	1,248.00	100.000	2,400.00
051 Reset Reinforced Concrete Cattle Pass End Section	Each	6.000	325.000	1,950.00	100.000	600.00
052 Type 2 Right-of-Way Fence	Ft	720.000	1.750	1,260.00	1.450	1,044.00
053 2 Post Panel	Each	12.000	175.000	2,100.00	100.000	1,200.00
054 3 Post Panel	Each	4.000	225.000	900.00	150.000	600.00
055 Flexible Object Marker Post	Each	80.000	30.000	2,400.00	40.000	3,200.00
056 Flagging	Hour	120.000	18.310	2,197.20	18.310	2,197.20
057 Traffic Control	Unit	578.000	4.250	2,456.50	4.200	2,427.60
058 Traffic Control, Miscellaneous	LS	1.000	1,500.000	1,500.00	3,500.000	3,500.00
059 Class B Riprap	Ton	304.000	40.000	12,160.00	70.000	21,280.00
060 Permanent Seeding	Lb	99.000	12.000	1,188.00	14.200	1,405.80
061 Fertilizing	Lb	495.000	1.000	495.00	2.000	990.00
062 Mulching	Ton	9.800	165.000	1,617.00	138.000	1,352.40
063 High Velocity Erosion Control Blanket	SqYd	1080.000	2.250	2,430.00	4.000	4,320.00
064 12" Diameter Erosion Control Wattle	Ft	168.000	3.750	630.00	6.160	1,034.88
065 Shaping for Erosion Control Blanket	Ft	810.000	2.000	1,620.00	0.100	81.00
066 High Flow Silt Fence	Ft	572.000	3.000	1,716.00	6.000	3,432.00
067 Mucking Silt Fence	CuYd	100.000	15.000	1,500.00	0.500	50.00
068 Repair Silt Fence	Ft	572.000	1.000	572.00	0.100	57.20
069 Type B Drainage Fabric	SqYd	400.000	2.500	1,000.00	4.860	1,944.00
TOTAL BID				200,637.70		234,790.57

HC086700 04/21/05
 CONTRACT ID 5657
 PROJECT NO.: 0033-051

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: TODD (121) NON FEDERAL AID
 42 SITES ALONG US18, SD63 & US83
 IN TODD COUNTY

SHEET _3_ OF _8_ ITEM NO. 13
 PIPE & EROSION REPAIR
 CONTRACT TIME: ON-BEF 12-30-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	HIGHMARK INC.		BUSKERUD CONSTRUCTION INC.	
			BLACK HAWK	SD	DELL RAPIDS	SD
001 Mobilization	LS	1.000	35,000.000	35,000.00	35,100.000	35,100.00
002 Remove Pipe Culvert	Ft	33.000	20.000	660.00	15.000	495.00
003 Remove Pipe End Section	Each	35.000	50.000	1,750.00	65.000	2,275.00
004 Remove Fence	Ft	740.000	1.000	740.00	1.000	740.00
005 Remove Sediment	CuYd	5.000	20.000	100.00	30.000	150.00
006 Remove Silt Fence	Ft	572.000	0.010	5.72	0.500	286.00
007 Remove Pipe End Section for Reset	Each	23.000	50.000	1,150.00	75.000	1,725.00
008 Remove Cattle Pass End Section for Reset	Each	6.000	250.000	1,500.00	300.000	1,800.00
009 Contractor Furnished Borrow	CuYd	4104.000	3.000	12,312.00	6.400	26,265.60
010 Reprofiling Ditch	Sta	22.400	300.000	6,720.00	110.000	2,464.00
011 Incidental Work	LS	1.000	5,000.000	5,000.00	6,500.000	6,500.00
012 72" RCP Class 2, Furnish	Ft	14.000	195.000	2,730.00	225.000	3,150.00
013 72" RCP, Install	Ft	14.000	150.000	2,100.00	150.000	2,100.00
014 72" RCP Flared End, Furnish	Each	1.000	1,670.000	1,670.00	2,000.000	2,000.00
015 72" RCP Flared End, Install	Each	1.000	500.000	500.00	750.000	750.00
016 18" CMP 16 Gauge, Furnish	Ft	190.000	14.000	2,660.00	17.000	3,230.00
017 18" CMP, Install	Ft	190.000	15.000	2,850.00	11.000	2,090.00
018 24" CMP 16 Gauge, Furnish	Ft	118.000	19.500	2,301.00	23.500	2,773.00
019 24" CMP, Install	Ft	118.000	15.000	1,770.00	12.000	1,416.00
020 30" CMP 16 Gauge, Furnish	Ft	88.000	24.000	2,112.00	29.500	2,596.00
021 30" CMP, Install	Ft	88.000	20.000	1,760.00	14.000	1,232.00
022 36" CMP 16 Gauge, Furnish	Ft	48.000	37.500	1,800.00	46.000	2,208.00
023 36" CMP, Install	Ft	48.000	20.000	960.00	16.000	768.00
024 54" CMP 3x1 12 Gauge, Furnish	Ft	20.000	97.500	1,950.00	115.000	2,300.00
025 54" CMP, Install	Ft	20.000	50.000	1,000.00	21.500	430.00
026 84" CMP 3x1 10 Gauge, Furnish	Ft	42.000	185.000	7,770.00	220.000	9,240.00
027 84" CMP, Install	Ft	42.000	75.000	3,150.00	38.000	1,596.00
028 42" CMP Flared End, Furnish	Each	2.000	610.000	1,220.00	740.000	1,480.00
029 42" CMP Flared End, Install	Each	2.000	100.000	200.00	135.000	270.00
030 54" CMP Flared End, Furnish	Each	4.000	860.000	3,440.00	1,050.000	4,200.00
031 54" CMP Flared End, Install	Each	4.000	100.000	400.00	160.000	640.00
032 78" CMP Flared End, Furnish	Each	2.000	1,680.000	3,360.00	2,000.000	4,000.00
033 78" CMP Flared End, Install	Each	2.000	150.000	300.00	190.000	380.00
034 84" CMP Flared End, Furnish	Each	10.000	1,790.000	17,900.00	2,150.000	21,500.00
035 84" CMP Flared End, Install	Each	10.000	200.000	2,000.00	240.000	2,400.00
036 18" CMP Sloped End, Furnish	Each	14.000	140.000	1,960.00	175.000	2,450.00
037 18" CMP Sloped End, Install	Each	14.000	40.000	560.00	95.000	1,330.00
038 24" CMP Sloped End, Furnish	Each	14.000	180.000	2,520.00	220.000	3,080.00
039 24" CMP Sloped End, Install	Each	14.000	45.000	630.00	105.000	1,470.00
040 30" CMP Sloped End, Furnish	Each	12.000	550.000	6,600.00	650.000	7,800.00
041 30" CMP Sloped End, Install	Each	12.000	55.000	660.00	120.000	1,440.00
042 36" CMP Sloped End, Furnish	Each	8.000	800.000	6,400.00	975.000	7,800.00
043 36" CMP Sloped End, Install	Each	8.000	60.000	480.00	135.000	1,080.00
044 18" CMP Safety End, Furnish	Each	4.000	165.000	660.00	145.000	580.00
045 18" CMP Safety End, Install	Each	4.000	40.000	160.00	80.000	320.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/21/05
 CONTRACT ID 5657
 PROJECT NO.: 0033-051

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: TODD (121) NON FEDERAL AID
 42 SITES ALONG US18, SD63 & US83
 IN TODD COUNTY

SHEET 4 OF 8 ITEM NO. 13
 PIPE & EROSION REPAIR
 CONTRACT TIME: ON-BEF 12-30-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	HIGHMARK INC.		BUSKERUD CONSTRUCTION INC.	
			BLACK HAWK	SD	DELL RAPIDS	SD
046 Reset Pipe End Section	Each	23.000	50.000	1,150.00	150.000	3,450.00
047 4'x6' Reinforced Concrete Cattle Pass, Furnish	Ft	30.000	182.000	5,460.00	220.000	6,600.00
048 4'x6' Reinforced Concrete Cattle Pass, Install	Ft	30.000	100.000	3,000.00	155.000	4,650.00
049 5'x7' Reinforced Concrete Cattle Pass, Furnish	Ft	24.000	250.000	6,000.00	290.000	6,960.00
050 5'x7' Reinforced Concrete Cattle Pass, Install	Ft	24.000	125.000	3,000.00	175.000	4,200.00
051 Reset Reinforced Concrete Cattle Pass End Section	Each	6.000	200.000	1,200.00	600.000	3,600.00
052 Type 2 Right-of-Way Fence	Ft	720.000	5.000	3,600.00	1.400	1,008.00
053 2 Post Panel	Each	12.000	120.000	1,440.00	150.000	1,800.00
054 3 Post Panel	Each	4.000	150.000	600.00	225.000	900.00
055 Flexible Object Marker Post	Each	80.000	70.000	5,600.00	55.000	4,400.00
056 Flagging	Hour	120.000	18.310	2,197.20	18.310	2,197.20
057 Traffic Control	Unit	578.000	5.000	2,890.00	3.750	2,167.50
058 Traffic Control, Miscellaneous	LS	1.000	2,000.000	2,000.00	9,200.000	9,200.00
059 Class B Riprap	Ton	304.000	50.000	15,200.00	60.000	18,240.00
060 Permanent Seeding	Lb	99.000	100.000	9,900.00	24.000	2,376.00
061 Fertilizing	Lb	495.000	10.000	4,950.00	1.000	495.00
062 Mulching	Ton	9.800	500.000	4,900.00	305.000	2,989.00
063 High Velocity Erosion Control Blanket	SqYd	1080.000	5.000	5,400.00	2.100	2,268.00
064 12" Diameter Erosion Control Wattle	Ft	168.000	10.000	1,680.00	8.750	1,470.00
065 Shaping for Erosion Control Blanket	Ft	810.000	4.000	3,240.00	1.000	810.00
066 High Flow Silt Fence	Ft	572.000	6.000	3,432.00	5.000	2,860.00
067 Mucking Silt Fence	CuYd	100.000	1.000	100.00	1.000	100.00
068 Repair Silt Fence	Ft	572.000	1.000	572.00	1.000	572.00
069 Type B Drainage Fabric	SqYd	400.000	2.000	800.00	2.800	1,120.00
TOTAL BID				239,781.92		262,332.30

HC086700 04/21/05
 CONTRACT ID 5657
 PROJECT NO.: 0033-051

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: TODD (121) NON FEDERAL AID
 42 SITES ALONG US18, SD63 & US83
 IN TODD COUNTY

SHEET _5_ OF _8_ ITEM NO. 13
 PIPE & EROSION REPAIR
 CONTRACT TIME: ON-BEF 12-30-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	SAND CONSTRUCTION INC.		J H HILT ENGINEERING INC	
			DALLAS	SD	BLACK HAWK	SD
001 Mobilization	LS	1.000	37,885.690	37,885.69	40,000.000	40,000.00
002 Remove Pipe Culvert	Ft	33.000	2.000	66.00	10.000	330.00
003 Remove Pipe End Section	Each	35.000	50.000	1,750.00	75.000	2,625.00
004 Remove Fence	Ft	740.000	0.500	370.00	0.500	370.00
005 Remove Sediment	CuYd	5.000	20.000	100.00	20.000	100.00
006 Remove Silt Fence	Ft	572.000	0.010	5.72	0.010	5.72
007 Remove Pipe End Section for Reset	Each	23.000	50.000	1,150.00	100.000	2,300.00
008 Remove Cattle Pass End Section for Reset	Each	6.000	500.000	3,000.00	300.000	1,800.00
009 Contractor Furnished Borrow	CuYd	4104.000	7.000	28,728.00	6.000	24,624.00
010 Reprofiling Ditch	Sta	22.400	300.000	6,720.00	200.000	4,480.00
011 Incidental Work	LS	1.000	10,000.000	10,000.00	5,000.000	5,000.00
012 72" RCP Class 2, Furnish	Ft	14.000	171.040	2,394.56	200.000	2,800.00
013 72" RCP, Install	Ft	14.000	250.000	3,500.00	200.000	2,800.00
014 72" RCP Flared End, Furnish	Each	1.000	1,494.260	1,494.26	1,650.000	1,650.00
015 72" RCP Flared End, Install	Each	1.000	750.000	750.00	1,000.000	1,000.00
016 18" CMP 16 Gauge, Furnish	Ft	190.000	10.280	1,953.20	15.000	2,850.00
017 18" CMP, Install	Ft	190.000	10.000	1,900.00	10.000	1,900.00
018 24" CMP 16 Gauge, Furnish	Ft	118.000	13.030	1,537.54	20.000	2,360.00
019 24" CMP, Install	Ft	118.000	13.000	1,534.00	10.000	1,180.00
020 30" CMP 16 Gauge, Furnish	Ft	88.000	16.270	1,431.76	24.000	2,112.00
021 30" CMP, Install	Ft	88.000	16.000	1,408.00	15.000	1,320.00
022 36" CMP 16 Gauge, Furnish	Ft	48.000	19.280	925.44	37.000	1,776.00
023 36" CMP, Install	Ft	48.000	19.000	912.00	20.000	960.00
024 54" CMP 3xl 12 Gauge, Furnish	Ft	20.000	53.520	1,070.40	96.000	1,920.00
025 54" CMP, Install	Ft	20.000	54.000	1,080.00	30.000	600.00
026 84" CMP 3xl 10 Gauge, Furnish	Ft	42.000	110.780	4,652.76	180.000	7,560.00
027 84" CMP, Install	Ft	42.000	110.000	4,620.00	75.000	3,150.00
028 42" CMP Flared End, Furnish	Each	2.000	449.070	898.14	600.000	1,200.00
029 42" CMP Flared End, Install	Each	2.000	250.000	500.00	350.000	700.00
030 54" CMP Flared End, Furnish	Each	4.000	618.970	2,475.88	850.000	3,400.00
031 54" CMP Flared End, Install	Each	4.000	300.000	1,200.00	400.000	1,600.00
032 78" CMP Flared End, Furnish	Each	2.000	1,027.030	2,054.06	1,650.000	3,300.00
033 78" CMP Flared End, Install	Each	2.000	500.000	1,000.00	750.000	1,500.00
034 84" CMP Flared End, Furnish	Each	10.000	1,139.010	11,390.10	1,750.000	17,500.00
035 84" CMP Flared End, Install	Each	10.000	550.000	5,500.00	1,000.000	10,000.00
036 18" CMP Sloped End, Furnish	Each	14.000	107.940	1,511.16	140.000	1,960.00
037 18" CMP Sloped End, Install	Each	14.000	50.000	700.00	50.000	700.00
038 24" CMP Sloped End, Furnish	Each	14.000	163.960	2,295.44	175.000	2,450.00
039 24" CMP Sloped End, Install	Each	14.000	80.000	1,120.00	75.000	1,050.00
040 30" CMP Sloped End, Furnish	Each	12.000	354.680	4,256.16	550.000	6,600.00
041 30" CMP Sloped End, Install	Each	12.000	175.000	2,100.00	150.000	1,800.00
042 36" CMP Sloped End, Furnish	Each	8.000	1,648.690	13,189.52	780.000	6,240.00
043 36" CMP Sloped End, Install	Each	8.000	200.000	1,600.00	200.000	1,600.00
044 18" CMP Safety End, Furnish	Each	4.000	106.140	424.56	160.000	640.00
045 18" CMP Safety End, Install	Each	4.000	50.000	200.00	50.000	200.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

TYPE CODE

HC086700 04/21/05
 CONTRACT ID 5657
 PROJECT NO.: 0033-051

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: TODD (121) NON FEDERAL AID
 42 SITES ALONG US18, SD63 & US83
 IN TODD COUNTY

SHEET _6_ OF _8_ ITEM NO. 13

PIPE & EROSION REPAIR
 CONTRACT TIME: ON-BEF 12-30-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	SAND CONSTRUCTION INC.		J H HILT ENGINEERING INC	
			DALLAS	SD	BLACK HAWK	SD
046 Reset Pipe End Section	Each	23.000	50.000	1,150.00	100.000	2,300.00
047 4'x6' Reinforced Concrete Cattle Pass, Furnish	Ft	30.000	161.700	4,851.00	177.000	5,310.00
048 4'x6' Reinforced Concrete Cattle Pass, Install	Ft	30.000	250.000	7,500.00	100.000	3,000.00
049 5'x7' Reinforced Concrete Cattle Pass, Furnish	Ft	24.000	221.090	5,306.16	250.000	6,000.00
050 5'x7' Reinforced Concrete Cattle Pass, Install	Ft	24.000	250.000	6,000.00	100.000	2,400.00
051 Reset Reinforced Concrete Cattle Pass End Section	Each	6.000	1,069.260	6,415.56	300.000	1,800.00
052 Type 2 Right-of-Way Fence	Ft	720.000	4.000	2,880.00	1.500	1,080.00
053 2 Post Panel	Each	12.000	100.000	1,200.00	100.000	1,200.00
054 3 Post Panel	Each	4.000	120.000	480.00	150.000	600.00
055 Flexible Object Marker Post	Each	80.000	88.400	7,072.00	50.000	4,000.00
056 Flagging	Hour	120.000	18.310	2,197.20	18.310	2,197.20
057 Traffic Control	Unit	578.000	1.000	578.00	10.000	5,780.00
058 Traffic Control, Miscellaneous	LS	1.000	7,600.000	7,600.00	10,000.000	10,000.00
059 Class B Riprap	Ton	304.000	42.040	12,780.16	40.000	12,160.00
060 Permanent Seeding	Lb	99.000	25.250	2,499.75	30.000	2,970.00
061 Fertilizing	Lb	495.000	5.050	2,499.75	2.000	990.00
062 Mulching	Ton	9.800	510.200	4,999.96	250.000	2,450.00
063 High Velocity Erosion Control Blanket	SqYd	1080.000	6.000	6,480.00	2.500	2,700.00
064 12" Diameter Erosion Control Wattle	Ft	168.000	12.000	2,016.00	10.000	1,680.00
065 Shaping for Erosion Control Blanket	Ft	810.000	0.500	405.00	0.500	405.00
066 High Flow Silt Fence	Ft	572.000	10.000	5,720.00	5.000	2,860.00
067 Mucking Silt Fence	CuYd	100.000	0.010	1.00	10.000	1,000.00
068 Repair Silt Fence	Ft	572.000	0.010	5.72	1.000	572.00
069 Type B Drainage Fabric	SqYd	400.000	3.000	1,200.00	30.000	12,000.00
TOTAL BID				265,191.61		265,466.92

HC086700 04/21/05
 CONTRACT ID 5657
 PROJECT NO.: 0033-051

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: TODD (121) NON FEDERAL AID
 42 SITES ALONG US18, SD63 & US83
 IN TODD COUNTY

SHEET _7_ OF _8_ ITEM NO. 13
 PIPE & EROSION REPAIR
 CONTRACT TIME: ON-BEF 12-30-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	O'BRYAN, DOUG CONTRACTING INC MARTIN	SD
001 Mobilization	LS	1.000	25,000.000	25,000.00
002 Remove Pipe Culvert	Ft	33.000	25.000	825.00
003 Remove Pipe End Section	Each	35.000	85.000	2,975.00
004 Remove Fence	Ft	740.000	1.000	740.00
005 Remove Sediment	CuYd	5.000	200.000	1,000.00
006 Remove Silt Fence	Ft	572.000	0.660	377.52
007 Remove Pipe End Section for Reset	Each	23.000	142.000	3,266.00
008 Remove Cattle Pass End Section for Reset	Each	6.000	300.000	1,800.00
009 Contractor Furnished Borrow	CuYd	4104.000	10.000	41,040.00
010 Reprofiling Ditch	Sta	22.400	200.000	4,480.00
011 Incidental Work	LS	1.000	5,000.000	5,000.00
012 72" RCP Class 2, Furnish	Ft	14.000	270.300	3,784.20
013 72" RCP, Install	Ft	14.000	30.000	420.00
014 72" RCP Flared End, Furnish	Each	1.000	2,150.000	2,150.00
015 72" RCP Flared End, Install	Each	1.000	500.000	500.00
016 18" CMP 16 Gauge, Furnish	Ft	190.000	20.000	3,800.00
017 18" CMP, Install	Ft	190.000	11.000	2,090.00
018 24" CMP 16 Gauge, Furnish	Ft	118.000	28.500	3,363.00
019 24" CMP, Install	Ft	118.000	13.000	1,534.00
020 30" CMP 16 Gauge, Furnish	Ft	88.000	35.500	3,124.00
021 30" CMP, Install	Ft	88.000	15.000	1,320.00
022 36" CMP 16 Gauge, Furnish	Ft	48.000	43.500	2,088.00
023 36" CMP, Install	Ft	48.000	22.000	1,056.00
024 54" CMP 3xl 12 Gauge, Furnish	Ft	20.000	123.000	2,460.00
025 54" CMP, Install	Ft	20.000	30.000	600.00
026 84" CMP 3xl 10 Gauge, Furnish	Ft	42.000	260.000	10,920.00
027 84" CMP, Install	Ft	42.000	50.000	2,100.00
028 42" CMP Flared End, Furnish	Each	2.000	665.000	1,330.00
029 42" CMP Flared End, Install	Each	2.000	300.000	600.00
030 54" CMP Flared End, Furnish	Each	4.000	1,055.000	4,220.00
031 54" CMP Flared End, Install	Each	4.000	300.000	1,200.00
032 78" CMP Flared End, Furnish	Each	2.000	2,025.000	4,050.00
033 78" CMP Flared End, Install	Each	2.000	600.000	1,200.00
034 84" CMP Flared End, Furnish	Each	10.000	2,070.000	20,700.00
035 84" CMP Flared End, Install	Each	10.000	600.000	6,000.00
036 18" CMP Sloped End, Furnish	Each	14.000	180.000	2,520.00
037 18" CMP Sloped End, Install	Each	14.000	300.000	4,200.00
038 24" CMP Sloped End, Furnish	Each	14.000	232.000	3,248.00
039 24" CMP Sloped End, Install	Each	14.000	100.000	1,400.00
040 30" CMP Sloped End, Furnish	Each	12.000	725.000	8,700.00
041 30" CMP Sloped End, Install	Each	12.000	150.000	1,800.00
042 36" CMP Sloped End, Furnish	Each	8.000	1,757.000	14,056.00
043 36" CMP Sloped End, Install	Each	8.000	300.000	2,400.00
044 18" CMP Safety End, Furnish	Each	4.000	210.000	840.00
045 18" CMP Safety End, Install	Each	4.000	150.000	600.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 04/21/05
 CONTRACT ID 5657
 PROJECT NO.: 0033-051

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: TODD (121) NON FEDERAL AID
 42 SITES ALONG US18, SD63 & US83
 IN TODD COUNTY

SHEET _8_ OF _8_ ITEM NO. 13
 PIPE & EROSION REPAIR
 CONTRACT TIME: ON-BEF 12-30-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	O'BRYAN, DOUG CONTRACTING INC MARTIN	SD
046 Reset Pipe End Section	Each	23.000	300.000	6,900.00
047 4'x6' Reinforced Concrete Cattle Pass, Furnish	Ft	30.000	237.000	7,110.00
048 4'x6' Reinforced Concrete Cattle Pass, Install	Ft	30.000	75.000	2,250.00
049 5'x7' Reinforced Concrete Cattle Pass, Furnish	Ft	24.000	320.000	7,680.00
050 5'x7' Reinforced Concrete Cattle Pass, Install	Ft	24.000	75.000	1,800.00
051 Reset Reinforced Concrete Cattle Pass End Section	Each	6.000	500.000	3,000.00
052 Type 2 Right-of-Way Fence	Ft	720.000	2.500	1,800.00
053 2 Post Panel	Each	12.000	125.000	1,500.00
054 3 Post Panel	Each	4.000	150.000	600.00
055 Flexible Object Marker Post	Each	80.000	24.950	1,996.00
056 Flagging	Hour	120.000	18.310	2,197.20
057 Traffic Control	Unit	578.000	3.000	1,734.00
058 Traffic Control, Miscellaneous	LS	1.000	1,500.000	1,500.00
059 Class B Riprap	Ton	304.000	65.000	19,760.00
060 Permanent Seeding	Lb	99.000	20.000	1,980.00
061 Fertilizing	Lb	495.000	4.000	1,980.00
062 Mulching	Ton	9.800	175.000	1,715.00
063 High Velocity Erosion Control Blanket	SqYd	1080.000	3.500	3,780.00
064 12" Diameter Erosion Control Wattle	Ft	168.000	6.850	1,150.80
065 Shaping for Erosion Control Blanket	Ft	810.000	1.000	810.00
066 High Flow Silt Fence	Ft	572.000	1.500	858.00
067 Mucking Silt Fence	CuYd	100.000	0.500	50.00
068 Repair Silt Fence	Ft	572.000	0.250	143.00
069 Type B Drainage Fabric	SqYd	400.000	4.000	1,600.00
TOTAL BID				280,770.72

HC086700 04/21/05
 CONTRACT ID 5667
 PROJECT NO.: P 0045(32)159

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: EDMUNDS (045) FEDERAL AID PRIMARY
 FAULK (049) SD45 FM EDMUNDS/FAULK COUNTY LINE
 TO IPSWICH

SHEET _1_ OF _3_ ITEM NO. 14
 PROC IN PLACE SURF, COLD MILL, AC RESURF
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 17.905 MILES

ITEMS	UNIT	APPROX. QUANTITY	MCLAUGHLIN & SCHULZ INC		DUININCK BROS INC	
			MARSHALL	MN	PRINSBURG	MN
001 Mobilization	LS	1.000	224,000.000	224,000.00	334,172.000	334,172.00
002 Remove Pipe End Section	Each	192.000	27.500	5,280.00	27.500	5,280.00
003 Remove Concrete Curb and Gutter	Ft	60.000	9.000	540.00	9.000	540.00
004 Remove Pipe End Section for Reset	Each	2.000	35.000	70.00	35.000	70.00
005 Remove Drop Inlet Frame and Grate Assembly for Reset	Each	2.000	225.000	450.00	225.000	450.00
006 Unclassified Excavation, Digouts	CuYd	888.000	5.000	4,440.00	5.000	4,440.00
007 Contractor Furnished Borrow	CuYd	12067.000	2.750	33,184.25	2.750	33,184.25
008 Water for Granular Material	MGal	1808.000	12.000	21,696.00	13.000	23,504.00
009 Base Course, Salvaged	Ton	1140.000	5.100	5,814.00	6.000	6,840.00
010 Base Course	Ton	1790.000	8.000	14,320.00	15.500	27,745.00
011 Process In Place Surfacing	SqYd	402700.000	1.930	777,211.00	1.800	724,860.00
012 PG 64-28 Asphalt Binder	Ton	4420.500	264.000	1,167,012.00	285.000	1,259,842.50
013 Class Q-LVT Asphalt Concrete	Ton	76804.000	23.500	1,804,894.00	23.000	1,766,492.00
014 Hydrated Lime	Ton	754.700	75.000	56,602.50	125.020	94,352.59
015 MC-70 Asphalt for Prime	Ton	241.000	350.000	84,350.00	373.000	89,893.00
016 SS-1h or CSS-1h Asphalt for Tack	Ton	165.900	210.000	34,839.00	261.000	43,299.90
017 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	82.800	260.000	21,528.00	281.000	23,266.80
018 Blotting Sand for Prime	Ton	1220.000	14.000	17,080.00	27.000	32,940.00
019 Sand for Flush Seal	Ton	925.000	24.000	22,200.00	27.000	24,975.00
020 Cold Milling Asphalt Concrete	SqYd	16170.000	0.450	7,276.50	1.500	24,255.00
021 36" RCP Class 2, Furnish	Ft	24.000	55.000	1,320.00	55.000	1,320.00
022 36" RCP, Install	Ft	24.000	12.000	288.00	12.000	288.00
023 18" CMP 16 Gauge, Furnish	Ft	1338.000	12.000	16,056.00	12.000	16,056.00
024 18" CMP, Install	Ft	1338.000	8.500	11,373.00	8.500	11,373.00
025 18" CMP Safety End, Furnish	Each	184.000	150.000	27,600.00	150.000	27,600.00
026 18" CMP Safety End, Install	Each	184.000	35.000	6,440.00	35.000	6,440.00
027 18" CMP Arch 16 Gauge, Furnish	Ft	40.000	13.000	520.00	13.000	520.00
028 18" CMP Arch, Install	Ft	40.000	8.500	340.00	8.500	340.00
029 18" CMP Arch Safety End, Furnish	Each	8.000	150.000	1,200.00	150.000	1,200.00
030 18" CMP Arch Safety End, Install	Each	8.000	35.000	280.00	35.000	280.00
031 Reset Pipe End Section	Each	2.000	45.000	90.00	45.000	90.00
032 Type III Field Laboratory	Each	1.000	3,500.000	3,500.00	4,000.000	4,000.00
033 Pavement Marking Paint, White	Gal	610.000	14.500	8,845.00	14.000	8,540.00
034 Pavement Marking Paint, Yellow	Gal	215.000	14.500	3,117.50	14.000	3,010.00
035 Flagging	Hour	2000.000	18.310	36,620.00	18.310	36,620.00
036 Pilot Car	Hour	1000.000	26.770	26,770.00	26.770	26,770.00
037 Traffic Control	Unit	2000.000	1.500	3,000.00	1.500	3,000.00
038 Traffic Control, Miscellaneous	LS	1.000	16,000.000	16,000.00	9,900.000	9,900.00
039 Temporary Pavement Marking	Mile	71.600	475.000	34,010.00	425.000	30,430.00
040 Type B69 Concrete Curb and Gutter	Ft	60.000	40.000	2,400.00	39.000	2,340.00
041 Reset Drop Inlet Frame and Grate Assembly	Each	2.000	150.000	300.00	150.000	300.00
042 Erosion Control	LS	1.000	6,500.000	6,500.00	6,500.000	6,500.00
043 Refurbish Single Mailbox	Each	11.000	95.000	1,045.00	95.000	1,045.00
044 Multiple Mailbox Support	Each	3.000	250.000	750.00	250.000	750.00
TOTAL BID				4,511,151.75		4,719,114.04

HC086700 04/21/05
 CONTRACT ID 5667
 PROJECT NO.: P 0045(32)159

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: EDMUNDS (045) FEDERAL AID PRIMARY
 FAULK (049) SD45 FM EDMUNDS/FAULK COUNTY LINE
 TO IPSWICH

SHEET _2_ OF _3_ ITEM NO. 14
 PROC IN PLACE SURF, COLD MILL, AC RESURF
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 17.905 MILES

ITEMS	UNIT	APPROX. QUANTITY	BORDER STATES PAVING INC		ANDERSON WESTERN INC	
			FARGO	ND	BISMARCK	ND
001 Mobilization	LS	1.000	102,000.000	102,000.00	535,441.000	535,441.00
002 Remove Pipe End Section	Each	192.000	30.170	5,792.64	27.500	5,280.00
003 Remove Concrete Curb and Gutter	Ft	60.000	9.870	592.20	9.000	540.00
004 Remove Pipe End Section for Reset	Each	2.000	38.400	76.80	35.000	70.00
005 Remove Drop Inlet Frame and Grate Assembly for Reset	Each	2.000	246.830	493.66	225.000	450.00
006 Unclassified Excavation, Digouts	CuYd	888.000	5.000	4,440.00	5.000	4,440.00
007 Contractor Furnished Borrow	CuYd	12067.000	3.020	36,442.34	2.750	33,184.25
008 Water for Granular Material	MGal	1808.000	24.690	44,639.52	30.000	54,240.00
009 Base Course, Salvaged	Ton	1140.000	8.600	9,804.00	6.240	7,113.60
010 Base Course	Ton	1790.000	18.000	32,220.00	22.580	40,418.20
011 Process In Place Surfacing	SqYd	402700.000	2.570	1,034,939.00	2.190	881,913.00
012 PG 64-28 Asphalt Binder	Ton	4420.500	287.410	1,270,495.91	288.340	1,274,606.97
013 Class Q-LVT Asphalt Concrete	Ton	76804.000	23.000	1,766,492.00	20.000	1,536,080.00
014 Hydrated Lime	Ton	754.700	143.870	108,578.69	126.780	95,680.87
015 MC-70 Asphalt for Prime	Ton	241.000	400.910	96,619.31	382.920	92,283.72
016 SS-1h or CSS-1h Asphalt for Tack	Ton	165.900	339.950	56,397.71	285.890	47,429.15
017 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	82.800	304.610	25,221.71	300.000	24,840.00
018 Blotting Sand for Prime	Ton	1220.000	25.320	30,890.40	25.600	31,232.00
019 Sand for Flush Seal	Ton	925.000	22.530	20,840.25	15.340	14,189.50
020 Cold Milling Asphalt Concrete	SqYd	16170.000	0.970	15,684.90	1.050	16,978.50
021 36" RCP Class 2, Furnish	Ft	24.000	60.340	1,448.16	55.000	1,320.00
022 36" RCP, Install	Ft	24.000	13.160	315.84	12.000	288.00
023 18" CMP 16 Gauge, Furnish	Ft	1338.000	13.160	17,608.08	12.000	16,056.00
024 18" CMP, Install	Ft	1338.000	9.320	12,470.16	8.500	11,373.00
025 18" CMP Safety End, Furnish	Each	184.000	164.550	30,277.20	150.000	27,600.00
026 18" CMP Safety End, Install	Each	184.000	38.400	7,065.60	35.000	6,440.00
027 18" CMP Arch 16 Gauge, Furnish	Ft	40.000	14.260	570.40	13.000	520.00
028 18" CMP Arch, Install	Ft	40.000	9.320	372.80	8.500	340.00
029 18" CMP Arch Safety End, Furnish	Each	8.000	164.550	1,316.40	150.000	1,200.00
030 18" CMP Arch Safety End, Install	Each	8.000	38.400	307.20	35.000	280.00
031 Reset Pipe End Section	Each	2.000	49.370	98.74	45.000	90.00
032 Type III Field Laboratory	Each	1.000	4,586.000	4,586.00	3,000.000	3,000.00
033 Pavement Marking Paint, White	Gal	610.000	15.910	9,705.10	14.500	8,845.00
034 Pavement Marking Paint, Yellow	Gal	215.000	15.910	3,420.65	14.500	3,117.50
035 Flagging	Hour	2000.000	18.310	36,620.00	18.310	36,620.00
036 Pilot Car	Hour	1000.000	26.770	26,770.00	26.770	26,770.00
037 Traffic Control	Unit	2000.000	1.650	3,300.00	2.800	5,600.00
038 Traffic Control, Miscellaneous	LS	1.000	10,860.480	10,860.48	2,060.000	2,060.00
039 Temporary Pavement Marking	Mile	71.600	466.230	33,382.07	425.000	30,430.00
040 Type B69 Concrete Curb and Gutter	Ft	60.000	41.140	2,468.40	37.500	2,250.00
041 Reset Drop Inlet Frame and Grate Assembly	Each	2.000	164.560	329.12	150.000	300.00
042 Erosion Control	LS	1.000	7,130.620	7,130.62	6,500.000	6,500.00
043 Refurbish Single Mailbox	Each	11.000	104.220	1,146.42	95.000	1,045.00
044 Multiple Mailbox Support	Each	3.000	274.250	822.75	250.000	750.00
TOTAL BID				4,875,053.23		4,889,205.26

HC086700 04/21/05
 CONTRACT ID 5667
 PROJECT NO.: P 0045(32)159

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: EDMUNDS (045) FEDERAL AID PRIMARY
 FAULK (049) SD45 FM EDMUNDS/FAULK COUNTY LINE
 TO IPSWICH

SHEET _3_ OF _3_ ITEM NO. 14
 PROC IN PLACE SURF, COLD MILL, AC RESURF
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 17.905 MILES

ITEMS	UNIT	APPROX. QUANTITY	CENTRAL SPECIALTIES		HILLS MATERIALS COMPANY	
			ALEXANDRIA	MN	RAPID CITY	SD
001 Mobilization	LS	1.000	400,000.000	400,000.00	210,000.000	210,000.00
002 Remove Pipe End Section	Each	192.000	27.500	5,280.00	22.000	4,224.00
003 Remove Concrete Curb and Gutter	Ft	60.000	9.000	540.00	9.500	570.00
004 Remove Pipe End Section for Reset	Each	2.000	35.000	70.00	27.500	55.00
005 Remove Drop Inlet Frame and Grate Assembly for Reset	Each	2.000	225.000	450.00	272.000	544.00
006 Unclassified Excavation, Digouts	CuYd	888.000	5.000	4,440.00	5.000	4,440.00
007 Contractor Furnished Borrow	CuYd	12067.000	2.750	33,184.25	5.250	63,351.75
008 Water for Granular Material	MGal	1808.000	12.000	21,696.00	13.650	24,679.20
009 Base Course, Salvaged	Ton	1140.000	5.000	5,700.00	6.300	7,182.00
010 Base Course	Ton	1790.000	8.000	14,320.00	18.000	32,220.00
011 Process In Place Surfacing	SqYd	402700.000	2.000	805,400.00	2.050	825,535.00
012 PG 64-28 Asphalt Binder	Ton	4420.500	260.000	1,149,330.00	300.000	1,326,150.00
013 Class Q-LVT Asphalt Concrete	Ton	76804.000	26.090	2,003,816.36	24.900	1,912,419.60
014 Hydrated Lime	Ton	754.700	100.000	75,470.00	125.000	94,337.50
015 MC-70 Asphalt for Prime	Ton	241.000	350.000	84,350.00	300.000	72,300.00
016 SS-1h or CSS-1h Asphalt for Tack	Ton	165.900	275.000	45,622.50	300.000	49,770.00
017 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	82.800	275.000	22,770.00	330.000	27,324.00
018 Blotting Sand for Prime	Ton	1220.000	25.000	30,500.00	40.000	48,800.00
019 Sand for Flush Seal	Ton	925.000	25.000	23,125.00	40.000	37,000.00
020 Cold Milling Asphalt Concrete	SqYd	16170.000	1.000	16,170.00	1.600	25,872.00
021 36" RCP Class 2, Furnish	Ft	24.000	55.000	1,320.00	64.000	1,536.00
022 36" RCP, Install	Ft	24.000	12.000	288.00	37.000	888.00
023 18" CMP 16 Gauge, Furnish	Ft	1338.000	12.000	16,056.00	11.250	15,052.50
024 18" CMP, Install	Ft	1338.000	8.500	11,373.00	12.600	16,858.80
025 18" CMP Safety End, Furnish	Each	184.000	150.000	27,600.00	154.000	28,336.00
026 18" CMP Safety End, Install	Each	184.000	35.000	6,440.00	68.000	12,512.00
027 18" CMP Arch 16 Gauge, Furnish	Ft	40.000	13.000	520.00	12.300	492.00
028 18" CMP Arch, Install	Ft	40.000	8.500	340.00	15.750	630.00
029 18" CMP Arch Safety End, Furnish	Each	8.000	150.000	1,200.00	154.000	1,232.00
030 18" CMP Arch Safety End, Install	Each	8.000	35.000	280.00	74.000	592.00
031 Reset Pipe End Section	Each	2.000	45.000	90.00	220.000	440.00
032 Type III Field Laboratory	Each	1.000	5,000.000	5,000.00	4,000.000	4,000.00
033 Pavement Marking Paint, White	Gal	610.000	14.500	8,845.00	14.700	8,967.00
034 Pavement Marking Paint, Yellow	Gal	215.000	14.500	3,117.50	14.700	3,160.50
035 Flagging	Hour	2000.000	18.310	36,620.00	18.310	36,620.00
036 Pilot Car	Hour	1000.000	26.770	26,770.00	26.770	26,770.00
037 Traffic Control	Unit	2000.000	2.800	5,600.00	3.000	6,000.00
038 Traffic Control, Miscellaneous	LS	1.000	2,060.000	2,060.00	900.000	900.00
039 Temporary Pavement Marking	Mile	71.600	425.000	30,430.00	525.000	37,590.00
040 Type B69 Concrete Curb and Gutter	Ft	60.000	37.500	2,250.00	39.000	2,340.00
041 Reset Drop Inlet Frame and Grate Assembly	Each	2.000	150.000	300.00	158.000	316.00
042 Erosion Control	LS	1.000	6,500.000	6,500.00	5,000.000	5,000.00
043 Refurbish Single Mailbox	Each	11.000	95.000	1,045.00	152.000	1,672.00
044 Multiple Mailbox Support	Each	3.000	250.000	750.00	262.000	786.00
TOTAL BID				4,937,028.61		4,979,464.85

HC086700 04/21/05
 CONTRACT ID 5668
 PROJECT NO.: NH 0018(97)286
 P 3043(2)0
 P 0281(67)0
 P 3806(19)22

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: GREGORY (053) FEDERAL AID PRIMARY
 US18 FM E OF BURKE TO SD43/US18
 INTERSECTION, SD43 FM US18 TO NEBR
 STATE LINE, US281 FM NEB STATE LINE
 TO US18 & SD1806 N OF BONESTEEL

SHEET _1_ OF _9_ ITEM NO. 15
 COLD MILL AC, AC RESURF, SPOT FLATTEN
 CONTRACT TIME: ON-BEF 09-30-05
 LENGTH: 27.671 MILES

ITEMS	UNIT	APPROX. QUANTITY	DUININCK BROS INC		SPENCER QUARRIES INCORPORATED	
			PRINSBURG	MN	SPENCER	SD
001 Mobilization	LS	1.000	197,500.000	197,500.00	135,239.140	135,239.14
002 Remove Pipe Culvert	Ft	182.000	20.000	3,640.00	21.720	3,953.04
003 Remove Pipe End Section	Each	166.000	70.000	11,620.00	16.290	2,704.14
004 Remove Fence	Ft	800.000	0.600	480.00	5.430	4,344.00
005 Remove Silt Fence	Ft	72.000	0.050	3.60	5.430	390.96
006 Remove Pipe for Reset	Ft	64.000	9.000	576.00	21.720	1,390.08
007 Remove Pipe End Section for Reset	Each	36.000	37.000	1,332.00	43.430	1,563.48
008 Remove Cattle Pass End Section for Reset	Each	15.000	300.000	4,500.00	162.870	2,443.05
009 Unclassified Excavation	CuYd	1455.000	1.500	2,182.50	3.260	4,743.30
010 Unclassified Excavation, Digouts	CuYd	1385.000	5.000	6,925.00	5.000	6,925.00
011 Contractor Furnish Borrow	CuYd	11670.000	4.960	57,883.20	4.340	50,647.80
012 Water for Embankment	MGal	126.000	11.500	1,449.00	11.500	1,449.00
013 Base Course	Ton	3698.000	7.380	27,291.24	12.030	44,486.94
014 Base Course, Salvaged Asphalt Mix	Ton	3337.000	11.000	36,707.00	6.010	20,055.37
015 PG 64-28 Asphalt Binder	Ton	4727.800	265.000	1,252,867.00	284.490	1,345,011.82
016 Class Q-MVT Asphalt Concrete	Ton	79583.000	25.000	1,989,575.00	24.620	1,959,333.46
017 Hydrated Lime	Ton	787.700	130.000	102,401.00	141.550	111,498.94
018 MC-70 Asphalt for Prime	Ton	11.600	400.000	4,640.00	412.990	4,790.68
019 SS-1h or CSS-1h Asphalt for Tack	Ton	164.400	262.000	43,072.80	291.660	47,948.90
020 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	133.500	415.000	55,402.50	373.000	49,795.50
021 Blotting Sand for Prime	Ton	42.000	50.000	2,100.00	18.180	763.56
022 Sand for Flush Seal	Ton	1657.000	25.000	41,425.00	18.420	30,521.94
023 Cold Milling Asphalt Concrete	SqYd	52040.000	0.880	45,795.20	0.760	39,550.40
024 18" RCP Class 2, Furnish	Ft	60.000	16.640	998.40	18.460	1,107.60
025 18" RCP, Install	Ft	60.000	9.000	540.00	21.720	1,303.20
026 24" RCP Class 2, Furnish	Ft	90.000	26.530	2,387.70	38.000	3,420.00
027 24" RCP, Install	Ft	90.000	9.000	810.00	27.150	2,443.50
028 36" RCP Class 2, Furnish	Ft	16.000	42.090	673.44	48.860	781.76
029 36" RCP, Install	Ft	16.000	16.000	256.00	32.570	521.12
030 54" RCP Class 2, Furnish	Ft	4.000	93.600	374.40	108.580	434.32
031 54" RCP, Install	Ft	4.000	30.000	120.00	54.290	217.16
032 18" RCP Flared End, Furnish	Each	19.000	332.800	6,323.20	369.180	7,014.42
033 18" RCP Flared End, Install	Each	19.000	60.000	1,140.00	32.570	618.83
034 24" RCP Flared End, Furnish	Each	1.000	364.000	364.00	407.180	407.18
035 24" RCP Flared End, Install	Each	1.000	60.000	60.00	38.000	38.00
036 30" RCP Flared End, Furnish	Each	1.000	450.320	450.32	499.480	499.48
037 30" RCP Flared End, Install	Each	1.000	70.000	70.00	43.430	43.43
038 36" RCP Flared End, Furnish	Each	3.000	598.000	1,794.00	651.490	1,954.47
039 36" RCP Flared End, Install	Each	3.000	70.000	210.00	48.860	146.58
040 24" RCP Sloped End, Furnish	Each	2.000	264.160	528.32	293.170	586.34
041 24" RCP Sloped End, Install	Each	2.000	50.000	100.00	38.010	76.02
042 36" RCP Sloped End, Furnish	Each	2.000	676.000	1,352.00	738.360	1,476.72
043 36" RCP Sloped End, Install	Each	2.000	60.000	120.00	48.860	97.72
044 15" RCP Safety End, Furnish	Each	89.000	312.000	27,768.00	342.030	30,440.67
045 15" RCP Safety End, Install	Each	89.000	35.000	3,115.00	27.150	2,416.35
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/21/05
 CONTRACT ID 5668
 PROJECT NO.: NH 0018(97)286
 P 3043(2)0
 P 0281(67)0
 P 3806(19)22

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: GREGORY (053) FEDERAL AID PRIMARY
 US18 FM E OF BURKE TO SD43/US18
 INTERSECTION, SD43 FM US18 TO NEBR
 STATE LINE, US281 FM NEB STATE LINE
 TO US18 & SD1806 N OF BONESTEEL

SHEET _2_ OF _9_ ITEM NO. 15
 COLD MILL AC, AC RESURF, SPOT FLATTEN
 CONTRACT TIME: ON-BEF 09-30-05
 LENGTH: 27.671 MILES

ITEMS	UNIT	APPROX. QUANTITY	DUININCK BROS INC		SPENCER QUARRIES INCORPORATED	
			PRINSBURG	MN	SPENCER	SD
046 18" RCP Safety End, Furnish	Each	62.000	374.400	23,212.80	412.610	25,581.82
047 18" RCP Safety End, Install	Each	62.000	36.000	2,232.00	32.570	2,019.34
048 24" RCP Safety End, Furnish	Each	21.000	577.200	12,121.20	629.780	13,225.38
049 24" RCP Safety End, Install	Each	21.000	50.000	1,050.00	38.000	798.00
050 18" CMP 16 Gauge, Furnish	Ft	78.000	16.340	1,274.52	19.540	1,524.12
051 18" CMP, Install	Ft	78.000	8.000	624.00	21.720	1,694.16
052 18" CMP Elbow, Furnish	Each	2.000	101.920	203.84	114.010	228.02
053 18" CMP Elbow, Install	Each	2.000	40.000	80.00	54.290	108.58
054 18" CMP Flared End, Furnish	Each	2.000	52.000	104.00	59.720	119.44
055 18" CMP Flared End, Install	Each	2.000	45.000	90.00	32.580	65.16
056 15" CMP Safety End, Furnish	Each	7.000	156.000	1,092.00	81.440	570.08
057 15" CMP Safety End, Install	Each	7.000	45.000	315.00	27.150	190.05
058 18" CMP Safety End, Furnish	Each	16.000	156.000	2,496.00	173.730	2,779.68
059 18" CMP Safety End, Install	Each	16.000	30.000	480.00	32.570	521.12
060 24" CMP Safety End, Furnish	Each	6.000	200.000	1,200.00	206.310	1,237.86
061 24" CMP Safety End, Install	Each	6.000	45.000	270.00	38.000	228.00
062 30" CMP Safety End, Furnish	Each	2.000	250.000	500.00	803.510	1,607.02
063 30" CMP Safety End, Install	Each	2.000	49.000	98.00	43.440	86.88
064 18" Smooth Tapered Sleeve, Furnish	Each	2.000	201.760	403.52	228.030	456.06
065 18" Smooth Tapered Sleeve, Install	Each	2.000	70.000	140.00	108.580	217.16
066 30" Smooth Tapered Sleeve, Furnish	Each	2.000	318.240	636.48	352.890	705.78
067 30" Smooth Tapered Sleeve, Install	Each	2.000	100.000	200.00	162.880	325.76
068 Reset Pipe	Ft	64.000	8.000	512.00	54.290	3,474.56
069 Reset Pipe End Section	Each	36.000	112.400	4,046.40	119.440	4,299.84
070 Controlled Density Fill	CuYd	15.000	100.000	1,500.00	380.040	5,700.60
071 4'x6' Reinforced Concrete Cattle Pass, Furnish	Ft	64.000	141.440	9,052.16	162.870	10,423.68
072 4'x6' Reinforced Concrete Cattle Pass, Install	Ft	64.000	55.000	3,520.00	81.440	5,212.16
073 Reset Reinforced Concrete Cattle Pass End Section	Each	15.000	445.600	6,684.00	271.460	4,071.90
074 Type III Field Laboratory	Each	1.000	3,000.000	3,000.00	3,800.380	3,800.38
075 Type 2 Right-of-Way Fence	Ft	566.000	1.650	933.90	5.430	3,073.38
076 2 Post Panel	Each	8.000	124.000	992.00	162.870	1,302.96
077 3 Post Panel	Each	8.000	136.000	1,088.00	217.170	1,737.36
078 4"x4" Wood Post	Ft	68.000	8.000	544.00	16.290	1,107.72
079 4"x6" Wood Post	Ft	72.000	9.000	648.00	21.720	1,563.84
080 4"x4" White Delineator with 1.12 Lb/Ft Post	Each	15.000	12.000	180.00	27.150	407.25
081 4"x8" White Delineator with 1.12 Lb/Ft Post	Each	10.000	14.000	140.00	32.580	325.80
082 4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	10.000	17.000	170.00	38.000	380.00
083 Type 2 Object Marker Back to Back	Each	161.000	24.000	3,864.00	43.430	6,992.23
084 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	20.600	14.000	288.40	21.720	447.43
085 Flat Aluminum Sign,Nonremov. Copy Super/Very High Intens	SqFt	67.000	16.000	1,072.00	27.150	1,819.05
086 Remove, Salvage, Relocate, and Reset Traffic Sign	Each	30.000	110.000	3,300.00	162.870	4,886.10
087 Cold Applied Plastic Pvmt Marking, 24"	Ft	58.000	15.000	870.00	32.570	1,889.06
088 Cold Applied Plastic Pvmt Marking, Message	Word	3.000	300.000	900.00	651.490	1,954.47
089 Pavement Marking Paint, White	Gal	952.000	14.750	14,042.00	14.120	13,442.24
090 Pavement Marking Paint, Yellow	Gal	358.000	15.500	5,549.00	14.120	5,054.96
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/21/05
 CONTRACT ID 5668
 PROJECT NO.: NH 0018(97)286
 P 3043(2)0
 P 0281(67)0
 P 3806(19)22

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: GREGORY (053) FEDERAL AID PRIMARY
 US18 FM E OF BURKE TO SD43/US18
 INTERSECTION, SD43 FM US18 TO NEBR
 STATE LINE, US281 FM NEB STATE LINE
 TO US18 & SD1806 N OF BONESTEEL

COLD MILL AC, AC RESURF, SPOT FLATTEN
 CONTRACT TIME: ON-BEF 09-30-05
 LENGTH: 27.671 MILES

ITEMS	UNIT	APPROX. QUANTITY	DUININCK BROS INC		SPENCER QUARRIES INCORPORATED	
			PRINSBURG	MN	SPENCER	SD
091 Flagging	Hour	1663.000	18.310	30,449.53	18.310	30,449.53
092 Pilot Car	Hour	840.000	26.770	22,486.80	26.770	22,486.80
093 Traffic Control	Unit	1493.000	2.000	2,986.00	1.630	2,433.59
094 Traffic Control, Miscellaneous	LS	1.000	2,700.000	2,700.00	13,029.870	13,029.87
095 Temporary Pavement Marking	Mile	58.100	527.000	30,618.70	597.200	34,697.32
096 Groove 6" Wide Rumble Strip	Ft	425.000	4.000	1,700.00	4.890	2,078.25
097 Permanent Seeding	Lb	234.000	15.690	3,671.46	21.720	5,082.48
098 Fertilizing	Ton	0.650	1,000.000	650.00	1,628.740	1,058.68
099 Mulching	Ton	26.000	134.000	3,484.00	135.730	3,528.98
100 Low Flow Silt Fence	Ft	72.000	8.970	645.84	5.430	390.96
101 Mucking Silt Fence	CuYd	19.000	0.050	0.95	8.690	165.11
102 Repair Silt Fence	Ft	36.000	0.050	1.80	5.430	195.48
103 Refurbish Single Mailbox	Each	7.000	90.000	630.00	217.160	1,520.12
104 Training Program	Hour	600.000	2.000	1,200.00	9.670	5,802.00
TOTAL BID				4,151,867.12		4,186,170.98

HC086700 04/21/05
CONTRACT ID 5668
PROJECT NO.: NH 0018(97)286
P 3043(2)0
P 0281(67)0
P 3806(19)22

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
COUNTY: GREGORY (053) FEDERAL AID PRIMARY
US18 FM E OF BURKE TO SD43/US18
INTERSECTION, SD43 FM US18 TO NEBR
STATE LINE, US281 FM NEB STATE LINE
TO US18 & SD1806 N OF BONESTEEL

SHEET 4 OF 9 ITEM NO. 15
COLD MILL AC, AC RESURF, SPOT FLATTEN
CONTRACT TIME: ON-BEF 09-30-05
LENGTH: 27.671 MILES

ITEMS	UNIT	APPROX. QUANTITY	MCLAUGHLIN & SCHULZ INC		BORDER STATES PAVING FARGO	INC ND
			MARSHALL	MN		
001 Mobilization	LS	1.000	206,000.000	206,000.00	221,000.000	221,000.00
002 Remove Pipe Culvert	Ft	182.000	20.000	3,640.00	23.000	4,186.00
003 Remove Pipe End Section	Each	166.000	15.000	2,490.00	80.500	13,363.00
004 Remove Fence	Ft	800.000	0.600	480.00	1.150	920.00
005 Remove Silt Fence	Ft	72.000	1.000	72.00	0.650	46.80
006 Remove Pipe for Reset	Ft	64.000	20.000	1,280.00	10.350	662.40
007 Remove Pipe End Section for Reset	Each	36.000	40.000	1,440.00	42.550	1,531.80
008 Remove Cattle Pass End Section for Reset	Each	15.000	150.000	2,250.00	345.000	5,175.00
009 Unclassified Excavation	CuYd	1455.000	3.000	4,365.00	1.720	2,502.60
010 Unclassified Excavation, Digouts	CuYd	1385.000	5.000	6,925.00	5.000	6,925.00
011 Contractor Furnish Borrow	CuYd	11670.000	4.000	46,680.00	11.500	134,205.00
012 Water for Embankment	MGal	126.000	11.500	1,449.00	11.500	1,449.00
013 Base Course	Ton	3698.000	10.500	38,829.00	21.660	80,098.68
014 Base Course, Salvaged Asphalt Mix	Ton	3337.000	6.000	20,022.00	10.650	35,539.05
015 PG 64-28 Asphalt Binder	Ton	4727.800	262.000	1,238,683.60	285.000	1,347,423.00
016 Class Q-MVT Asphalt Concrete	Ton	79583.000	26.600	2,116,907.80	25.300	2,013,449.90
017 Hydrated Lime	Ton	787.700	85.000	66,954.50	140.000	110,278.00
018 MC-70 Asphalt for Prime	Ton	11.600	375.000	4,350.00	564.000	6,542.40
019 SS-1h or CSS-1h Asphalt for Tack	Ton	164.400	220.000	36,168.00	335.000	55,074.00
020 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	133.500	280.000	37,380.00	332.000	44,322.00
021 Blotting Sand for Prime	Ton	42.000	20.000	840.00	91.680	3,850.56
022 Sand for Flush Seal	Ton	1657.000	17.300	28,666.10	15.790	26,164.03
023 Cold Milling Asphalt Concrete	SqYd	52040.000	0.800	41,632.00	1.770	92,110.80
024 18" RCP Class 2, Furnish	Ft	60.000	17.000	1,020.00	19.140	1,148.40
025 18" RCP, Install	Ft	60.000	20.000	1,200.00	10.350	621.00
026 24" RCP Class 2, Furnish	Ft	90.000	35.000	3,150.00	30.500	2,745.00
027 24" RCP, Install	Ft	90.000	25.000	2,250.00	10.350	931.50
028 36" RCP Class 2, Furnish	Ft	16.000	45.000	720.00	48.400	774.40
029 36" RCP, Install	Ft	16.000	30.000	480.00	18.400	294.40
030 54" RCP Class 2, Furnish	Ft	4.000	100.000	400.00	107.640	430.56
031 54" RCP, Install	Ft	4.000	50.000	200.00	34.500	138.00
032 18" RCP Flared End, Furnish	Each	19.000	340.000	6,460.00	382.720	7,271.68
033 18" RCP Flared End, Install	Each	19.000	30.000	570.00	69.000	1,311.00
034 24" RCP Flared End, Furnish	Each	1.000	375.000	375.00	418.600	418.60
035 24" RCP Flared End, Install	Each	1.000	35.000	35.00	69.000	69.00
036 30" RCP Flared End, Furnish	Each	1.000	460.000	460.00	517.860	517.86
037 30" RCP Flared End, Install	Each	1.000	40.000	40.00	80.500	80.50
038 36" RCP Flared End, Furnish	Each	3.000	600.000	1,800.00	687.700	2,063.10
039 36" RCP Flared End, Install	Each	3.000	45.000	135.00	80.500	241.50
040 24" RCP Sloped End, Furnish	Each	2.000	275.000	550.00	188.780	377.56
041 24" RCP Sloped End, Install	Each	2.000	35.000	70.00	57.500	115.00
042 36" RCP Sloped End, Furnish	Each	2.000	680.000	1,360.00	777.400	1,554.80
043 36" RCP Sloped End, Install	Each	2.000	45.000	90.00	69.000	138.00
044 15" RCP Safety End, Furnish	Each	89.000	315.000	28,035.00	358.800	31,933.20
045 15" RCP Safety End, Install	Each	89.000	25.000	2,225.00	40.250	3,582.25
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/21/05
 CONTRACT ID 5668
 PROJECT NO.: NH 0018(97)286
 P 3043(2)0
 P 0281(67)0
 P 3806(19)22

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: GREGORY (053) FEDERAL AID PRIMARY
 US18 FM E OF BURKE TO SD43/US18
 INTERSECTION, SD43 FM US18 TO NEBR
 STATE LINE, US281 FM NEB STATE LINE
 TO US18 & SD1806 N OF BONESTEEL

SHEET _5_ OF _9_ ITEM NO. 15
 COLD MILL AC, AC RESURF, SPOT FLATTEN
 CONTRACT TIME: ON-BEF 09-30-05
 LENGTH: 27.671 MILES

ITEMS	UNIT	APPROX. QUANTITY	MCLAUGHLIN & SCHULZ INC MARSHALL	INC MN	BORDER STATES PAVING FARGO	INC ND
046 18" RCP Safety End, Furnish	Each	62.000	380.000	23,560.00	430.560	26,694.72
047 18" RCP Safety End, Install	Each	62.000	30.000	1,860.00	41.400	2,566.80
048 24" RCP Safety End, Furnish	Each	21.000	580.000	12,180.00	663.780	13,939.38
049 24" RCP Safety End, Install	Each	21.000	35.000	735.00	57.500	1,207.50
050 18" CMP 16 Gauge, Furnish	Ft	78.000	18.000	1,404.00	18.790	1,465.62
051 18" CMP, Install	Ft	78.000	20.000	1,560.00	9.200	717.60
052 18" CMP Elbow, Furnish	Each	2.000	105.000	210.00	117.200	234.40
053 18" CMP Elbow, Install	Each	2.000	50.000	100.00	46.000	92.00
054 18" CMP Flared End, Furnish	Each	2.000	55.000	110.00	59.800	119.60
055 18" CMP Flared End, Install	Each	2.000	30.000	60.00	51.750	103.50
056 15" CMP Safety End, Furnish	Each	7.000	75.000	525.00	179.400	1,255.80
057 15" CMP Safety End, Install	Each	7.000	25.000	175.00	51.750	362.25
058 18" CMP Safety End, Furnish	Each	16.000	160.000	2,560.00	179.400	2,870.40
059 18" CMP Safety End, Install	Each	16.000	30.000	480.00	34.500	552.00
060 24" CMP Safety End, Furnish	Each	6.000	190.000	1,140.00	230.000	1,380.00
061 24" CMP Safety End, Install	Each	6.000	35.000	210.00	51.750	310.50
062 30" CMP Safety End, Furnish	Each	2.000	740.000	1,480.00	287.500	575.00
063 30" CMP Safety End, Install	Each	2.000	40.000	80.00	51.750	103.50
064 18" Smooth Tapered Sleeve, Furnish	Each	2.000	210.000	420.00	232.000	464.00
065 18" Smooth Tapered Sleeve, Install	Each	2.000	100.000	200.00	80.500	161.00
066 30" Smooth Tapered Sleeve, Furnish	Each	2.000	325.000	650.00	365.980	731.96
067 30" Smooth Tapered Sleeve, Install	Each	2.000	150.000	300.00	115.000	230.00
068 Reset Pipe	Ft	64.000	50.000	3,200.00	9.200	588.80
069 Reset Pipe End Section	Each	36.000	110.000	3,960.00	129.260	4,653.36
070 Controlled Density Fill	CuYd	15.000	350.000	5,250.00	115.000	1,725.00
071 4'x6' Reinforced Concrete Cattle Pass, Furnish	Ft	64.000	150.000	9,600.00	162.650	10,409.60
072 4'x6' Reinforced Concrete Cattle Pass, Install	Ft	64.000	75.000	4,800.00	63.250	4,048.00
073 Reset Reinforced Concrete Cattle Pass End Section	Each	15.000	250.000	3,750.00	512.440	7,686.60
074 Type III Field Laboratory	Each	1.000	4,000.000	4,000.00	4,000.000	4,000.00
075 Type 2 Right-of-Way Fence	Ft	566.000	1.650	933.90	1.500	849.00
076 2 Post Panel	Each	8.000	124.000	992.00	172.500	1,380.00
077 3 Post Panel	Each	8.000	136.000	1,088.00	316.250	2,530.00
078 4"x4" Wood Post	Ft	68.000	8.000	544.00	9.200	625.60
079 4"x6" Wood Post	Ft	72.000	9.000	648.00	10.350	745.20
080 4"x4" White Delineator with 1.12 Lb/Ft Post	Each	15.000	12.000	180.00	13.800	207.00
081 4"x8" White Delineator with 1.12 Lb/Ft Post	Each	10.000	14.000	140.00	16.100	161.00
082 4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	10.000	17.000	170.00	19.550	195.50
083 Type 2 Object Marker Back to Back	Each	161.000	24.000	3,864.00	27.600	4,443.60
084 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	20.600	14.000	288.40	16.100	331.66
085 Flat Aluminum Sign,Nonremov. Copy Super/Very High Intens	SqFt	67.000	16.000	1,072.00	18.400	1,232.80
086 Remove, Salvage, Relocate, and Reset Traffic Sign	Each	30.000	110.000	3,300.00	126.500	3,795.00
087 Cold Applied Plastic Pvmt Marking, 24"	Ft	58.000	15.000	870.00	17.250	1,000.50
088 Cold Applied Plastic Pvmt Marking, Message	Word	3.000	300.000	900.00	345.000	1,035.00
089 Pavement Marking Paint, White	Gal	952.000	15.000	14,280.00	16.960	16,145.92
090 Pavement Marking Paint, Yellow	Gal	358.000	15.500	5,549.00	17.820	6,379.56
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/21/05
 CONTRACT ID 5668
 PROJECT NO.: NH 0018(97)286
 P 3043(2)0
 P 0281(67)0
 P 3806(19)22

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: GREGORY (053) FEDERAL AID PRIMARY
 US18 FM E OF BURKE TO SD43/US18
 INTERSECTION, SD43 FM US18 TO NEBR
 STATE LINE, US281 FM NEB STATE LINE
 TO US18 & SD1806 N OF BONESTEEL

COLD MILL AC, AC RESURF, SPOT FLATTEN
 CONTRACT TIME: ON-BEF 09-30-05
 LENGTH: 27.671 MILES

ITEMS	UNIT	APPROX. QUANTITY	MCLAUGHLIN & SCHULZ INC		BORDER STATES PAVING INC	
			MARSHALL	MN	FARGO	ND
091 Flagging	Hour	1663.000	18.310	30,449.53	18.310	30,449.53
092 Pilot Car	Hour	840.000	26.770	22,486.80	26.770	22,486.80
093 Traffic Control	Unit	1493.000	2.000	2,986.00	2.300	3,433.90
094 Traffic Control, Miscellaneous	LS	1.000	8,000.000	8,000.00	7,700.000	7,700.00
095 Temporary Pavement Marking	Mile	58.100	550.000	31,955.00	606.000	35,208.60
096 Groove 6" Wide Rumble Strip	Ft	425.000	4.000	1,700.00	4.600	1,955.00
097 Permanent Seeding	Lb	234.000	16.000	3,744.00	27.600	6,458.40
098 Fertilizing	Ton	0.650	1,000.000	650.00	1,150.000	747.50
099 Mulching	Ton	26.000	135.000	3,510.00	166.750	4,335.50
100 Low Flow Silt Fence	Ft	72.000	9.000	648.00	6.900	496.80
101 Mucking Silt Fence	CuYd	19.000	1.000	19.00	1.150	21.85
102 Repair Silt Fence	Ft	36.000	0.500	18.00	1.730	62.28
103 Refurbish Single Mailbox	Each	7.000	150.000	1,050.00	115.000	805.00
104 Training Program	Hour	600.000	10.000	6,000.00	2.000	1,200.00
TOTAL BID				4,191,723.63		4,509,243.72

HC086700 04/21/05
CONTRACT ID 5668
PROJECT NO.: NH 0018(97)286
P 3043(2)0
P 0281(67)0
P 3806(19)22

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
COUNTY: GREGORY (053) FEDERAL AID PRIMARY
US18 FM E OF BURKE TO SD43/US18
INTERSECTION, SD43 FM US18 TO NEBR
STATE LINE, US281 FM NEB STATE LINE
TO US18 & SD1806 N OF BONESTEEL

SHEET _7_ OF _9_ ITEM NO. 15
COLD MILL AC, AC RESURF, SPOT FLATTEN
CONTRACT TIME: ON-BEF 09-30-05
LENGTH: 27.671 MILES

ITEMS	UNIT	APPROX. QUANTITY	HILLS MATERIALS COMPANY RAPID CITY	SD
001 Mobilization	LS	1.000	192,000.000	192,000.00
002 Remove Pipe Culvert	Ft	182.000	21.000	3,822.00
003 Remove Pipe End Section	Each	166.000	74.000	12,284.00
004 Remove Fence	Ft	800.000	0.630	504.00
005 Remove Silt Fence	Ft	72.000	0.050	3.60
006 Remove Pipe for Reset	Ft	64.000	9.500	608.00
007 Remove Pipe End Section for Reset	Each	36.000	39.000	1,404.00
008 Remove Cattle Pass End Section for Reset	Each	15.000	315.000	4,725.00
009 Unclassified Excavation	CuYd	1455.000	1.600	2,328.00
010 Unclassified Excavation, Digouts	CuYd	1385.000	5.000	6,925.00
011 Contractor Furnished Borrow	CuYd	11670.000	5.200	60,684.00
012 Water for Embankment	MGal	126.000	11.500	1,449.00
013 Base Course	Ton	3698.000	21.000	77,658.00
014 Base Course, Salvaged Asphalt Mix	Ton	3337.000	8.000	26,696.00
015 PG 64-28 Asphalt Binder	Ton	4727.800	300.000	1,418,340.00
016 Class Q-MVT Asphalt Concrete	Ton	79583.000	27.000	2,148,741.00
017 Hydrated Lime	Ton	787.700	125.000	98,462.50
018 MC-70 Asphalt for Prime	Ton	11.600	420.000	4,872.00
019 SS-1h or CSS-1h Asphalt for Tack	Ton	164.400	330.000	54,252.00
020 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	133.500	325.000	43,387.50
021 Blotting Sand for Prime	Ton	42.000	100.000	4,200.00
022 Sand for Flush Seal	Ton	1657.000	25.000	41,425.00
023 Cold Milling Asphalt Concrete	SqYd	52040.000	1.000	52,040.00
024 18" RCP Class 2, Furnish	Ft	60.000	17.500	1,050.00
025 18" RCP, Install	Ft	60.000	9.500	570.00
026 24" RCP Class 2, Furnish	Ft	90.000	28.000	2,520.00
027 24" RCP, Install	Ft	90.000	9.500	855.00
028 36" RCP Class 2, Furnish	Ft	16.000	43.000	688.00
029 36" RCP, Install	Ft	16.000	16.800	268.80
030 54" RCP Class 2, Furnish	Ft	4.000	98.000	392.00
031 54" RCP, Install	Ft	4.000	32.000	128.00
032 18" RCP Flared End, Furnish	Each	19.000	394.000	7,486.00
033 18" RCP Flared End, Install	Each	19.000	63.000	1,197.00
034 24" RCP Flared End, Furnish	Each	1.000	382.000	382.00
035 24" RCP Flared End, Install	Each	1.000	63.000	63.00
036 30" RCP Flared End, Furnish	Each	1.000	473.000	473.00
037 30" RCP Flared End, Install	Each	1.000	74.000	74.00
038 36" RCP Flared End, Furnish	Each	3.000	628.000	1,884.00
039 36" RCP Flared End, Install	Each	3.000	74.000	222.00
040 24" RCP Sloped End, Furnish	Each	2.000	277.000	554.00
041 24" RCP Sloped End, Install	Each	2.000	53.000	106.00
042 36" RCP Sloped End, Furnish	Each	2.000	710.000	1,420.00
043 36" RCP Sloped End, Install	Each	2.000	63.000	126.00
044 15" RCP Safety End, Furnish	Each	89.000	328.000	29,192.00
045 15" RCP Safety End, Install	Each	89.000	37.000	3,293.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 04/21/05
CONTRACT ID 5668
PROJECT NO.: NH 0018(97)286
P 3043(2)0
P 0281(67)0
P 3806(19)22

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
COUNTY: GREGORY (053) FEDERAL AID PRIMARY
US18 FM E OF BURKE TO SD43/US18
INTERSECTION, SD43 FM US18 TO NEBR
STATE LINE, US281 FM NEB STATE LINE
TO US18 & SD1806 N OF BONESTEEL

SHEET _8_ OF _9_ ITEM NO. 15
COLD MILL AC, AC RESURF, SPOT FLATTEN
CONTRACT TIME: ON-BEF 09-30-05
LENGTH: 27.671 MILES

ITEMS	UNIT	APPROX. QUANTITY	HILLS MATERIALS COMPANY RAPID CITY	SD
046 18" RCP Safety End, Furnish	Each	62.000	393.000	24,366.00
047 18" RCP Safety End, Install	Each	62.000	38.000	2,356.00
048 24" RCP Safety End, Furnish	Each	21.000	606.000	12,726.00
049 24" RCP Safety End, Install	Each	21.000	53.000	1,113.00
050 18" CMP 16 Gauge, Furnish	Ft	78.000	17.250	1,345.50
051 18" CMP, Install	Ft	78.000	8.400	655.20
052 18" CMP Elbow, Furnish	Each	2.000	107.000	214.00
053 18" CMP Elbow, Install	Each	2.000	42.000	84.00
054 18" CMP Flared End, Furnish	Each	2.000	55.000	110.00
055 18" CMP Flared End, Install	Each	2.000	47.000	94.00
056 15" CMP Safety End, Furnish	Each	7.000	164.000	1,148.00
057 15" CMP Safety End, Install	Each	7.000	47.000	329.00
058 18" CMP Safety End, Furnish	Each	16.000	164.000	2,624.00
059 18" CMP Safety End, Install	Each	16.000	31.500	504.00
060 24" CMP Safety End, Furnish	Each	6.000	210.000	1,260.00
061 24" CMP Safety End, Install	Each	6.000	47.000	282.00
062 30" CMP Safety End, Furnish	Each	2.000	263.000	526.00
063 30" CMP Safety End, Install	Each	2.000	47.000	94.00
064 18" Smooth Tapered Sleeve, Furnish	Each	2.000	212.000	424.00
065 18" Smooth Tapered Sleeve, Install	Each	2.000	74.000	148.00
066 30" Smooth Tapered Sleeve, Furnish	Each	2.000	334.000	668.00
067 30" Smooth Tapered Sleeve, Install	Each	2.000	105.000	210.00
068 Reset Pipe	Ft	64.000	8.400	537.60
069 Reset Pipe End Section	Each	36.000	112.000	4,032.00
070 Controlled Density Fill	CuYd	15.000	105.000	1,575.00
071 4'x6' Reinforced Concrete Cattle Pass, Furnish	Ft	64.000	149.000	9,536.00
072 4'x6' Reinforced Concrete Cattle Pass, Install	Ft	64.000	58.000	3,712.00
073 Reset Reinforced Concrete Cattle Pass End Section	Each	15.000	467.000	7,005.00
074 Type III Field Laboratory	Each	1.000	4,000.000	4,000.00
075 Type 2 Right-of-Way Fence	Ft	566.000	1.750	990.50
076 2 Post Panel	Each	8.000	130.000	1,040.00
077 3 Post Panel	Each	8.000	143.000	1,144.00
078 4"x4" Wood Post	Ft	68.000	8.400	571.20
079 4"x6" Wood Post	Ft	72.000	9.500	684.00
080 4"x4" White Delineator with 1.12 Lb/Ft Post	Each	15.000	12.600	189.00
081 4"x8" White Delineator with 1.12 Lb/Ft Post	Each	10.000	14.700	147.00
082 4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	10.000	17.850	178.50
083 Type 2 Object Marker Back to Back	Each	161.000	25.200	4,057.20
084 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	20.600	14.700	302.82
085 Flat Aluminum Sign,Nonremov. Copy Super/Very High Intens	SqFt	67.000	16.800	1,125.60
086 Remove, Salvage, Relocate, and Reset Traffic Sign	Each	30.000	116.000	3,480.00
087 Cold Applied Plastic Pvmt Marking, 24"	Ft	58.000	15.750	913.50
088 Cold Applied Plastic Pvmt Marking, Message	Word	3.000	315.000	945.00
089 Pavement Marking Paint, White	Gal	952.000	15.500	14,756.00
090 Pavement Marking Paint, Yellow	Gal	358.000	16.250	5,817.50
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 04/21/05
 CONTRACT ID 5668
 PROJECT NO.: NH 0018(97)286
 P 3043(2)0
 P 0281(67)0
 P 3806(19)22

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: GREGORY (053) FEDERAL AID PRIMARY
 US18 FM E OF BURKE TO SD43/US18
 INTERSECTION, SD43 FM US18 TO NEBR
 STATE LINE, US281 FM NEB STATE LINE
 TO US18 & SD1806 N OF BONESTEEL

COLD MILL AC, AC RESURF, SPOT FLATTEN
 CONTRACT TIME: ON-BEF 09-30-05
 LENGTH: 27.671 MILES

ITEMS	UNIT	APPROX. QUANTITY	HILLS MATERIALS COMPANY	
			RAPID CITY	SD
091 Flagging	Hour	1663.000	18.310	30,449.53
092 Pilot Car	Hour	840.000	26.770	22,486.80
093 Traffic Control	Unit	1493.000	2.100	3,135.30
094 Traffic Control, Miscellaneous	LS	1.000	2,835.000	2,835.00
095 Temporary Pavement Marking	Mile	58.100	553.000	32,129.30
096 Groove 6" Wide Rumble Strip	Ft	425.000	4.200	1,785.00
097 Permanent Seeding	Lb	234.000	16.500	3,861.00
098 Fertilizing	Ton	0.650	1,050.000	682.50
099 Mulching	Ton	26.000	140.000	3,640.00
100 Low Flow Silt Fence	Ft	72.000	9.400	676.80
101 Mucking Silt Fence	CuYd	19.000	0.050	0.95
102 Repair Silt Fence	Ft	36.000	0.050	1.80
103 Refurbish Single Mailbox	Each	7.000	95.000	665.00
104 Training Program	Hour	600.000	1.000	600.00
TOTAL BID				4,530,723.50

HC086700 04/21/05
 CONTRACT ID 5672
 PROJECT NO.: NH 0081(27)119
 NH 0014(66)397

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: BROOKINGS (011) FEDERAL AID PRIMARY
 HAMLIN (057) US81 FM US14 AT ARLINGTON TO SD28 N
 KINGSBURY (077) OF LAKE POINSETT

SHEET _1_ OF _4_ ITEM NO. 16
 PCCP GRINDING & REPAIR & JOINT SEALING
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 20.408 MILES

ITEMS	UNIT	APPROX. QUANTITY	DIAMOND SURFACE INC		PENHALL COMPANY AND SUBSIDIARIES	
			MAPLE GROVE	MN	ROGERS	MN
001 Mobilization	LS	1.000	100,000.000	100,000.00	150,000.000	150,000.00
002 Remove Concrete Curb and Gutter	Ft	29.000	20.000	580.00	10.000	290.00
003 Remove Pipe End Section	Each	1.000	150.000	150.00	200.000	200.00
004 Remove Concrete Pavement	SqYd	85.300	25.000	2,132.50	10.000	853.00
005 Remove Concrete Sidewalk	SqYd	41.400	20.000	828.00	5.000	207.00
006 Remove Pipe End Section for Reset	Each	1.000	250.000	250.00	200.000	200.00
007 Contractor Furnished Borrow	CuYd	30.000	30.000	900.00	35.000	1,050.00
008 Incidental Work	LS	1.000	1,000.000	1,000.00	2,000.000	2,000.00
009 8" PCC Fillet Section	SqYd	38.500	140.000	5,390.00	100.000	3,850.00
010 Fast Track Concrete for PCC Pavement Repair	SqYd	46.800	150.000	7,020.00	150.000	7,020.00
011 Dowel Bar	Each	8.000	15.000	120.00	10.000	80.00
012 Insert Steel Bar in PCC Pavement	Each	61.000	12.000	732.00	10.000	610.00
013 Reseal PCC Pavement Joint	Ft	121980.000	1.300	158,574.00	0.600	73,188.00
014 Seal Random Cracks in PCC Pavement	Ft	1486.000	2.500	3,715.00	2.000	2,972.00
015 Grinding PCC Pavement	SqYd	316640.000	5.110	1,618,030.40	5.000	1,583,200.00
016 Saw and Seal Joint	Ft	165028.000	0.700	115,519.60	1.350	222,787.80
017 Repair Type B Spall	SqFt	6.000	250.000	1,500.00	150.000	900.00
018 24" RCP Sloped End, Furnish	Each	1.000	450.000	450.00	420.000	420.00
019 24" RCP Sloped End, Install	Each	1.000	100.000	100.00	175.000	175.00
020 42" RCP Arch Class 2, Furnish	Ft	6.000	145.000	870.00	120.000	720.00
021 42" RCP Arch, Install	Ft	6.000	50.000	300.00	30.000	180.00
022 Reset Pipe End Section	Each	1.000	250.000	250.00	325.000	325.00
023 Cold Applied Plastic Pvmt Marking, 4"	Ft	29393.000	2.000	58,786.00	2.050	60,255.65
024 Cold Applied Plastic Pvmt Marking, 8"	Ft	2301.000	4.050	9,319.05	4.100	9,434.10
025 Cold Applied Plastic Pvmt Marking, 12"	Ft	303.000	6.300	1,908.90	6.150	1,863.45
026 Cold Applied Plastic Pvmt Marking, 24"	Ft	743.000	12.400	9,213.20	12.300	9,138.90
027 Cold Applied Plastic Pvmt Marking, Arrow	Each	30.000	225.000	6,750.00	210.000	6,300.00
028 Cold Applied Plastic Pvmt Marking, Railroad Crossing	Each	4.000	680.000	2,720.00	450.000	1,800.00
029 Epoxy Pavement Marking Paint, White	Gal	830.000	40.000	33,200.00	40.000	33,200.00
030 Epoxy Pavement Marking Paint, Yellow	Gal	253.000	40.000	10,120.00	40.000	10,120.00
031 Groove Pavement for Pavement Marking, 4"	Ft	29393.000	0.650	19,105.45	0.500	14,696.50
032 Groove Pavement for Pavement Marking, 8"	Ft	2301.000	1.600	3,681.60	1.000	2,301.00
033 Groove Pavement for Pavement Marking, 12"	Ft	303.000	2.200	666.60	1.500	454.50
034 Groove Pavement for Pavement Marking, 24"	Ft	743.000	4.650	3,454.95	3.000	2,229.00
035 Groove Pavement for Pavement Marking, Arrow	Each	30.000	82.000	2,460.00	75.000	2,250.00
036 Groove Pavement for Pavement Marking, Railroad Crossing	Each	4.000	250.000	1,000.00	250.000	1,000.00
037 Surface Preparation for Pavement Marking	Ft	259860.000	0.060	15,591.60	0.060	15,591.60
038 Flagging	Hour	1000.000	18.310	18,310.00	18.310	18,310.00
039 Pilot Car	Hour	500.000	26.770	13,385.00	26.770	13,385.00
040 Traffic Control	Unit	2679.000	2.500	6,697.50	2.000	5,358.00
041 Traffic Control, Miscellaneous	LS	1.000	35,000.000	35,000.00	35,000.000	35,000.00
042 Type C Advance Warning Arrow Panel	Each	2.000	950.000	1,900.00	1,500.000	3,000.00
043 Temporary Pavement Marking	Mile	18.700	500.000	9,350.00	525.000	9,817.50
044 State Furnished Portable Changeable Message Sign	Each	2.000	325.000	650.00	2,000.000	4,000.00
045 Type B68 Concrete Curb and Gutter	Ft	29.000	25.000	725.00	30.000	870.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/21/05
 CONTRACT ID 5672
 PROJECT NO.: NH 0081(27)119
 NH 0014(66)397

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: BROOKINGS (011) FEDERAL AID PRIMARY
 HAMLIN (057) US81 FM US14 AT ARLINGTON TO SD28 N
 KINGSBURY (077) OF LAKE POINSETT

PCCP GRINDING & REPAIR & JOINT SEALING
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 20.408 MILES

ITEMS	UNIT	APPROX. QUANTITY	DIAMOND SURFACE INC		PENHALL COMPANY AND SUBSIDIARIES	
			MAPLE GROVE	MN	ROGERS	MN
046 4" Concrete Sidewalk	SqFt	373.000	6.000	2,238.00	5.000	1,865.00
047 Reset Drop Inlet Frame and Grate Assembly	Each	1.000	500.000	500.00	500.000	500.00
048 Erosion Control	LS	1.000	200.000	200.00	500.000	500.00
049 Refurbish Single Mailbox	Each	32.000	90.000	2,880.00	100.000	3,200.00
050 Refurbish Double Mailbox	Each	5.000	110.000	550.00	150.000	750.00
051 Multiple Mailbox Support	Each	5.000	210.000	1,050.00	125.000	625.00
052 Railroad Protective Insurance	LS	1.000	2,000.000	2,000.00	2,000.000	2,000.00
TOTAL BID				2,291,824.35		2,321,043.00

HC086700 04/21/05
 CONTRACT ID 5672
 PROJECT NO.: NH 0081(27)119
 NH 0014(66)397

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: BROOKINGS (011) FEDERAL AID PRIMARY
 HAMLIN (057) US81 FM US14 AT ARLINGTON TO SD28 N
 KINGSBURY (077) OF LAKE POINSETT

SHEET _3_ OF _4_ ITEM NO. 16
 PCCP GRINDING & REPAIR & JOINT SEALING
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 20.408 MILES

ITEMS	UNIT	APPROX. QUANTITY	MULTIPLE CONCRETE ENTERPRISES INC	
			OGDEN	UT
001 Mobilization	LS	1.000	277,859.000	277,859.00
002 Remove Concrete Curb and Gutter	Ft	29.000	14.500	420.50
003 Remove Pipe End Section	Each	1.000	500.000	500.00
004 Remove Concrete Pavement	SqYd	85.300	36.950	3,151.84
005 Remove Concrete Sidewalk	SqYd	41.400	14.000	579.60
006 Remove Pipe End Section for Reset	Each	1.000	500.000	500.00
007 Contractor Furnished Borrow	CuYd	30.000	60.000	1,800.00
008 Incidental Work	LS	1.000	1,000.000	1,000.00
009 8" PCC Fillet Section	SqYd	38.500	85.000	3,272.50
010 Fast Track Concrete for PCC Pavement Repair	SqYd	46.800	98.000	4,586.40
011 Dowel Bar	Each	8.000	15.000	120.00
012 Insert Steel Bar in PCC Pavement	Each	61.000	17.500	1,067.50
013 Reseal PCC Pavement Joint	Ft	121980.000	0.940	114,661.20
014 Seal Random Cracks in PCC Pavement	Ft	1486.000	3.500	5,201.00
015 Grinding PCC Pavement	SqYd	316640.000	4.900	1,551,536.00
016 Saw and Seal Joint	Ft	165028.000	1.290	212,886.12
017 Repair Type B Spall	SqFt	6.000	150.000	900.00
018 24" RCP Sloped End, Furnish	Each	1.000	275.000	275.00
019 24" RCP Sloped End, Install	Each	1.000	500.000	500.00
020 42" RCP Arch Class 2, Furnish	Ft	6.000	125.000	750.00
021 42" RCP Arch, Install	Ft	6.000	150.000	900.00
022 Reset Pipe End Section	Each	1.000	500.000	500.00
023 Cold Applied Plastic Pvmt Marking, 4"	Ft	29393.000	2.050	60,255.65
024 Cold Applied Plastic Pvmt Marking, 8"	Ft	2301.000	4.100	9,434.10
025 Cold Applied Plastic Pvmt Marking, 12"	Ft	303.000	6.150	1,863.45
026 Cold Applied Plastic Pvmt Marking, 24"	Ft	743.000	12.300	9,138.90
027 Cold Applied Plastic Pvmt Marking, Arrow	Each	30.000	210.000	6,300.00
028 Cold Applied Plastic Pvmt Marking, Railroad Crossing	Each	4.000	450.000	1,800.00
029 Epoxy Pavement Marking Paint, White	Gal	830.000	40.000	33,200.00
030 Epoxy Pavement Marking Paint, Yellow	Gal	253.000	40.000	10,120.00
031 Groove Pavement for Pavement Marking, 4"	Ft	29393.000	0.500	14,696.50
032 Groove Pavement for Pavement Marking, 8"	Ft	2301.000	1.000	2,301.00
033 Groove Pavement for Pavement Marking, 12"	Ft	303.000	1.500	454.50
034 Groove Pavement for Pavement Marking, 24"	Ft	743.000	3.000	2,229.00
035 Groove Pavement for Pavement Marking, Arrow	Each	30.000	75.000	2,250.00
036 Groove Pavement for Pavement Marking, Railroad Crossing	Each	4.000	250.000	1,000.00
037 Surface Preparation for Pavement Marking	Ft	259860.000	0.060	15,591.60
038 Flagging	Hour	1000.000	18.310	18,310.00
039 Pilot Car	Hour	500.000	26.770	13,385.00
040 Traffic Control	Unit	2679.000	2.000	5,358.00
041 Traffic Control, Miscellaneous	LS	1.000	144,125.000	144,125.00
042 Type C Advance Warning Arrow Panel	Each	2.000	1,500.000	3,000.00
043 Temporary Pavement Marking	Mile	18.700	525.000	9,817.50
044 State Furnished Portable Changeable Message Sign	Each	2.000	4,750.000	9,500.00
045 Type B68 Concrete Curb and Gutter	Ft	29.000	34.500	1,000.50
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 04/21/05
CONTRACT ID 5672
PROJECT NO.: NH 0081(27)119
NH 0014(66)397

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
COUNTY: BROOKINGS (011) FEDERAL AID PRIMARY
HAMLIN (057) US81 FM US14 AT ARLINGTON TO SD28 N
KINGSBURY (077) OF LAKE POINSETT

SHEET _4_ OF _4_ ITEM NO. 16
PCCP GRINDING & REPAIR & JOINT SEALING
CONTRACT TIME: ON-BEF 10-14-05
LENGTH: 20.408 MILES

ITEMS	UNIT	APPROX. QUANTITY	MULTIPLE CONCRETE ENTERPRISES INC	
			OGDEN	UT
046 4" Concrete Sidewalk	SqFt	373.000	4.950	1,846.35
047 Reset Drop Inlet Frame and Grate Assembly	Each	1.000	475.000	475.00
048 Erosion Control	LS	1.000	17,040.000	17,040.00
049 Refurbish Single Mailbox	Each	32.000	100.000	3,200.00
050 Refurbish Double Mailbox	Each	5.000	150.000	750.00
051 Multiple Mailbox Support	Each	5.000	250.000	1,250.00
052 Railroad Protective Insurance	LS	1.000	3,500.000	3,500.00
TOTAL BID				2,586,158.71

HC086700 04/21/05
 CONTRACT ID 5656
 PROJECT NO.: 0253-151
 0473-152
 2533-152

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: DAY (037) NON FEDERAL AID
 EDMUNDS (045) SD25 FM CLARK COUNTY LINE TO
 WEBSTER, SD47 FM US12 TO CAMPBELL
 COUNTY LINE & SD253 FM US12 WEST OF
 ROSCOE TO HOSMER

ASPH CONC CRACK LEVELING
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	HIGHWAY IMPROVEMENT INC		FAHRNER ASPHALT SEALERS INC	
			HARRISBURG	SD	PLOVER	WI
001 Mobilization	LS	1.000	5,556.620	5,556.62	10,000.000	10,000.00
002 Asphalt Repair Mastic Type 2	Lb	170208.000	1.050	178,718.40	1.120	190,632.96
003 Flagging	Hour	170.000	18.310	3,112.70	18.310	3,112.70
004 Pilot Car	Hour	85.000	26.770	2,275.45	26.770	2,275.45
005 Traffic Control	Unit	714.000	1.000	714.00	1.000	714.00
006 Traffic Control, Miscellaneous	LS	1.000	400.000	400.00	10,000.000	10,000.00
TOTAL BID				190,777.17		216,735.11

ITEMS	UNIT	APPROX. QUANTITY	ROADWAY SERVICES INC		ASPHALT SURFACE TECHNOLOGIES CORP	
			FARGO	ND	SAINT CLOUD	MN
001 Mobilization	LS	1.000	7,400.000	7,400.00	8,100.000	8,100.00
002 Asphalt Repair Mastic Type 2	Lb	170208.000	1.190	202,547.52	1.240	211,057.92
003 Flagging	Hour	170.000	18.310	3,112.70	18.310	3,112.70
004 Pilot Car	Hour	85.000	26.770	2,275.45	26.770	2,275.45
005 Traffic Control	Unit	714.000	0.100	71.40	1.000	714.00
006 Traffic Control, Miscellaneous	LS	1.000	2,000.000	2,000.00	1,000.000	1,000.00
TOTAL BID				217,407.07		226,260.07

HC086700 04/21/05
 CONTRACT ID 5671
 PROJECT NO.: 0142-192
 0283-191

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: HYDE (069) NON FEDERAL AID
 HAND (059) US14 FM HIGHMORE TO MILLER & SD28
 CLARK (025) FM SPINK/BEADLE COUNTY LINE EAST
 13 MILES

ASPHALT CONCRETE CRACK SEALING
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	ROADWAY SERVICES INC		HIGHWAY IMPROVEMENT INC	
			FARGO	ND	HARRISBURG	SD
001 Mobilization	LS	1.000	2,500.000	2,500.00	1,900.870	1,900.87
002 Asphalt Concrete Crack Sealing	Lb	49268.000	0.920	45,326.56	0.970	47,789.96
003 Flagging	Hour	470.000	18.310	8,605.70	18.310	8,605.70
004 Pilot Car	Hour	235.000	26.770	6,290.95	26.770	6,290.95
005 Traffic Control	Unit	476.000	0.010	4.76	1.000	476.00
006 Traffic Control, Miscellaneous	LS	1.000	450.000	450.00	350.000	350.00
TOTAL BID				63,177.97		65,413.48

ITEMS	UNIT	APPROX. QUANTITY	FAHRNER ASPHALT SEALERS INC		ASPHALT SURFACE TECHNOLOGIES CORP	
			PLOVER	WI	SAINT CLOUD	MN
001 Mobilization	LS	1.000	10,000.000	10,000.00	14,200.000	14,200.00
002 Asphalt Concrete Crack Sealing	Lb	49268.000	0.830	40,892.44	0.950	46,804.60
003 Flagging	Hour	470.000	18.310	8,605.70	18.310	8,605.70
004 Pilot Car	Hour	235.000	26.770	6,290.95	26.770	6,290.95
005 Traffic Control	Unit	476.000	1.000	476.00	3.000	1,428.00
006 Traffic Control, Miscellaneous	LS	1.000	10,000.000	10,000.00	250.000	250.00
TOTAL BID				76,265.09		77,579.25

HC086700 04/21/05
CONTRACT ID 5671
PROJECT NO.: 0142-192
0283-191

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
COUNTY: HYDE (069) NON FEDERAL AID
HAND (059) US14 FM HIGHMORE TO MILLER & SD28
CLARK (025) FM SPINK/BEADLE COUNTY LINE EAST
13 MILES

ASPHALT CONCRETE CRACK SEALING
CONTRACT TIME: ON-BEF 10-14-05
LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	DAFFINSON INC GREEN BAY	WI
001 Mobilization	LS	1.000	BID VOIDED	
002 Asphalt Concrete Crack Sealing	Lb	49268.000		
003 Flagging	Hour	470.000		
004 Pilot Car	Hour	235.000		
005 Traffic Control	Unit	476.000		
006 Traffic Control, Miscellaneous	LS	1.000		
TOTAL BID				
TYPE CODE				

HC086700 04/21/05
 CONTRACT ID 5665
 PROJECT NO.: 0122-151
 0253-151
 0273-151
 0253-151

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: BROWN (013) NON FEDERAL AID
 MARSHALL (091) US12W WBL WEST OF GROTON
 DAY (037) (ETHANOL PLANT TURN LANE)
 SD27 FM BRITTON S 9.6 MI
 SD25 FM WEBSTER S 12.2 MI

ASPH CONC CRACK SEALING
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	ROADWAY SERVICES INC		HIGHWAY IMPROVEMENT INC		
			FARGO	ND	HARRISBURG	SD	
001 Mobilization	LS	1.000		2,600.000	2,600.00	1,364.510	1,364.51
002 Asphalt Concrete Crack Sealing	Lb	34924.000		0.920	32,130.08	1.100	38,416.40
003 Flagging	Hour	185.000		18.310	3,387.35	18.310	3,387.35
004 Pilot Car	Hour	75.000		26.770	2,007.75	26.770	2,007.75
005 Traffic Control	Unit	1122.000		0.010	11.22	1.000	1,122.00
006 Traffic Control, Miscellaneous	LS	1.000		900.000	900.00	200.000	200.00
007 Type C Advance Warning Arrow Panel	Each	1.000		250.000	250.00	350.000	350.00
		TOTAL BID			41,286.40		46,848.01

ITEMS	UNIT	APPROX. QUANTITY	FAHRNER ASPHALT SEALERS INC		DAFFINSON INC		
			PLOVER	WI	GREEN BAY	WI	
001 Mobilization	LS	1.000		10,000.000	10,000.00	BID VOIDED	
002 Asphalt Concrete Crack Sealing	Lb	34924.000		0.790	27,589.96		
003 Flagging	Hour	185.000		18.310	3,387.35		
004 Pilot Car	Hour	75.000		26.770	2,007.75		
005 Traffic Control	Unit	1122.000		1.000	1,122.00		
006 Traffic Control, Miscellaneous	LS	1.000		5,000.000	5,000.00		
007 Type C Advance Warning Arrow Panel	Each	1.000		500.000	500.00		
		TOTAL BID			49,607.06		

HC086700 04/21/05
 CONTRACT ID 5665
 PROJECT NO.: 0122-151
 0253-151
 0273-151
 0253-151

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: BROWN (013) NON FEDERAL AID
 MARSHALL (091) US12W WBL WEST OF GROTON
 DAY (037) (ETHANOL PLANT TURN LANE)
 SD27 FM BRITTON S 9.6 MI
 SD25 FM WEBSTER S 12.2 MI

ASPH CONC CRACK SEALING
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	ASPHALT SURFACE TECHNOLOGIES CORP A/K/A	
			ASTECH CORP SAINT CLOUD	MN
001 Mobilization	LS	1.000	4,400.000	4,400.00
002 Asphalt Concrete Crack Sealing	Lb	34924.000	1.390	48,544.36
003 Flagging	Hour	185.000	18.310	3,387.35
004 Pilot Car	Hour	75.000	26.770	2,007.75
005 Traffic Control	Unit	1122.000	2.000	2,244.00
006 Traffic Control, Miscellaneous	LS	1.000	1,000.000	1,000.00
007 Type C Advance Warning Arrow Panel	Each	1.000	1,000.000	1,000.00
TOTAL BID				62,583.46

HC086700 04/21/05
 CONTRACT ID 5655
 PROJECT NO.: 0502E-291
 0462-251
 0182-251
 0901-252
 AND OTHERS

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: CLAY (027) NON FEDERAL AID
 CHARLES MIX(023) VARIOUS LOCATIONS IN THE MITCHELL
 MCCOOK (087) AREA
 LINCOLN (083)
 AND OTHERS

SHEET _1_ OF _2_ ITEM NO. 20
 ASPH CONC CRACK SEALING
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	HIGHWAY IMPROVEMENT INC		ROADWAY SERVICES INC	
			HARRISBURG	SD	FARGO	ND
001 Mobilization	LS	1.000	3,033.280	3,033.28	4,500.000	4,500.00
002 Asphalt Concrete Crack Sealing	Lb	83925.000	1.000	83,925.00	1.010	84,764.25
003 Flagging	Hour	505.000	18.310	9,246.55	18.310	9,246.55
004 Pilot Car	Hour	235.000	26.770	6,290.95	26.770	6,290.95
005 Traffic Control	Unit	897.000	1.000	897.00	0.100	89.70
006 Traffic Control, Miscellaneous	LS	1.000	400.000	400.00	1,500.000	1,500.00
007 Type C Advance Warning Arrow Panel	Each	1.000	350.000	350.00	500.000	500.00
TOTAL BID			104,142.78		106,891.45	

ITEMS	UNIT	APPROX. QUANTITY	DAFFINSON INC		ASPHALT SURFACE TECHNOLOGIES CORP	
			GREEN BAY	WI	SAINT CLOUD	MN
001 Mobilization	LS	1.000	BID VOIDED		11,800.000	11,800.00
002 Asphalt Concrete Crack Sealing	Lb	83925.000			1.140	95,674.50
003 Flagging	Hour	505.000			18.310	9,246.55
004 Pilot Car	Hour	235.000			26.770	6,290.95
005 Traffic Control	Unit	897.000			1.100	986.70
006 Traffic Control, Miscellaneous	LS	1.000			5,000.000	5,000.00
007 Type C Advance Warning Arrow Panel	Each	1.000			500.000	500.00
TOTAL BID					129,498.70	

HC086700 04/21/05
CONTRACT ID 5655
PROJECT NO.: 0502E-291
0462-251
0182-251
0901-252
AND OTHERS

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
COUNTY: CLAY (027) NON FEDERAL AID
CHARLES MIX(023) VARIOUS LOCATIONS IN THE MITCHELL
MCCOOK (087) AREA
LINCOLN (083)
AND OTHERS

ASPH CONC CRACK SEALING
CONTRACT TIME: ON-BEF 10-14-05
LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	FAHRNER ASPHALT SEALERS INC	
			PLOVER	WI
001 Mobilization	LS	1.000	10,000.000	10,000.00
002 Asphalt Concrete Crack Sealing	Lb	83925.000	1.240	104,067.00
003 Flagging	Hour	505.000	18.310	9,246.55
004 Pilot Car	Hour	235.000	26.770	6,290.95
005 Traffic Control	Unit	897.000	1.000	897.00
006 Traffic Control, Miscellaneous	LS	1.000	10,000.000	10,000.00
007 Type C Advance Warning Arrow Panel	Each	1.000	500.000	500.00
TOTAL BID				141,001.50

HC086700 04/21/05
 CONTRACT ID 5669
 PROJECT NO.: 0124/0122-172
 NH 0012(00)390
 P 0028(00)365
 NH 0081(00)145
 AND OTHERS

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: GRANT (051) NON FEDERAL AID
 DEUEL (039) VARIOUS LOCATIONS IN THE WATERTOWN
 HAMLIN (057) AREA
 CODINGTON (029)
 AND OTHERS

SHEET _1_ OF _2_ ITEM NO. 21
 ASPH SURF TREAT & PAVEMENT MARKING
 CONTRACT TIME: ON-BEF 09-16-05
 LENGTH: 68.027 MILES

ITEMS	UNIT	APPROX. QUANTITY	BITUMINOUS PAVING INC		ASPHALT SURFACE TECHNOLOGIES CORP	
			ORTONVILLE MN	MN	ASTECH CORP SAINT CLOUD MN	MN
001 Mobilization	LS	1.000	24,000.000	24,000.00	65,000.000	65,000.00
002 Remove Pavement Marking, 4" or Equivalent	Ft	2132.000	0.250	533.00	0.250	533.00
003 Remove Pavement Marking, Arrow	Each	2.000	40.000	80.00	33.000	66.00
004 Asphalt Concrete Composite	Ton	220.000	55.000	12,100.00	200.000	44,000.00
005 Sand for Fog Seal	Ton	9.000	65.000	585.00	20.000	180.00
006 CSS-1 Asphalt for Fog Seal	Ton	104.900	360.000	37,764.00	550.000	57,695.00
007 AE150S Asphalt for Surface Treatment	Ton	697.400	230.000	160,402.00	215.000	149,941.00
008 CRS-2 Asphalt for Surface Treatment	Ton	230.100	234.000	53,843.40	215.000	49,471.50
009 Type 1B Cover Aggregate	Ton	2100.000	18.850	39,585.00	10.000	21,000.00
010 Type 1B Cover Aggregate	Ton	2239.000	13.450	30,114.55	10.000	22,390.00
011 Type 1B Cover Aggregate	Ton	1820.000	16.200	29,484.00	10.000	18,200.00
012 Type 1B Cover Aggregate	Ton	37.000	15.500	573.50	10.000	370.00
013 Type 1B Cover Aggregate	Ton	496.000	15.500	7,688.00	10.000	4,960.00
014 Type 1B Cover Aggregate	Ton	594.000	15.500	9,207.00	10.000	5,940.00
015 Type 1B Cover Aggregate	Ton	335.000	20.000	6,700.00	10.000	3,350.00
016 Type 2A Cover Aggregate	Ton	708.000	27.000	19,116.00	17.000	12,036.00
017 Type 2A Cover Aggregate	Ton	193.000	27.000	5,211.00	17.000	3,281.00
018 Type 2A Cover Aggregate	Ton	1666.000	19.500	32,487.00	17.000	28,322.00
019 Cold Applied Plastic Pvmt Marking, 4"	Ft	27240.000	2.100	57,204.00	2.250	61,290.00
020 Cold Applied Plastic Pvmt Marking, 8"	Ft	665.000	4.200	2,793.00	4.400	2,926.00
021 Cold Applied Plastic Pvmt Marking, 12"	Ft	440.000	6.300	2,772.00	6.600	2,904.00
022 Cold Applied Plastic Pvmt Marking, 24"	Ft	585.000	12.600	7,371.00	12.250	7,166.25
023 Cold Applied Plastic Pvmt Marking, Arrow	Each	88.000	210.000	18,480.00	250.000	22,000.00
024 Pavement Marking Paint, White	Gal	3194.000	13.650	43,598.10	13.500	43,119.00
025 Pavement Marking Paint, Yellow	Gal	1624.000	13.650	22,167.60	13.500	21,924.00
026 Groove Pavement for Pavement Marking, 4"	Ft	840.000	0.800	672.00	1.000	840.00
027 Groove Pavement for Pavement Marking, 8"	Ft	295.000	1.600	472.00	2.000	590.00
028 Groove Pavement for Pavement Marking, 12"	Ft	352.000	2.350	827.20	2.750	968.00
029 Groove Pavement for Pavement Marking, 24"	Ft	165.000	4.750	783.75	5.000	825.00
030 Groove Pavement for Pavement Marking, Arrow	Each	11.000	80.000	880.00	80.000	880.00
031 Pavement Marking Masking, 5"	Ft	26400.000	0.530	13,992.00	0.550	14,520.00
032 Pavement Marking Masking, 9"	Ft	370.000	1.050	388.50	1.100	407.00
033 Pavement Marking Masking, 13"	Ft	88.000	1.600	140.80	1.750	154.00
034 Pavement Marking Masking, 25"	Ft	420.000	3.150	1,323.00	3.300	1,386.00
035 Pavement Marking Masking, Arrow	Each	96.000	55.000	5,280.00	70.000	6,720.00
036 Flagging	Hour	1338.000	18.310	24,498.78	18.310	24,498.78
037 Pilot Car	Hour	252.000	26.770	6,746.04	26.770	6,746.04
038 Traffic Control	Unit	7604.000	2.100	15,968.40	2.500	19,010.00
039 Traffic Control, Miscellaneous	LS	1.000	42,000.000	42,000.00	22,000.000	22,000.00
040 Type C Advance Warning Arrow Panel	Each	7.000	420.000	2,940.00	600.000	4,200.00
041 Temporary Pavement Marking	Mile	83.000	450.000	37,350.00	500.000	41,500.00
TOTAL BID				778,121.62		793,309.57

HC086700 04/21/05
 CONTRACT ID 5669
 PROJECT NO.: 0124/0122-172
 NH 0012(00)390
 P 0028(00)365
 NH 0081(00)145
 AND OTHERS

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/20/2005 LETTING
 COUNTY: GRANT (051) NON FEDERAL AID
 DEUEL (039) VARIOUS LOCATIONS IN THE WATERTOWN
 HAMLIN (057) AREA
 CODINGTON (029)
 AND OTHERS

SHEET _2_ OF _2_ ITEM NO. 21
 ASPH SURF TREAT & PAVEMENT MARKING
 CONTRACT TIME: ON-BEF 09-16-05
 LENGTH: 68.027 MILES

ITEMS	UNIT	APPROX. QUANTITY	MCLAUGHLIN & SCHULZ INC		THE ROAD GUY CONSTRUCTION COMPANY	
			MARSHALL	MN	YANKTON	SD
001 Mobilization	LS	1.000	77,000.000	77,000.00	10,000.000	10,000.00
002 Remove Pavement Marking, 4" or Equivalent	Ft	2132.000	0.200	426.40	0.250	533.00
003 Remove Pavement Marking, Arrow	Each	2.000	30.000	60.00	33.500	67.00
004 Asphalt Concrete Composite	Ton	220.000	45.000	9,900.00	150.000	33,000.00
005 Sand for Fog Seal	Ton	9.000	20.000	180.00	50.000	450.00
006 CSS-1 Asphalt for Fog Seal	Ton	104.900	299.000	31,365.10	435.000	45,631.50
007 AE150S Asphalt for Surface Treatment	Ton	697.400	269.000	187,600.60	310.000	216,194.00
008 CRS-2 Asphalt for Surface Treatment	Ton	230.100	274.000	63,047.40	310.000	71,331.00
009 Type 1B Cover Aggregate	Ton	2100.000	16.700	35,070.00	14.000	29,400.00
010 Type 1B Cover Aggregate	Ton	2239.000	14.200	31,793.80	15.500	34,704.50
011 Type 1B Cover Aggregate	Ton	1820.000	15.400	28,028.00	14.500	26,390.00
012 Type 1B Cover Aggregate	Ton	37.000	13.500	499.50	13.500	499.50
013 Type 1B Cover Aggregate	Ton	496.000	13.500	6,696.00	13.500	6,696.00
014 Type 1B Cover Aggregate	Ton	594.000	13.500	8,019.00	13.500	8,019.00
015 Type 1B Cover Aggregate	Ton	335.000	11.650	3,902.75	16.000	5,360.00
016 Type 2A Cover Aggregate	Ton	708.000	18.250	12,921.00	21.000	14,868.00
017 Type 2A Cover Aggregate	Ton	193.000	18.250	3,522.25	21.500	4,149.50
018 Type 2A Cover Aggregate	Ton	1666.000	18.250	30,404.50	21.500	35,819.00
019 Cold Applied Plastic Pvmt Marking, 4"	Ft	27240.000	2.000	54,480.00	2.250	61,290.00
020 Cold Applied Plastic Pvmt Marking, 8"	Ft	665.000	4.000	2,660.00	4.500	2,992.50
021 Cold Applied Plastic Pvmt Marking, 12"	Ft	440.000	6.000	2,640.00	6.500	2,860.00
022 Cold Applied Plastic Pvmt Marking, 24"	Ft	585.000	12.000	7,020.00	13.400	7,839.00
023 Cold Applied Plastic Pvmt Marking, Arrow	Each	88.000	200.000	17,600.00	225.000	19,800.00
024 Pavement Marking Paint, White	Gal	3194.000	13.000	41,522.00	14.500	46,313.00
025 Pavement Marking Paint, Yellow	Gal	1624.000	13.000	21,112.00	14.500	23,548.00
026 Groove Pavement for Pavement Marking, 4"	Ft	840.000	0.750	630.00	1.000	840.00
027 Groove Pavement for Pavement Marking, 8"	Ft	295.000	1.500	442.50	1.500	442.50
028 Groove Pavement for Pavement Marking, 12"	Ft	352.000	2.250	792.00	2.500	880.00
029 Groove Pavement for Pavement Marking, 24"	Ft	165.000	4.500	742.50	5.000	825.00
030 Groove Pavement for Pavement Marking, Arrow	Each	11.000	75.000	825.00	85.000	935.00
031 Pavement Marking Masking, 5"	Ft	26400.000	0.500	13,200.00	0.600	15,840.00
032 Pavement Marking Masking, 9"	Ft	370.000	1.000	370.00	1.000	370.00
033 Pavement Marking Masking, 13"	Ft	88.000	1.500	132.00	1.500	132.00
034 Pavement Marking Masking, 25"	Ft	420.000	3.000	1,260.00	3.000	1,260.00
035 Pavement Marking Masking, Arrow	Each	96.000	50.000	4,800.00	56.000	5,376.00
036 Flagging	Hour	1338.000	18.310	24,498.78	18.310	24,498.78
037 Pilot Car	Hour	252.000	26.770	6,746.04	26.770	6,746.04
038 Traffic Control	Unit	7604.000	2.000	15,208.00	2.250	17,109.00
039 Traffic Control, Miscellaneous	LS	1.000	45,200.000	45,200.00	22,000.000	22,000.00
040 Type C Advance Warning Arrow Panel	Each	7.000	400.000	2,800.00	450.000	3,150.00
041 Temporary Pavement Marking	Mile	83.000	420.000	34,860.00	470.000	39,010.00
TOTAL BID				829,977.12		847,168.82