

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING

CONTENTS

-	PCNO	PROJECT NO.	COUNTY	TYPE OF IMPROVEMENT
	1. 6648	BRO 8029(13)	HAMLIN	STRUCTURE & APPROACH GRADING (2 - 14' X 8' CIP BOX CULVERT)
	2. 6362	BRO 8051(5)	MOODY	STRUCTURES & APPROACH GRADING (4 - 14' X 8' & 2 - 12' X 10' BOX CULV)
	3. 000C	IM 90-4(00)192	JONES	EPOXY CHIP SEAL
	4. 6971	BRF 90-2(95)57	PENNINGTON	BRIDGE DECK EPOXY CHIP SEALS (267' 1/8" & 2-374' CONT COMP GRDR & 250' PREST GRDR BRDGS)
*	5. 4259 6227	IM-P 90-2(134)59 P 2016(13)71	PENNINGTON	GRADING, C&G, STORM SEWER, PCCP, STRUCTURES, PAVEMENT MARKING, LIGHTING, SIGNALS, & PERMANENT SIGNING
*	6. X120	ST03-1334	PENNINGTON	GRADING, C&G, STORM SEWER, WATER, SANITARY SEWER, PCCP, PAVEMENT MARKING, LIGHTIN, SIGNALS, & PERMANENT SIGNING
	7. 5894	NH 0281(60)124	BEADLE SPINK	ASPAHLT CONCRETE SURFACING
	8. 6914 00E9	IM 29-4(50)121 0142-171	MOODY BROOKINGS	COLD MILLING AC, RESURFACING SHOULDERS, & CULVERT EXTENSION
+	9. 5952 6456 00AP	NH 0018(96)40 NH 0385(4)0 0713-492	FALL RIVER	COLD MILL ASPH CONC, ASPH CONC RESURF, GUARDRAIL UPGRADE, BRIDGE RAIL UPGRADE, EPOXY DECK SEAL & ASPH PATCHING
+	10. I05T 00AR	0184-492 3854-492	FALL RIVER	COLD MILLING ASPHALT CONCRETE & ASPHALT CONCRETE RESURFACING
	11. 00CC	P 3022(2)333	HAMLIN	ASPHALT CONCRETE RESURFACING & SLOPE FLATTENING ON APPROACHES
	12. 006E 008K	P 3010(00)182 8043-371	CAMPBELL	ASPHALT SURFACE TREATMENT
	13. 007D 007E	P 0044(00)172 NH 0083(00)32	MELLETTTE	ASPHALT SURFACE TREATMENT
	14. 008J	0653-372	CORSON	ASPHALT SURFACE TREATMENT
	15. 0075 008I 008G	P 0020(00)152 0653-372 0203-372	DEWEY ZIEBACH	ASPHALT SURFACE TREATMENT (SAND SEAL)
	16. 008V 0090 00F2 00F3	0142-351 0143P-351 0144-351 0144B-351	HUGHES	ASPHALT CONCRETE CRACK SEALING
	17. 00AH 00AD 00AF 00AG 00AE 00AS	0732-472 0122-472 2122-472/372 2122-471 0342-471 0443-452	PERKINS BUTTE LAWRENCE MEADE ZIEBACH PENNINGTON	CRACK SEALING OF ASPHALT CONCRETE

-
 *, +
 INDICATE COMBO BIDS

HC086700 04/19/05
 CONTRACT ID 5687
 PROJECT NO.: BRO 8029(13)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: HAMLIN (057) FEDERAL AID SECONDARY
 COUNTY ROAD 7 MILES EAST & 1.6
 MILES NORTH OF CASTLEWOOD OVER A
 TRIBUTARY OF STRAY HORSE CREEK

SHEET _1_ OF _1_ ITEM NO. 1
 STRUCTURE & APPROACH GRADING
 CONTRACT TIME: ON-BEF 11-04-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	DAKOTA CONTRACTING CORPORATION		NOLZ DRAGLINE & CONST INC	
			SIOUX FALLS	SD	SIOUX FALLS	SD
001 Mobilization	LS	1.000	11,660.000	11,660.00	33,200.000	33,200.00
002 Clearing	LS	1.000	440.000	440.00	200.000	200.00
003 Remove Silt Fence	Ft	135.000	0.020	2.70	0.010	1.35
004 Unclassified Excavation	CuYd	954.000	3.140	2,995.56	4.000	3,816.00
005 Contractor Furnished Borrow	CuYd	9872.000	2.370	23,396.64	7.100	70,091.20
006 Placing Topsoil	CuYd	658.000	3.030	1,993.74	2.000	1,316.00
007 18" CMP 16 Gauge, Furnish	Ft	40.000	12.670	506.80	12.000	480.00
008 18" CMP, Install	Ft	40.000	4.950	198.00	10.000	400.00
009 18" CMP Safety End, Furnish	Each	2.000	134.200	268.40	150.000	300.00
010 18" CMP Safety End, Install	Each	2.000	71.500	143.00	200.000	400.00
011 Traffic Control	Unit	612.000	1.980	1,211.76	1.800	1,101.60
012 Traffic Control, Miscellaneous	LS	1.000	495.000	495.00	450.000	450.00
013 Erosion Control	LS	1.000	1,650.000	1,650.00	2,250.000	2,250.00
014 Low Flow Silt Fence	Ft	135.000	7.700	1,039.50	7.000	945.00
015 Mucking Silt Fence	CuYd	20.000	1.100	22.00	1.000	20.00
016 Repair Silt Fence	Ft	135.000	0.020	2.70	0.010	1.35
017 Rock Check Dam	CuYd	15.000	18.700	280.50	41.000	615.00
018 Temporary Diversion Channel and/or Pipe	Each	1.000	4,455.000	4,455.00	9,000.000	9,000.00
019 Incidental Work, Structure	LS	1.000	4,600.000	4,600.00	3,000.000	3,000.00
020 Structure Excavation, Box Culvert	CuYd	119.500	31.050	3,710.48	29.000	3,465.50
021 Box Culvert Undercut	CuYd	284.800	46.250	13,172.00	48.000	13,670.40
022 Class A45 Concrete, Box Culvert	CuYd	239.900	325.000	77,967.50	390.000	93,561.00
023 Reinforcing Steel	Lb	42621.000	0.850	36,227.85	0.910	38,785.11
024 Class C Riprap	Ton	126.700	29.150	3,693.31	39.000	4,941.30
025 Type B Drainage Fabric	SqYd	143.400	2.420	347.03	3.000	430.20
TOTAL BID				190,479.47		282,441.01

HC086700 04/19/05
 CONTRACT ID 5686
 PROJECT NO.: BRO 8051(5)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: MOODY (101) FEDERAL AID SECONDARY
 COUNTY ROAD 2 MI S & 0.1 MI WEST
 AND 0.9 MI S & 2 MI WEST OF COLMAN
 OVER BACHELOR CREEK & BULL DITCH

SHEET _1_ OF _2_ ITEM NO. 2
 STRUCTURES & APPROACH GRADING
 CONTRACT TIME: ON-BEF 11-18-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	DAKOTA CONTRACTING CORPORATION		GRAVES CONSTRUCTION CO INC	
			SIoux FALLS	SD	MELVIN	IA
001 Mobilization	LS	1.000	11,500.000	11,500.00	34,000.000	34,000.00
002 Clearing	LS	1.000	1,100.000	1,100.00	4,000.000	4,000.00
003 Remove Fence	Ft	1442.000	0.330	475.86	0.320	461.44
004 Remove Silt Fence	Ft	1003.000	0.020	20.06	0.010	10.03
005 Unclassified Excavation	CuYd	4441.000	2.370	10,525.17	5.000	22,205.00
006 Contractor Furnished Borrow	CuYd	450.000	3.470	1,561.50	7.000	3,150.00
007 Placing Topsoil	CuYd	1705.000	3.140	5,353.70	1.500	2,557.50
008 Type 2 Right-of-Way Fence	Ft	1368.000	1.430	1,956.24	1.370	1,874.16
009 Type 1 Temporary Fence	Ft	1182.000	0.830	981.06	0.750	886.50
010 2 Post Panel	Each	21.000	110.000	2,310.00	105.000	2,205.00
011 3 Post Panel	Each	2.000	143.000	286.00	136.500	273.00
012 Traffic Control	Unit	860.000	2.200	1,892.00	3.000	2,580.00
013 Traffic Control, Miscellaneous	LS	1.000	660.000	660.00	1,000.000	1,000.00
014 Erosion Control	LS	1.000	3,025.000	3,025.00	2,750.000	2,750.00
015 Erosion Bale	Each	40.000	16.500	660.00	15.000	600.00
016 Low Flow Silt Fence	Ft	1003.000	4.400	4,413.20	4.000	4,012.00
017 Mucking Silt Fence	CuYd	80.000	0.020	1.60	0.010	0.80
018 Repair Silt Fence	Ft	160.000	0.020	3.20	0.010	1.60
019 Temporary Diversion Channel and/or Pipe	Each	2.000	4,000.000	8,000.00	6,000.000	12,000.00
020 Incidental Work, Structure	LS	1.000	4,510.000	4,510.00	6,000.000	6,000.00
021 Structure Excavation, Box Culvert	CuYd	250.900	32.200	8,078.98	34.000	8,530.60
022 Box Culvert Undercut	CuYd	705.400	29.750	20,985.65	38.000	26,805.20
023 Class A45 Concrete, Box Culvert	CuYd	512.200	305.000	156,221.00	310.000	158,782.00
024 Reinforcing Steel	Lb	96033.000	0.850	81,628.05	0.610	58,580.13
025 Class B Riprap	Ton	247.000	27.500	6,792.50	22.000	5,434.00
026 Class C Riprap	Ton	720.000	28.050	20,196.00	22.000	15,840.00
027 Type B Drainage Fabric	SqYd	940.000	2.330	2,190.20	3.000	2,820.00
TOTAL BID				355,326.97		377,358.96

HC086700 04/19/05
 CONTRACT ID 5686
 PROJECT NO.: BRO 8051(5)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: MOODY (101) FEDERAL AID SECONDARY
 COUNTY ROAD 2 MI S & 0.1 MI WEST
 AND 0.9 MI S & 2 MI WEST OF COLMAN
 OVER BACHELOR CREEK & BULL DITCH

SHEET _2_ OF _2_ ITEM NO. 2
 STRUCTURES & APPROACH GRADING
 CONTRACT TIME: ON-BEF 11-18-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	DUININCK BROS INC PRINSBURG	MN	NOLZ DRAGLINE & CONST INC SIOUX FALLS	SD
001 Mobilization	LS	1.000	39,000.000	39,000.00	57,000.000	57,000.00
002 Clearing	LS	1.000	3,500.000	3,500.00	9,500.000	9,500.00
003 Remove Fence	Ft	1442.000	1.000	1,442.00	0.300	432.60
004 Remove Silt Fence	Ft	1003.000	0.010	10.03	0.010	10.03
005 Unclassified Excavation	CuYd	4441.000	2.500	11,102.50	7.200	31,975.20
006 Contractor Furnished Borrow	CuYd	450.000	5.000	2,250.00	10.000	4,500.00
007 Placing Topsoil	CuYd	1705.000	3.000	5,115.00	4.000	6,820.00
008 Type 2 Right-of-Way Fence	Ft	1368.000	1.900	2,599.20	1.300	1,778.40
009 Type 1 Temporary Fence	Ft	1182.000	1.200	1,418.40	0.750	886.50
010 2 Post Panel	Each	21.000	90.000	1,890.00	100.000	2,100.00
011 3 Post Panel	Each	2.000	125.000	250.00	130.000	260.00
012 Traffic Control	Unit	860.000	2.000	1,720.00	2.000	1,720.00
013 Traffic Control, Miscellaneous	LS	1.000	600.000	600.00	600.000	600.00
014 Erosion Control	LS	1.000	3,750.000	3,750.00	2,750.000	2,750.00
015 Erosion Bale	Each	40.000	13.000	520.00	15.000	600.00
016 Low Flow Silt Fence	Ft	1003.000	4.000	4,012.00	4.000	4,012.00
017 Mucking Silt Fence	CuYd	80.000	1.000	80.00	0.010	0.80
018 Repair Silt Fence	Ft	160.000	1.000	160.00	0.010	1.60
019 Temporary Diversion Channel and/or Pipe	Each	2.000	8,500.000	17,000.00	9,750.000	19,500.00
020 Incidental Work, Structure	LS	1.000	13,000.000	13,000.00	12,000.000	12,000.00
021 Structure Excavation, Box Culvert	CuYd	250.900	10.000	2,509.00	32.000	8,028.80
022 Box Culvert Undercut	CuYd	705.400	28.000	19,751.20	49.000	34,564.60
023 Class A45 Concrete, Box Culvert	CuYd	512.200	380.000	194,636.00	390.000	199,758.00
024 Reinforcing Steel	Lb	96033.000	0.650	62,421.45	0.910	87,390.03
025 Class B Riprap	Ton	247.000	30.000	7,410.00	37.000	9,139.00
026 Class C Riprap	Ton	720.000	30.000	21,600.00	40.000	28,800.00
027 Type B Drainage Fabric	SqYd	940.000	2.000	1,880.00	3.000	2,820.00
TOTAL BID				419,626.78		526,947.56

HC086700 04/19/05
 CONTRACT ID 5683
 PROJECT NO.: IM 90-4(00)192

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: JONES (075) NON FEDERAL AID
 I90 US83S INTERCHANGE

SHEET _1_ OF _1_ ITEM NO. 3
 EPOXY CHIP SEAL
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC		J V BAILEY CO INC	
			RAPID CITY	SD	RAPID CITY	SD
001 Mobilization	LS	1.000	14,370.000	14,370.00	13,000.000	13,000.00
002 Bridge Deck Epoxy Chip Seal	SqYd	1315.600	30.000	39,468.00	35.000	46,046.00
003 Remove and Replace Deteriorated Concrete	SqYd	131.000	10.000	1,310.00	30.000	3,930.00
004 Abrasive Blasting of Bridge Deck	SqYd	1315.600	7.000	9,209.20	5.000	6,578.00
005 Flagging	Hour	40.000	18.310	732.40	18.310	732.40
006 Traffic Control	Unit	516.000	5.650	2,915.40	6.000	3,096.00
007 Traffic Control, Miscellaneous	LS	1.000	1,775.000	1,775.00	2,000.000	2,000.00
008 4" Temporary Pavement Marking Tape Type 2	Ft	1224.000	3.000	3,672.00	2.000	2,448.00
TOTAL BID				73,452.00		77,830.40

ITEMS	UNIT	APPROX. QUANTITY	INDUSTRIAL BUILDERS INC		BUSKERUD CONSTRUCTION INC.	
			WEST FARGO	ND	DELL RAPIDS	SD
001 Mobilization	LS	1.000	5,870.000	5,870.00	17,300.000	17,300.00
002 Bridge Deck Epoxy Chip Seal	SqYd	1315.600	39.000	51,308.40	26.000	34,205.60
003 Remove and Replace Deteriorated Concrete	SqYd	131.000	110.000	14,410.00	110.000	14,410.00
004 Abrasive Blasting of Bridge Deck	SqYd	1315.600	7.750	10,195.90	12.500	16,445.00
005 Flagging	Hour	40.000	18.310	732.40	18.310	732.40
006 Traffic Control	Unit	516.000	1.050	541.80	2.250	1,161.00
007 Traffic Control, Miscellaneous	LS	1.000	6,000.000	6,000.00	5,500.000	5,500.00
008 4" Temporary Pavement Marking Tape Type 2	Ft	1224.000	1.580	1,933.92	1.500	1,836.00
TOTAL BID				90,992.42		91,590.00

HC086700 04/19/05
 CONTRACT ID 5689
 PROJECT NO.: BRF 90-2(95)57

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: PENNINGTON (103) FEDERAL AID INTERSTATE
 I90/I190 INTERCHANGE, HAINES AVE
 INTERCHANGE & EXIT 67 (LIBERTY
 BLVD) IN RAPID CITY

SHEET _1_ OF _1_ ITEM NO. 4
 BRIDGE DECK EPOXY CHIP SEALS
 CONTRACT TIME: ON-BEF 10-01-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC		J V BAILEY CO INC		
			RAPID CITY	SD	RAPID CITY	SD	
001 Mobilization	LS	1.000			23,000.000	23,000.00	
002 Bridge Deck Epoxy Chip Seal	SqYd	6633.400		WITHDRAWN	35.000	232,169.00	
003 Remove and Replace Deteriorated Concrete	SqYd	344.000			10.000	3,440.00	
004 Abrasive Blasting of Bridge Deck	SqYd	6633.400			6.000	39,800.40	
005 Flagging	Hour	100.000			18.310	1,831.00	
006 Traffic Control	Unit	1983.000			6.500	12,889.50	
007 Traffic Control, Miscellaneous	LS	1.000			15,000.000	15,000.00	
008 Type C Advance Warning Arrow Panel	Each	2.000			1,800.000	3,600.00	
TOTAL BID							331,729.90

HC086700 04/19/05
 CONTRACT ID 5688
 PROJECT NO.: IM-P 90-2(134)59
 P 2016(13)71

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: PENNINGTON (103) FEDERAL AID INTERSTATE
 I90 FROM LA CROSSE ST E TO 1/2
 DISTANCE BETWEEN ELK VALE & E
 NORTH ST. EXITS

SHEET _1_ OF _7_ ITEM NO. 5
 GRDNG,C&G,STMSWR,PCCP,STR,PM,LGTNG,SIG
 CONTRACT TIME: ON-BEF 07-28-06
 LENGTH: 2.632 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC		STANLEY J JOHNSEN CONCRETE CONTRACTOR INC	
			RAPID CITY	SD	RAPID CITY	SD
001 Mobilization	LS	1.000	637,280.000	637,280.00	1,327,000.000	1,327,000.00
002 Grade Staking	Mile	18.330	3,677.550	67,409.49	3,700.000	67,821.00
003 Slope Staking	Mile	6.860	3,028.570	20,775.99	3,100.000	21,266.00
004 Structure Staking	Each	4.000	3,096.710	12,386.84	3,100.000	12,400.00
005 Three Man Survey Crew	Hour	50.000	110.000	5,500.00	110.000	5,500.00
006 Clearing	LS	1.000	510.200	510.20	525.000	525.00
007 Remove Fence	Ft	8075.000	0.150	1,211.25	0.250	2,018.75
008 Remove 3 Cable Guardrail	Ft	3956.000	1.530	6,052.68	1.600	6,329.60
009 Remove Concrete Pavement	SqYd	75677.000	2.550	192,976.35	2.600	196,760.20
010 Remove Concrete Median Pavement	SqYd	546.000	10.200	5,569.20	10.500	5,733.00
011 Salvage Beam Guardrail	Ft	3123.000	2.550	7,963.65	2.650	8,275.95
012 Remove 3 Cable Guardrail for Reset	Ft	669.000	1.530	1,023.57	1.600	1,070.40
013 Remove Chain Link Fence for Reset	Ft	2330.000	4.080	9,506.40	3.650	8,504.50
014 Unclassified Excavation	CuYd	887731.000	1.890	1,677,811.59	1.950	1,731,075.45
015 Option Borrow Excavation	CuYd	529186.000	2.090	1,105,998.74	2.150	1,137,749.90
016 Muck Excavation	CuYd	1855.000	5.100	9,460.50	5.250	9,738.75
017 Undercutting	CuYd	161676.000	0.770	124,490.52	0.800	129,340.80
018 Water for Embankment	MGal	15866.000	11.500	182,459.00	11.500	182,459.00
019 Granular Material for Reinforced Embankment	Ton	1438.000	35.100	50,473.80	24.000	34,512.00
020 Incidental Work, Grading	LS	1.000	5,102.040	5,102.04	11,000.000	11,000.00
021 Salv and Stockpile Asph Mix and Granular Base Material	Ton	100000.000	4.080	408,000.00	4.200	420,000.00
022 8" PCC Approach Pavement	SqYd	153.400	46.290	7,100.89	45.000	6,903.00
023 10" PCC Fillet Section	SqYd	54.680	60.610	3,314.15	55.000	3,007.40
024 Pipe Culvert Undercut	CuYd	845.000	12.000	10,140.00	12.000	10,140.00
025 6" PVC Encasement Pipe	Ft	676.000	12.240	8,274.24	12.600	8,517.60
026 Class M6 Concrete	CuYd	65.900	716.330	47,206.15	650.000	42,835.00
027 Reinforcing Steel	Lb	28356.000	0.770	21,834.12	1.250	35,445.00
028 Type II Field Laboratory	Each	1.000	5,510.200	5,510.20	8,500.000	8,500.00
029 Type 2 Right-of-Way Fence	Ft	8530.000	0.970	8,274.10	1.000	8,530.00
030 Type 1 Temporary Fence	Ft	8530.000	0.660	5,629.80	0.550	4,691.50
031 Type 1A Temporary Fence	Ft	3000.000	0.610	1,830.00	0.700	2,100.00
032 2 Post Panel	Each	62.000	71.430	4,428.66	95.000	5,890.00
033 3 Post Panel	Each	4.000	91.840	367.36	115.000	460.00
034 Reset Chain Link Fence	Ft	2330.000	7.140	16,636.20	4.750	11,067.50
035 Concrete Barrier End Protection	Each	2.000	16,326.530	32,653.06	16,800.000	33,600.00
036 Concrete Barrier End Protctn Module Set or Repair Kit	Each	2.000	1,020.410	2,040.82	1,050.000	2,100.00
037 3 Cable Guardrail	Ft	4713.000	7.140	33,650.82	7.350	34,640.55
038 Reset 3 Cable Guardrail	Ft	669.000	5.100	3,411.90	5.250	3,512.25
039 3 Cable Guardrail Slip Base Anchor Assembly	Each	3.000	1,530.610	4,591.83	1,575.000	4,725.00
040 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	25.000	76.530	1,913.25	80.000	2,000.00
041 Straight Class A W Beam Guardrail with Wood Posts	Ft	50.000	20.410	1,020.50	21.000	1,050.00
042 W Beam to Thrie Beam Guardrail Transition	Each	2.000	255.100	510.20	265.000	530.00
043 W Beam Guardrail Breakaway Cable Terminal	Each	2.000	612.240	1,224.48	630.000	1,260.00
044 Type B610 Concrete Curb and Gutter	Ft	13076.000	10.900	142,528.40	12.000	156,912.00
045 Type BL610 Concrete Curb and Gutter	Ft	5529.000	11.590	64,081.11	12.000	66,348.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/19/05
CONTRACT ID 5688
PROJECT NO.: IM-P 90-2(134)59
P 2016(13)71

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
COUNTY: PENNINGTON (103) FEDERAL AID INTERSTATE
I90 FROM LA CROSSE ST E TO 1/2
DISTANCE BETWEEN ELK VALE & E
NORTH ST. EXITS

SHEET _2_ OF _7_ ITEM NO. 5
GRDNG,C&G,STMSWR,PCCP,STR,PM,LGTNG,SIG
CONTRACT TIME: ON-BEF 07-28-06
LENGTH: 2.632 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC		STANLEY J JOHNSEN	
			RAPID CITY	SD	CONCRETE CONTRACTOR INC	RAPID CITY
046 Type D412 Concrete Curb and Gutter	Ft	16.000	22.040	352.64	27.500	440.00
047 Type P10 Concrete Gutter	Ft	228.000	10.110	2,305.08	12.000	2,736.00
048 10" Concrete Valley Gutter	Ft	114.000	16.530	1,884.42	40.000	4,560.00
049 Type B Frame and Grate Assembly	Each	43.000	514.000	22,102.00	400.000	17,200.00
050 Type C Frame and Grate	Each	4.000	1,535.760	6,143.04	1,100.000	4,400.00
051 Type D Frame and Grate	Each	2.000	832.880	1,665.76	1,100.000	2,200.00
052 Type N Grate	Each	3.000	2,759.890	8,279.67	2,250.000	6,750.00
053 Precast Drop Inlet Collar	Each	43.000	460.650	19,807.95	100.000	4,300.00
054 Type S Manhole Frame and Lid	Each	5.000	269.470	1,347.35	200.000	1,000.00
055 Class B Riprap	CuYd	162.000	30.610	4,958.82	31.500	5,103.00
056 Bank and Channel Protection Gabion	CuYd	136.000	153.060	20,816.16	160.000	21,760.00
057 Type A Drainage Fabric	SqYd	417.000	3.060	1,276.02	3.150	1,313.55
058 Railroad Protective Insurance	LS	1.000	17,081.630	17,081.63	3,150.000	3,150.00
059 Remove Pavement Marking, 4" or Equivalent	Ft	49000.000	0.710	34,790.00	0.750	36,750.00
060 Remove Pavement Marking, Area	SqFt	480.000	3.060	1,468.80	3.150	1,512.00
061 4"x4" White Delineator with 1.12 Lb/Ft Post	Each	70.000	20.410	1,428.70	21.000	1,470.00
062 Remove, Salvage, Relocate, and Reset Traffic Sign	Each	282.000	153.060	43,162.92	155.000	43,710.00
063 Pavement Marking Paint, Arrow	Each	8.000	40.820	326.56	42.000	336.00
064 Flagging	Hour	4000.000	18.310	73,240.00	18.310	73,240.00
065 Traffic Control	Unit	3419.000	4.340	14,838.46	4.450	15,214.55
066 Traffic Control, Miscellaneous	LS	1.000	245,918.370	245,918.37	255,000.000	255,000.00
067 Raised Pavement Markers	Ft	85600.000	0.360	30,816.00	0.370	31,672.00
068 Tubular Marker	Each	752.000	28.570	21,484.64	29.000	21,808.00
069 Type C Advance Warning Arrow Panel	Each	4.000	2,346.940	9,387.76	2,400.000	9,600.00
070 Vertical Panel	Each	10.000	30.610	306.10	31.500	315.00
071 Temporary Pavement Marking	Ft	67380.000	0.490	33,016.20	0.500	33,690.00
072 Traffic Control Movable Concrete Barrier	Each	1006.000	102.040	102,652.24	105.000	105,630.00
073 Temporary Concrete Barrier End Protection	Each	4.000	6,122.450	24,489.80	6,300.000	25,200.00
074 Temp Conc Barrier End Prot Module Set or Repair Kit	Each	2.000	102.040	204.08	105.000	210.00
075 Contractor Furnishd Portable Changeable Message Sign	Each	2.000	18,877.550	37,755.10	19,500.000	39,000.00
076 Contractor Furnished Speed Monitoring Radar Trailer	Each	1.000	15,384.690	15,384.69	15,800.000	15,800.00
077 Remove Silt Fence	Ft	1669.000	0.010	16.69	0.010	16.69
078 Placing Topsoil	CuYd	66574.000	1.280	85,214.72	1.300	86,546.20
079 Cover Crop Seeding	Bu	29.500	102.040	3,010.18	105.000	3,097.50
080 Permanent Seeding	Lb	2214.000	9.390	20,789.46	9.650	21,365.10
081 Fertilizing	Ton	5.800	612.240	3,550.99	630.000	3,654.00
082 Mulching	Ton	290.000	102.040	29,591.60	105.000	30,450.00
083 Fiber Mulching	Ton	4.700	1,224.490	5,755.10	1,260.000	5,922.00
084 Standard Erosion Control Blanket	SqYd	10146.000	1.530	15,523.38	1.600	16,233.60
085 Turf Reinforcement Mat	SqYd	120.000	6.120	734.40	6.300	756.00
086 Erosion Bale	Each	150.000	20.410	3,061.50	21.000	3,150.00
087 12" Diameter Erosion Control Wattle	Ft	1380.000	7.650	10,557.00	7.850	10,833.00
088 Triangular Silt Barrier	Ft	280.000	15.310	4,286.80	15.750	4,410.00
089 Shaping for Erosion Control Blanket	Ft	7810.000	0.410	3,202.10	0.450	3,514.50
090 Low Flow Silt Fence	Ft	800.000	4.080	3,264.00	4.200	3,360.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/19/05
CONTRACT ID 5688
PROJECT NO.: IM-P 90-2(134)59
P 2016(13)71

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
COUNTY: PENNINGTON (103) FEDERAL AID INTERSTATE
I90 FROM LA CROSSE ST E TO 1/2
DISTANCE BETWEEN ELK VALE & E
NORTH ST. EXITS

SHEET _3_ OF _7_ ITEM NO. 5
GRDNG,C&G,STMSWR,PCCP,STR,PM,LGTNG,SIG
CONTRACT TIME: ON-BEF 07-28-06
LENGTH: 2.632 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC		STANLEY J JOHNSEN CONCRETE CONTRACTOR INC	
			RAPID CITY	SD	RAPID CITY	SD
091 High Flow Silt Fence	Ft	2538.000	4.080	10,355.04	4.200	10,659.60
092 Mucking Silt Fence	CuYd	927.000	5.100	4,727.70	5.250	4,866.75
093 Repair Silt Fence	Ft	1669.000	1.020	1,702.38	1.050	1,752.45
094 Sediment Control at Inlet with Frame and Grate	Each	49.000	102.040	4,999.96	105.000	5,145.00
095 Sediment Control at Type S Reinf Concrete Drop Inlet	Ft	8.000	102.040	816.32	105.000	840.00
096 Bridge Elevation Survey	LS	1.000	648.980	648.98	685.000	685.00
097 Concrete Penetrating Sealer	SqYd	1844.000	5.140	9,478.16	4.200	7,744.80
098 Incidental Work, Structure	LS	1.000	153,896.330	153,896.33	125,000.000	125,000.00
099 Structural Steel	LS	1.000	1,174,359.180	1,174,359.18	1,233,750.000	1,233,750.00
100 Strip Seal Expansion Joint	Ft	169.000	85.710	14,484.99	61.000	10,309.00
101 Compression Seal	Ft	169.000	135.620	22,919.78	75.000	12,675.00
102 Bridge End Backfill	CuYd	1490.000	45.310	67,511.90	40.000	59,600.00
103 Class A45 Concrete, Bridge Deck	CuYd	297.600	590.590	175,759.58	805.000	239,568.00
104 Class A45 Concrete, Bridge	CuYd	202.400	382.960	77,511.10	565.000	114,356.00
105 Concrete Approach Slab for Bridge	SqYd	374.600	159.340	59,688.76	185.000	69,301.00
106 Concrete Approach Sleeper Slab for Bridge	SqYd	136.200	215.030	29,287.09	375.000	51,075.00
107 Grooving Bridge Deck	SqYd	1752.000	11.650	20,410.80	7.350	12,877.20
108 Epoxy Coated Reinforcing Steel	Lb	129506.000	0.930	120,440.58	0.900	116,555.40
109 No. 7 Rebar Splice	Each	216.000	17.230	3,721.68	23.000	4,968.00
110 HP 14x102 Steel Test Pile, Furnish and Drive	Ft	314.000	66.470	20,871.58	52.500	16,485.00
111 HP14x102 Steel Bearing Pile, Furnish and Drive	Ft	2058.000	66.520	136,898.16	49.500	101,871.00
112 MSE Large Panel Wall, Furnish	SqFt	7615.000	21.210	161,514.15	22.000	167,530.00
113 MSE Large Panel Wall, Install	SqFt	7615.000	7.490	57,036.35	7.850	59,777.75
114 Granular Backfill for MSE Large Panel Wall	CuYd	4613.000	30.270	139,635.51	24.000	110,712.00
115 Bridge Berm Slope Protection,Crushed Aggregate	SqYd	130.000	45.730	5,944.90	15.750	2,047.50
116 Remove Traffic Diversion(s)	LS	1.000	40,816.330	40,816.33	42,000.000	42,000.00
117 Checker	LS	1.000	10,204.080	10,204.08	10,500.000	10,500.00
118 Water for Granular Material	MGal	888.800	12.240	10,878.91	12.600	11,198.88
119 Base Course	Ton	763.700	15.310	11,692.25	15.750	12,028.28
120 Gravel Cushion, Salvaged	Ton	73301.400	3.060	224,302.28	3.150	230,899.41
121 MC-70 Asphalt for Prime	Ton	3.700	571.430	2,114.29	585.000	2,164.50
122 SS-1h or CSS-1h Asphalt for Tack	Ton	3.100	632.650	1,961.22	650.000	2,015.00
123 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	3.000	530.610	1,591.83	545.000	1,635.00
124 Sand for Flush Seal	Ton	52.000	76.530	3,979.56	80.000	4,160.00
125 8" Nonreinforced PCC Pavement	SqYd	20888.100	27.390	572,125.06	30.000	626,643.00
126 10" Nonreinforced PCC Pavement	SqYd	70416.600	25.090	1,766,752.49	30.000	2,112,498.00
127 12" Nonreinforced PCC Pavement	SqYd	64431.200	26.420	1,702,272.30	30.000	1,932,936.00
128 Concrete Barrier and 8' Plain Jointed Conc. Shoulder	Ft	970.000	113.060	109,668.20	154.000	149,380.00
129 Fast Track Concrete	SqYd	4580.300	43.070	197,273.52	30.000	137,409.00
130 Dowel Bar	Each	73416.000	5.820	427,281.12	6.750	495,558.00
131 Insert Steel Bar in PCC Pavement	Each	438.000	13.220	5,790.36	15.000	6,570.00
A132 PG 64-22 Asphalt Binder	Ton	236.000	0.000	0.00	0.000	0.00
A133 Class E Asphalt Concrete	Ton	3933.600	0.000	0.00	0.000	0.00
B134 PG 64-22 Asphalt Binder	Ton	201.900	234.690	47,383.91	241.000	48,657.90
B135 Class E Asphalt Concrete	Ton	4040.000	33.270	134,410.80	34.250	138,370.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/19/05
CONTRACT ID 5688
PROJECT NO.: IM-P 90-2(134)59
P 2016(13)71

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
COUNTY: PENNINGTON (103) FEDERAL AID INTERSTATE
I90 FROM LA CROSSE ST E TO 1/2
DISTANCE BETWEEN ELK VALE & E
NORTH ST. EXITS

SHEET _4_ OF _7_ ITEM NO. 5
GRDNG,C&G,STMSWR,PCCP,STR,PM,LGTNG,SIG
CONTRACT TIME: ON-BEF 07-28-06
LENGTH: 2.632 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC		STANLEY J JOHNSEN	
			RAPID CITY	SD	CONCRETE CONTRACTOR INC	RAPID CITY
136 Remove Signal Pole Footing	Each	4.000	551.020	2,204.08	260.000	1,040.00
137 Remove Luminaire Pole Footing	Each	18.000	551.020	9,918.36	160.000	2,880.00
138 Salvage Luminaire Pole	Each	18.000	219.390	3,949.02	225.000	4,050.00
139 Salvage Signal Equipment	LS	1.000	2,040.820	2,040.82	2,100.000	2,100.00
140 Incidental Work	LS	1.000	5,556.120	5,556.12	5,600.000	5,600.00
141 Breakaway Base Luminaire Pole with Arm, 50' Mt Height	Each	76.000	1,836.730	139,591.48	1,890.000	143,640.00
142 Breakaway Base Luminaire Pole with Twin Arms,50'Mt Ht	Each	2.000	2,163.270	4,326.54	2,225.000	4,450.00
143 Breakaway Base Luminaire Pole with Top Mount,50'Mt Ht	Each	35.000	1,913.270	66,964.45	2,000.000	70,000.00
144 Training Program	Hour	2400.000	1.100	2,640.00	1.000	2,400.00
145 Pedestal Signal Pole	Each	2.000	663.270	1,326.54	680.000	1,360.00
146 Signal Pole with 50' Mast Arm and Luminaire Arm	Each	1.000	7,489.800	7,489.80	7,500.000	7,500.00
147 Signal Pole with 60' Mast Arm and Luminaire Arm	Each	1.000	7,673.470	7,673.47	8,000.000	8,000.00
148 Signal Pole with 65' Mast Arm and Luminaire Arm	Each	2.000	7,846.940	15,693.88	8,000.000	16,000.00
149 Span Wire Pole	Each	4.000	2,704.080	10,816.32	2,750.000	11,000.00
150 Wood Utility Pole	Each	3.000	81.630	244.89	85.000	255.00
151 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	84.000	270.410	22,714.44	280.000	23,520.00
152 Post Top Luminaire, 400 Watt with Photoelectric Cell	Each	72.000	530.610	38,203.92	545.000	39,240.00
153 Under Bridge Deck Luminaire, 400 Watt	Each	4.000	739.800	2,959.20	760.000	3,040.00
154 1 Section Vehicle Signal Head	Each	2.000	775.510	1,551.02	800.000	1,600.00
155 3 Section Vehicle Signal Head	Each	45.000	637.760	28,699.20	650.000	29,250.00
156 5 Section Vehicle Signal Head	Each	6.000	918.370	5,510.22	945.000	5,670.00
157 2' Diameter Footing	Ft	1018.000	63.270	64,408.86	65.000	66,170.00
158 3' Diameter Footing	Ft	69.000	102.040	7,040.76	105.000	7,245.00
159 18" Diameter Junction Box	Each	66.000	418.370	27,612.42	430.000	28,380.00
160 24" Diameter Junction Box	Each	4.000	469.390	1,877.56	485.000	1,940.00
161 30" Diameter Junction Box	Each	5.000	663.270	3,316.35	685.000	3,425.00
162 Surface Mounted Junction Box	Each	24.000	387.760	9,306.24	400.000	9,600.00
163 Electrical Service Cabinet	Each	4.000	714.290	2,857.16	735.000	2,940.00
164 Traffic Signal Controller	Each	3.000	14,158.160	42,474.48	14,500.000	43,500.00
165 Meter Socket	Each	2.000	153.060	306.12	155.000	310.00
166 Preformed Detector Loop	Each	98.000	142.860	14,000.28	150.000	14,700.00
167 Detector Unit	Each	42.000	71.430	3,000.06	74.000	3,108.00
168 Emergency Vehicle Preemption Unit	Each	2.000	7,653.060	15,306.12	8,000.000	16,000.00
169 2" Rigid Galvanized Steel Conduit	Ft	760.000	8.780	6,672.80	9.000	6,840.00
170 3" Rigid Galvanized Steel Conduit	Ft	60.000	19.290	1,157.40	20.000	1,200.00
171 2" Rigid Conduit, Schedule 40	Ft	26600.000	2.860	76,076.00	2.950	78,470.00
172 3" Rigid Conduit, Schedule 40	Ft	485.000	4.390	2,129.15	4.550	2,206.75
173 4" Rigid Conduit, Schedule 40	Ft	30.000	4.800	144.00	4.950	148.50
174 5" Rigid Conduit, Schedule 40	Ft	360.000	8.160	2,937.60	8.400	3,024.00
175 2" Rigid Conduit, Schedule 80	Ft	1950.000	3.720	7,254.00	3.850	7,507.50
176 3" Rigid Conduit, Schedule 80	Ft	1275.000	5.100	6,502.50	5.250	6,693.75
177 5" Rigid Conduit, Schedule 80	Ft	120.000	10.200	1,224.00	10.500	1,260.00
178 1/C #1 AWG Copper Wire	Ft	15060.000	1.020	15,361.20	1.050	15,813.00
179 1/C #2 AWG Copper Wire	Ft	6450.000	0.920	5,934.00	0.950	6,127.50
180 1/C #4 AWG Copper Wire	Ft	33111.000	0.610	20,197.71	0.650	21,522.15
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/19/05
 CONTRACT ID 5688
 PROJECT NO.: IM-P 90-2(134)59
 P 2016(13)71

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: PENNINGTON (103) FEDERAL AID INTERSTATE
 I90 FROM LA CROSSE ST E TO 1/2
 DISTANCE BETWEEN ELK VALE & E
 NORTH ST. EXITS

SHEET _5_ OF _7_ ITEM NO. 5
 GRDNG,C&G,STMSWR,PCCP,STR,PM,LGTNG,SIG
 CONTRACT TIME: ON-BEF 07-28-06
 LENGTH: 2.632 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC		STANLEY J JOHNSEN	
			RAPID CITY	SD	CONCRETE CONTRACTOR INC	RAPID CITY
181 1/C #6 AWG Copper Wire	Ft	27830.000	0.410	11,410.30	0.450	12,523.50
182 1/C #8 AWG Copper Wire	Ft	6120.000	0.610	3,733.20	0.650	3,978.00
183 1/C #10 AWG Copper Wire	Ft	6305.000	0.260	1,639.30	0.250	1,576.25
184 4/C #14 AWG Copper Tray Cable, K2	Ft	1916.000	0.610	1,168.76	0.650	1,245.40
185 7/C #14 AWG Copper Tray Cable, K2	Ft	195.000	1.020	198.90	1.050	204.75
186 12/C #14 AWG Copper Tray Cable, K2	Ft	2115.000	1.220	2,580.30	1.250	2,643.75
187 19/C #14 AWG Copper Tray Cable, K2	Ft	1795.000	1.790	3,213.05	1.850	3,320.75
188 24/C #14 AWG Copper Tray Cable, K2	Ft	3285.000	2.350	7,719.75	2.400	7,884.00
189 #16 AWG Copper Twisted Shielded Pair	Ft	20845.000	0.360	7,504.20	0.350	7,295.75
190 2/C #10 AWG Copper Pole and Bracket Cable	Ft	10320.000	1.020	10,526.40	1.050	10,836.00
191 48 Strand Fiber Optic Cable	Ft	5685.000	2.550	14,496.75	2.600	14,781.00
192 Cold Applied Plastic Pvmt Marking, 4"	Ft	29220.000	1.890	55,225.80	2.000	58,440.00
193 Cold Applied Plastic Pvmt Marking, 8"	Ft	6655.000	3.670	24,423.85	4.000	26,620.00
194 Cold Applied Plastic Pvmt Marking, 12"	Ft	2050.000	5.710	11,705.50	6.000	12,300.00
195 Cold Applied Plastic Pvmt Marking, 24"	Ft	2480.000	11.480	28,470.40	12.000	29,760.00
196 Cold Applied Plastic Pvmt Marking, Arrow	Each	66.000	158.160	10,438.56	165.000	10,890.00
197 Cold Applied Plastic Pvmt Marking, Railroad Crossing	Each	4.000	918.370	3,673.48	945.000	3,780.00
198 Waterborne Pvmt Mrkg Paint with High Grd Polymer, White	Gal	39.000	22.450	875.55	23.000	897.00
199 Waterborne Pvmt Mrkg Paint with High Grd Polymer, Yellow	Gal	30.000	22.450	673.50	23.000	690.00
200 Groove Pavement for Pavement Marking, 4"	Ft	29095.000	0.820	23,857.90	0.850	24,730.75
201 Groove Pavement for Pavement Marking, 8"	Ft	5640.000	1.630	9,193.20	1.650	9,306.00
202 Groove Pavement for Pavement Marking, 12"	Ft	2050.000	3.060	6,273.00	3.150	6,457.50
203 Groove Pavement for Pavement Marking, 24"	Ft	2020.000	6.120	12,362.40	6.300	12,726.00
204 Groove Pavement for Pavement Marking, Arrow	Each	58.000	127.550	7,397.90	130.000	7,540.00
205 Groove Pavement for Pavement Marking, Railroad Crossing	Each	4.000	612.240	2,448.96	630.000	2,520.00
206 Remove Concrete Footing(s)	LS	1.000	15,306.120	15,306.12	15,750.000	15,750.00
207 Remove Sign Bridge	Each	2.000	5,102.040	10,204.08	5,250.000	10,500.00
208 1.75' Diameter Breakaway Support Concrete Footing	Ft	14.000	102.040	1,428.56	105.000	1,470.00
209 2' Diameter Breakaway Support Concrete Footing	Ft	38.000	127.550	4,846.90	130.000	4,940.00
210 2.25' Diameter Fixed Support Concrete Footing	Ft	62.000	153.060	9,489.72	155.000	9,610.00
211 2.5' Diameter Fixed Support Concrete Footing	Ft	102.000	204.080	20,816.16	210.000	21,420.00
212 S3x5.7 Steel Post	Ft	20.000	15.310	306.20	15.750	315.00
213 W8x18 Steel Post	Ft	169.600	40.820	6,923.07	42.000	7,123.20
214 W8x28 Steel Post	Ft	41.200	61.220	2,522.26	63.000	2,595.60
215 W8x31 Steel Post	Ft	175.100	71.430	12,507.39	73.500	12,869.85
216 W10x33 Steel Post	Ft	45.000	102.040	4,591.80	105.000	4,725.00
217 W10x39 Steel Post	Ft	154.300	127.550	19,680.97	130.000	20,059.00
218 2.0"x2.0" Perforated Tube Post	Ft	785.800	17.910	14,073.68	18.500	14,537.30
219 2.5"x2.5" Perforated Tube Post	Ft	197.600	29.490	5,827.22	30.350	5,997.16
220 4"x6" Wood Post	Ft	266.000	12.760	3,394.16	13.000	3,458.00
221 6"x6" Wood Post	Ft	294.000	12.760	3,751.44	14.000	4,116.00
222 4"x8" Amber Delineator with 1.12 Lb/Ft Post	Each	10.000	21.680	216.80	25.000	250.00
223 4"x8" White Delineator with 1.12 Lb/Ft Post	Each	100.000	19.950	1,995.00	21.000	2,100.00
224 4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	24.000	15.460	371.04	16.000	384.00
225 Flexible Object Marker Post	Each	43.000	22.450	965.35	23.000	989.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/19/05
CONTRACT ID 5688
PROJECT NO.: IM-P 90-2(134)59
P 2016(13)71

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
COUNTY: PENNINGTON (103) FEDERAL AID INTERSTATE
I90 FROM LA CROSSE ST E TO 1/2
DISTANCE BETWEEN ELK VALE & E
NORTH ST. EXITS

SHEET _6_ OF _7_ ITEM NO. 5
GRDNG,C&G,STMSWR,PCCP,STR,PM,LGTNG,SIG
CONTRACT TIME: ON-BEF 07-28-06
LENGTH: 2.632 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC		STANLEY J JOHNSEN	
			RAPID CITY	SD	CONCRETE CONTRACTOR INC	RAPID CITY
226 Alum. Overlay Sign,Nonremov. Copy High Intensity	SqFt	1218.500	18.020	21,957.37	18.500	22,542.25
227 Extruded Aluminum Sign, Rem. Copy High Intensity	SqFt	1924.000	18.740	36,055.76	19.500	37,518.00
228 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	670.200	11.730	7,861.45	12.000	8,042.40
229 Flat Aluminum Sign,Nonremov. Copy Super/Very High Intens	SqFt	91.000	17.350	1,578.85	17.850	1,624.35
230 24" CMP, Install	Ft	162.000	12.240	1,982.88	12.600	2,041.20
231 12" RCP Class 2, Furnish	Ft	134.000	11.180	1,498.12	11.000	1,474.00
232 12" RCP, Install	Ft	134.000	20.410	2,734.94	21.000	2,814.00
233 18" RCP Class 2, Furnish	Ft	2878.000	16.640	47,889.92	16.000	46,048.00
234 18" RCP, Install	Ft	2878.000	16.330	46,997.74	17.000	48,926.00
235 24" RCP Class 2, Furnish	Ft	1178.000	22.450	26,446.10	22.000	25,916.00
236 24" RCP, Install	Ft	1178.000	16.330	19,236.74	17.000	20,026.00
237 30" RCP Class 2, Furnish	Ft	278.000	32.930	9,154.54	32.000	8,896.00
238 30" RCP, Install	Ft	278.000	17.350	4,823.30	18.000	5,004.00
239 36" RCP Class 2, Furnish	Ft	310.000	45.760	14,185.60	45.000	13,950.00
240 36" RCP, Install	Ft	310.000	17.350	5,378.50	18.000	5,580.00
241 42" RCP Class 2, Furnish	Ft	300.000	65.600	19,680.00	65.000	19,500.00
242 42" RCP Class 4, Furnish	Ft	222.000	81.410	18,073.02	80.000	17,760.00
243 42" RCP, Install	Ft	522.000	20.410	10,654.02	21.000	10,962.00
244 48" RCP Class 2, Furnish	Ft	840.000	81.050	68,082.00	80.000	67,200.00
245 48" RCP Class 3, Furnish	Ft	428.000	85.770	36,709.56	80.000	34,240.00
246 48" RCP Class 5, Furnish	Ft	274.000	121.680	33,340.32	115.000	31,510.00
247 48" RCP, Install	Ft	1542.000	20.410	31,472.22	21.000	32,382.00
248 66" RCP Class 2, Furnish	Ft	168.000	143.570	24,119.76	135.000	22,680.00
249 66" RCP, Install	Ft	168.000	24.490	4,114.32	25.000	4,200.00
250 18" RCP Safety End, Furnish	Each	23.000	414.700	9,538.10	395.000	9,085.00
251 18" RCP Safety End, Install	Each	23.000	76.530	1,760.19	80.000	1,840.00
252 24" RCP Sloped End, Furnish	Each	2.000	350.450	700.90	350.000	700.00
253 24" RCP Sloped End, Install	Each	2.000	102.040	204.08	105.000	210.00
254 30" RCP Sloped End, Furnish	Each	4.000	478.950	1,915.80	450.000	1,800.00
255 30" RCP Sloped End, Install	Each	4.000	102.040	408.16	105.000	420.00
256 12" RCP Flared End, Furnish	Each	2.000	292.040	584.08	280.000	560.00
257 12" RCP Flared End, Install	Each	2.000	76.530	153.06	80.000	160.00
258 36" RCP Flared End, Furnish	Each	2.000	654.170	1,308.34	625.000	1,250.00
259 36" RCP Flared End, Install	Each	2.000	204.080	408.16	210.000	420.00
260 42" RCP Flared End, Furnish	Each	4.000	782.670	3,130.68	750.000	3,000.00
261 42" RCP Flared End, Install	Each	4.000	204.080	816.32	210.000	840.00
262 48" RCP Flared End, Furnish	Each	10.000	905.330	9,053.30	865.000	8,650.00
263 48" RCP Flared End, Install	Each	10.000	306.120	3,061.20	315.000	3,150.00
264 66" RCP Flared End, Furnish	Each	2.000	1,296.660	2,593.32	1,250.000	2,500.00
265 66" RCP Flared End, Install	Each	2.000	306.120	612.24	315.000	630.00
266 RCP Tee, Furnish	Each	5.000	915.840	4,579.20	875.000	4,375.00
267 RCP Tee, Install	Each	5.000	204.080	1,020.40	210.000	1,050.00
268 24" RCP Bend, Furnish	Each	1.000	630.810	630.81	600.000	600.00
269 24" RCP Bend, Install	Each	1.000	102.040	102.04	105.000	105.00
270 36" RCP Bend, Furnish	Each	1.000	981.260	981.26	950.000	950.00

(CONT.)

(CONT.)

(CONT.)

(CONT.)

HC086700 04/19/05
 CONTRACT ID 5688
 PROJECT NO.: IM-P 90-2(134)59
 P 2016(13)71

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: PENNINGTON (103) FEDERAL AID INTERSTATE
 I90 FROM LA CROSSE ST E TO 1/2
 DISTANCE BETWEEN ELK VALE & E
 NORTH ST. EXITS

SHEET _7_ OF _7_ ITEM NO. 5
 GRDNG,C&G,STMSWR,PCCP,STR,PM,LGTNG,SIG
 CONTRACT TIME: ON-BEF 07-28-06
 LENGTH: 2.632 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC		STANLEY J JOHNSEN	
			RAPID CITY	SD	CONCRETE CONTRACTOR INC	RAPID CITY
271 36" RCP Bend, Install	Each	1.000	102.040	102.04	105.000	105.00
272 RCP Reducer, Furnish	Each	4.000	195.670	782.68	200.000	800.00
273 RCP Reducer, Install	Each	4.000	102.040	408.16	105.000	420.00
274 12" CMP 16 Gauge, Furnish	Ft	190.000	7.780	1,478.20	7.800	1,482.00
275 12" CMP, Install	Ft	190.000	12.240	2,325.60	13.000	2,470.00
276 18" CMP 16 Gauge, Furnish	Ft	1190.000	11.380	13,542.20	11.500	13,685.00
277 18" CMP, Install	Ft	1190.000	12.240	14,565.60	13.000	15,470.00
278 18" CMP Safety End, Furnish	Each	5.000	122.660	613.30	120.000	600.00
279 18" CMP Safety End, Install	Each	5.000	51.020	255.10	54.000	270.00
280 12" CMP Flared End, Furnish	Each	2.000	29.200	58.40	30.000	60.00
281 12" CMP Flared End, Install	Each	2.000	76.530	153.06	80.000	160.00
282 18" CMP Flared End, Furnish	Each	9.000	49.060	441.54	50.000	450.00
283 18" CMP Flared End, Install	Each	9.000	102.040	918.36	105.000	945.00
284 12" CMP Elbow, Furnish	Each	4.000	78.570	314.28	65.000	260.00
285 12" CMP Elbow, Install	Each	4.000	102.040	408.16	105.000	420.00
286 18" CMP Elbow, Furnish	Each	20.000	115.510	2,310.20	95.000	1,900.00
287 18" CMP Elbow, Install	Each	20.000	102.040	2,040.80	105.000	2,100.00
288 12" RCP to CMP Transition, Furnish	Each	2.000	181.070	362.14	150.000	300.00
289 12" Pipe Transition, Install	Each	2.000	204.080	408.16	210.000	420.00
290 18" RCP to CMP Transition, Furnish	Each	5.000	221.950	1,109.75	190.000	950.00
291 18" Pipe Transition, Install	Each	5.000	204.080	1,020.40	210.000	1,050.00
292 24" CMP 16 Gauge, Furnish	Ft	162.000	14.840	2,404.08	14.500	2,349.00
293 24" CMP Safety End, Furnish	Each	4.000	151.860	607.44	145.000	580.00
294 24" CMP Safety End, Install	Each	4.000	153.060	612.24	160.000	640.00
295 Remove Interim Crossover Closure	Ft	560.000	3.060	1,713.60	3.150	1,764.00
296 Remove Interim Crossover Closure for Reset	Ft	352.000	3.060	1,077.12	3.150	1,108.80
297 3 Cable Guardrail Anchor Assembly	Each	12.000	816.330	9,795.96	840.000	10,080.00
298 Reset Interim Crossover Closure	Ft	352.000	5.100	1,795.20	5.250	1,848.00
299 Miscellaneous Staking	LS	1.000	79,002.450	79,002.45	95,000.000	95,000.00
300 High Performance Concrete, Bridge Deck	CuYd	220.400	655.180	144,401.67	775.000	170,810.00
301 Test Slab	Each	1.000	9,844.520	9,844.52	65,000.000	65,000.00
TOTAL BID				ALTERNATE A 0.00		0.00
				ALTERNATE B 15,642,562.85		17,330,507.87

HC086700 04/19/05
CONTRACT ID 5684
PROJECT NO.: ST03-1334

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
COUNTY: PENNINGTON (103) NON FEDERAL AID
EAST MALL DRIVE FR E NORTH ST TO
DYESS AVE IN RAPID CITY

SHEET _1_ OF _3_ ITEM NO. 6
GRDG, C&G, STORM SEWER, PCCP & ROADLIGHT
CONTRACT TIME: ON-BEF 07-28-06
LENGTH: 0.750 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC		STANLEY J JOHNSEN CONCRETE CONTRACTOR INC	
			RAPID CITY	SD	RAPID CITY	SD
001 Mobilization	LS	1.000	40,000.000	40,000.00	100,000.000	100,000.00
002 Construction Staking	LS	1.000	29,375.000	29,375.00	20,000.000	20,000.00
003 Clearing	LS	1.000	1,400.000	1,400.00	525.000	525.00
004 Remove Asphalt Concrete Pavement	SqYd	130.000	3.900	507.00	10.500	1,365.00
005 Remove Silt Fence	Ft	2030.000	0.020	40.60	0.010	20.30
006 Remove Fence for Reset	Ft	445.000	0.380	169.10	0.650	289.25
007 Unclassified Excavation	CuYd	59369.000	1.940	115,175.86	3.150	187,012.35
008 Unclassified Excavation, Digouts	CuYd	275.000	5.000	1,375.00	5.000	1,375.00
009 Muck Excavation	CuYd	1500.000	5.500	8,250.00	10.500	15,750.00
010 Undercutting	CuYd	1605.000	1.780	2,856.90	1.050	1,685.25
011 Water for Dust Control	MGal	150.000	15.600	2,340.00	13.650	2,047.50
012 Water for Embankment	MGal	370.000	11.500	4,255.00	11.500	4,255.00
013 Water for Vegetation	MGal	500.000	16.000	8,000.00	15.750	7,875.00
014 Placing Topsoil	CuYd	11753.000	2.000	23,506.00	1.600	18,804.80
015 Incidental Work	LS	1.000	11,230.000	11,230.00	26,250.000	26,250.00
016 Cold Milling Asphalt Concrete	SqYd	320.000	9.900	3,168.00	12.600	4,032.00
017 Excavate Common Utility Trench	Ft	2273.000	4.450	10,114.85	12.600	28,639.80
018 Controlled Density Fill	CuYd	25.000	62.850	1,571.25	130.000	3,250.00
019 Type 2 Right-of-Way Fence	Ft	4542.000	1.020	4,632.84	1.000	4,542.00
020 Type 2 Temporary Fence	Ft	4200.000	0.750	3,150.00	0.600	2,520.00
021 2 Post Panel	Each	36.000	75.000	2,700.00	95.000	3,420.00
022 3 Post Panel	Each	28.000	96.450	2,700.60	115.000	3,220.00
023 Reset Fence	Ft	445.000	0.700	311.50	1.050	467.25
024 2.0"x2.0" Perforated Tube Post	Ft	257.000	21.000	5,397.00	20.000	5,140.00
025 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	117.000	16.850	1,971.45	16.500	1,930.50
026 Cold Applied Plastic Pvmt Marking, 4"	Ft	5364.000	2.750	14,751.00	3.000	16,092.00
027 Cold Applied Plastic Pvmt Marking, 8"	Ft	352.000	5.350	1,883.20	5.500	1,936.00
028 Cold Applied Plastic Pvmt Marking, 12"	Ft	169.000	8.600	1,453.40	8.500	1,436.50
029 Cold Applied Plastic Pvmt Marking, 24"	Ft	40.000	13.950	558.00	14.000	560.00
030 Cold Applied Plastic Pvmt Marking, Arrow	Each	23.000	240.000	5,520.00	235.000	5,405.00
031 Pavement Marking Paint, Area	SqFt	190.000	2.150	408.50	2.100	399.00
032 Flagging	Hour	100.000	18.310	1,831.00	18.310	1,831.00
033 Traffic Control, Miscellaneous	LS	1.000	14,460.000	14,460.00	14,200.000	14,200.00
034 6" Underdrain Pipe	Ft	1735.000	6.000	10,410.00	11.550	20,039.25
035 Crushed Rock	Ton	20.000	15.220	304.40	52.500	1,050.00
036 Class B Riprap	CuYd	778.000	48.200	37,499.60	31.500	24,507.00
037 Permanent Seeding	Lb	1192.000	3.200	3,814.40	3.150	3,754.80
038 Fertilizing	Ton	1.200	750.000	900.00	735.000	882.00
039 Mulching	Ton	24.000	135.000	3,240.00	130.000	3,120.00
040 Erosion Control	LS	1.000	2,675.000	2,675.00	2,600.000	2,600.00
041 Erosion Bale	Each	60.000	21.450	1,287.00	21.000	1,260.00
042 High Flow Silt Fence	Ft	4064.000	4.300	17,475.20	4.200	17,068.80
043 Water Pollution Control	LS	1.000	2,675.000	2,675.00	2,600.000	2,600.00
044 Type B Drainage Fabric	SqYd	2142.000	2.100	4,498.20	3.150	6,747.30
045 AASHTO T-180 Soil Test	Each	10.000	175.000	1,750.00	155.000	1,550.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/19/05
 CONTRACT ID 5684
 PROJECT NO.: ST03-1334

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: PENNINGTON (103) NON FEDERAL AID
 EAST MALL DRIVE FR E NORTH ST TO
 DYESS AVE IN RAPID CITY

SHEET _2_ OF _3_ ITEM NO. 6
 GRDG, C&G, STORM SEWER, PCCP & ROADLIGHT
 CONTRACT TIME: ON-BEF 07-28-06
 LENGTH: 0.750 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC		STANLEY J JOHNSEN	
			RAPID CITY	SD	CONCRETE CONTRACTOR INC	RAPID CITY
046 Remove Valve Box	Each	1.000	100.000	100.00	60.000	60.00
047 Remove Water Main	Ft	23.000	22.250	511.75	10.000	230.00
048 24" Steel Encasement Pipe	Ft	240.000	145.000	34,800.00	175.000	42,000.00
049 36" Steel Encasement Pipe	Ft	160.000	210.000	33,600.00	230.000	36,800.00
050 Pipe Encasement	Each	6.000	750.000	4,500.00	900.000	5,400.00
051 6" PVC Water Main	Ft	643.000	26.750	17,200.25	23.650	15,206.95
052 14" PVC Water Main	Ft	2335.000	38.900	90,831.50	36.250	84,643.75
053 Pipe Tee	Each	4.000	1,180.000	4,720.00	875.000	3,500.00
054 Pipe Cross	Each	4.000	1,725.000	6,900.00	1,575.000	6,300.00
055 14" Pipe Bend	Each	10.000	985.000	9,850.00	1,075.000	10,750.00
056 6" Pipe Plug	Each	1.000	295.000	295.00	150.000	150.00
057 14" Pipe Plug	Each	1.000	645.000	645.00	325.000	325.00
058 14" Gate Valve with Box	Each	7.000	8,200.000	57,400.00	7,665.000	53,655.00
059 Pipe Insulation	SqFt	162.000	3.500	567.00	3.150	510.30
060 Standard Fire Hydrant	Each	11.000	3,625.000	39,875.00	3,700.000	40,700.00
061 Type 1 Granular Backfill	Ton	150.000	19.000	2,850.00	13.900	2,085.00
062 Type 2 Foundation Material	Ton	150.000	19.170	2,875.50	15.500	2,325.00
063 Muck Excavation, Trench	CuYd	150.000	22.250	3,337.50	7.350	1,102.50
064 Test Station	Each	4.000	500.000	2,000.00	1,100.000	4,400.00
065 15" PVC Sewer Pipe	Ft	2389.000	18.600	44,435.40	31.000	74,059.00
066 15" Pipe Cap	Each	3.000	200.000	600.00	185.000	555.00
067 Trench 12' to 14' Deep	Ft	787.000	14.500	11,411.50	4.200	3,305.40
068 Trench 14' to 16' Deep	Ft	1602.000	16.700	26,753.40	5.250	8,410.50
069 48" Manhole	Each	6.000	2,000.000	12,000.00	2,675.000	16,050.00
070 72" Manhole	Each	1.000	5,000.000	5,000.00	5,880.000	5,880.00
071 Extra Depth for 48" Manhole	Ft	52.900	175.000	9,257.50	294.000	15,552.60
072 Extra Depth for 72" Manhole	Ft	7.200	360.000	2,592.00	504.000	3,628.80
073 18" RCP Class 3, Furnish	Ft	676.000	16.250	10,985.00	16.000	10,816.00
074 18" RCP, Install	Ft	676.000	12.250	8,281.00	20.000	13,520.00
075 24" RCP Class 3, Furnish	Ft	490.000	21.750	10,657.50	21.000	10,290.00
076 24" RCP, Install	Ft	490.000	13.350	6,541.50	20.000	9,800.00
077 30" RCP Class 2, Furnish	Ft	76.000	32.550	2,473.80	31.000	2,356.00
078 30" RCP, Install	Ft	76.000	13.350	1,014.60	21.000	1,596.00
079 36" RCP Class 2, Furnish	Ft	322.000	44.750	14,409.50	43.000	13,846.00
080 36" RCP, Install	Ft	322.000	13.350	4,298.70	21.000	6,762.00
081 60" RCP Class 2, Furnish	Ft	130.000	120.000	15,600.00	114.000	14,820.00
082 60" RCP, Install	Ft	130.000	20.000	2,600.00	25.000	3,250.00
083 RCP Tee, Furnish	Each	1.000	1,235.000	1,235.00	1,200.000	1,200.00
084 RCP Tee, Install	Each	1.000	280.000	280.00	155.000	155.00
085 30" RCP Flared End, Furnish	Each	2.000	500.000	1,000.00	475.000	950.00
086 30" RCP Flared End, Install	Each	2.000	200.000	400.00	155.000	310.00
087 60" RCP Flared End, Furnish	Each	2.000	1,175.000	2,350.00	1,150.000	2,300.00
088 60" RCP Flared End, Install	Each	2.000	500.000	1,000.00	265.000	530.00
089 48" RCP Arch Class 2, Furnish	Ft	256.000	105.000	26,880.00	98.000	25,088.00
090 48" RCP Arch, Install	Ft	256.000	22.250	5,696.00	25.000	6,400.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/19/05
 CONTRACT ID 5684
 PROJECT NO.: ST03-1334

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: PENNINGTON (103) NON FEDERAL AID
 EAST MALL DRIVE FR E NORTH ST TO
 DYESS AVE IN RAPID CITY

SHEET _3_ OF _3_ ITEM NO. 6
 GRDG, C&G, STORM SEWER, PCCP & ROADLIGHT
 CONTRACT TIME: ON-BEF 07-28-06
 LENGTH: 0.750 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC		STANLEY J JOHNSEN CONCRETE CONTRACTOR INC	
			RAPID CITY	SD	RAPID CITY	SD
091 48" RCP Arch Flared End, Furnish	Each	4.000	1,000.000	4,000.00	950.000	3,800.00
092 48" RCP Arch Flared End, Install	Each	4.000	390.000	1,560.00	265.000	1,060.00
093 2' x 3' Type B Drop Inlet	Each	6.000	1,565.000	9,390.00	1,200.000	7,200.00
094 3' x 4' Type B Drop Inlet	Each	4.000	1,645.000	6,580.00	1,600.000	6,400.00
095 4' x 4' Type B Drop Inlet	Each	1.000	1,725.000	1,725.00	2,400.000	2,400.00
096 4.5' x 10' Type S Drop Inlet	Each	1.000	4,430.000	4,430.00	6,000.000	6,000.00
097 Base Course	Ton	1173.000	11.000	12,903.00	11.550	13,548.15
098 Gravel Cushion	Ton	2821.000	11.000	31,031.00	11.550	32,582.55
099 Asphalt Concrete Composite	Ton	410.000	50.000	20,500.00	49.500	20,295.00
100 10" Nonreinforced PCC Pavement	SqYd	7575.000	24.000	181,800.00	30.000	227,250.00
101 Dowel Bar	Each	3500.000	6.000	21,000.00	6.750	23,625.00
102 Insert Steel Bar in PCC Pavement	Each	20.000	11.400	228.00	15.000	300.00
103 Type B66 Concrete Curb and Gutter	Ft	460.000	9.250	4,255.00	11.500	5,290.00
104 Type B610 Concrete Curb and Gutter	Ft	3771.500	12.700	47,898.05	9.500	35,829.25
105 4" Concrete Sidewalk	SqFt	20851.000	2.700	56,297.70	3.250	67,765.75
106 Breakaway Base Luminaire Pole with Arm, 50' Mt Height	Each	11.000	2,015.000	22,165.00	2,000.000	22,000.00
107 Signal Pole with 65' Mast Arm and Luminaire Arm	Each	4.000	8,200.000	32,800.00	8,000.000	32,000.00
108 Galvanized Steel Utility Pole	Each	2.000	265.000	530.00	260.000	520.00
109 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	15.000	280.000	4,200.00	275.000	4,125.00
110 2' Diameter Footing	Ft	110.000	53.600	5,896.00	52.500	5,775.00
111 3' Diameter Footing	Ft	64.000	98.600	6,310.40	96.600	6,182.40
112 18" Diameter Junction Box	Each	27.000	430.000	11,610.00	420.000	11,340.00
113 24" Diameter Junction Box	Each	9.000	535.000	4,815.00	525.000	4,725.00
114 Electrical Service Cabinet	Each	2.000	1,000.000	2,000.00	1,000.000	2,000.00
115 Meter Socket	Each	2.000	160.000	320.00	155.000	310.00
116 Preformed Detector Loop	Each	22.000	185.000	4,070.00	185.000	4,070.00
117 Furnish Roadway Luminaire, 400W with Photoelectric Cell	Each	2.000	270.000	540.00	265.000	530.00
118 Furnish Controller Cabinet	Each	2.000	9,875.000	19,750.00	9,700.000	19,400.00
119 Furnish Traffic Signal Controller	Each	2.000	2,892.000	5,784.00	2,835.000	5,670.00
120 Furnish Pedestrian Push Button	Each	8.000	130.000	1,040.00	125.000	1,000.00
121 Furnish Signal Pole with Mast Arm and Luminaire Arm	Each	4.000	7,285.000	29,140.00	7,140.000	28,560.00
122 Furnish 3 Section Vehicle Signal Head	Each	23.000	630.000	14,490.00	620.000	14,260.00
123 Furnish 5 Section Vehicle Signal Head	Each	16.000	1,070.000	17,120.00	1,050.000	16,800.00
124 Furnish Pedestrian Signal Head	Each	16.000	460.000	7,360.00	450.000	7,200.00
125 2" Rigid Conduit, Schedule 40	Ft	5176.000	2.400	12,422.40	2.350	12,163.60
126 2" Rigid Conduit, Schedule 80	Ft	1501.000	4.120	6,184.12	4.050	6,079.05
127 3" Rigid Conduit, Schedule 80	Ft	90.000	5.360	482.40	5.250	472.50
128 4" Rigid Conduit, Schedule 80	Ft	560.000	6.750	3,780.00	6.750	3,780.00
129 1/C #3 AWG Copper Wire	Ft	1195.000	0.860	1,027.70	0.850	1,015.75
130 1/C #6 AWG Copper Wire	Ft	9946.000	0.480	4,774.08	0.500	4,973.00
131 1/C #10 AWG Copper Wire	Ft	7159.000	0.210	1,503.39	0.210	1,503.39
132 2/C #10 AWG Copper Pole and Bracket Cable	Ft	904.000	1.070	967.28	1.050	949.20
133 Furnish Miscellaneous Electrical Items	LS	1.000	1,070.000	1,070.00	1,050.000	1,050.00
134 Bank and Channel Protection Gabion	CuYd	6.000	160.000	960.00	155.000	930.00
TOTAL BID				1,578,912.27		1,805,758.04

HC086700 04/19/05
 CONTRACT ID 5677
 PROJECT NO.: NH 0281(60)124

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: BEADLE (005) FEDERAL AID PRIMARY
 SPINK (115) US281 FM W JCT. US14 N TO SD28

SHEET _1_ OF _1_ ITEM NO. 7
 ASPHALT CONCRETE SURFACING
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 12.228 MILES

ITEMS	UNIT	APPROX. QUANTITY	ASPHALT PAVING & MATERIALS CO		DUININCK BROS INC		
			HURON	SD	PRINSBURG	MN	
001 Pavement Marking Paint, White	Gal	410.000		11.750	4,817.50	11.750	4,817.50
002 Pavement Marking Paint, Yellow	Gal	110.000		11.750	1,292.50	11.750	1,292.50
003 Pavement Marking Paint, 8" White	Ft	1770.000		0.100	177.00	0.100	177.00
004 Pavement Marking Paint, 24" Yellow	Ft	426.000		2.000	852.00	2.000	852.00
005 Pavement Marking Paint, Area	SqFt	171.000		1.000	171.00	1.000	171.00
006 Pavement Marking Paint, Arrow	Each	27.000		50.000	1,350.00	50.000	1,350.00
007 Flagging	Hour	750.000		18.310	13,732.50	18.310	13,732.50
008 Pilot Car	Hour	375.000		26.770	10,038.75	26.770	10,038.75
009 Traffic Control	Unit	1633.000		1.000	1,633.00	1.000	1,633.00
010 Traffic Control, Miscellaneous	LS	1.000		7,500.000	7,500.00	2,300.000	2,300.00
011 Temporary Pavement Marking	Mile	38.400		385.000	14,784.00	385.000	14,784.00
012 Mobilization	LS	1.000		70,007.560	70,007.56	200,000.000	200,000.00
013 Restoration of Stockpile Site	LS	1.000		10,000.000	10,000.00	15,500.000	15,500.00
014 Remove Asphalt Concrete Pavement	SqYd	1500.000		2.500	3,750.00	3.360	5,040.00
015 Unclassified Excavation, Digouts	CuYd	305.000		5.000	1,525.00	5.000	1,525.00
016 Water for Granular Material	MGal	218.500		12.000	2,622.00	15.000	3,277.50
017 Incidental Work	LS	1.000		3,000.000	3,000.00	3,300.000	3,300.00
018 Base Course, Salvaged	Ton	20258.000		4.360	88,324.88	7.200	145,857.60
019 PG 64-34 Asphalt Binder	Ton	3226.900		290.000	935,801.00	320.500	1,034,221.45
020 Asphalt Concrete Composite	Ton	5566.900		43.000	239,376.70	45.000	250,510.50
021 Asphalt Concrete Superpave, 12.5 mm	Ton	56191.800		23.000	1,292,411.40	24.000	1,348,603.20
022 Hydrated Lime	Ton	556.400		130.000	72,332.00	124.280	69,149.39
023 SS-1h or CSS-1h Asphalt for Tack	Ton	110.900		275.000	30,497.50	256.000	28,390.40
024 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	45.700		300.000	13,710.00	276.000	12,613.20
025 Sand for Flush Seal	Ton	659.000		17.500	11,532.50	31.330	20,646.47
026 Type III Field Laboratory	Each	1.000		5,000.000	5,000.00	4,000.000	4,000.00
TOTAL BID					2,836,238.79		3,193,782.96

HC086700 04/19/05
 CONTRACT ID 5779
 PROJECT NO.: IM 29-4(50)121
 0142-171

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: MOODY (101) FEDERAL AID INTERSTATE
 BROOKINGS (011) I29 FM THE WARD EXIT TO BROOKINGS

SHEET _1_ OF _4_ ITEM NO. 8
 COLD MILLING ASPH CONC & RESURF SHOULDER
 CONTRACT TIME: ON-BEF 09-15-05
 LENGTH: 12.493 MILES

ITEMS	UNIT	APPROX. QUANTITY	BOWES CONSTRUCTION INC		BITUMINOUS PAVING INC	
			BROOKINGS	SD	ORTONVILLE	MN
001 Mobilization	LS	1.000	108,255.570	108,255.57	92,000.000	92,000.00
002 Remove Pipe End Section	Each	34.000	75.000	2,550.00	66.000	2,244.00
003 Remove Beam Guardrail	Ft	1406.600	2.000	2,813.20	4.000	5,626.40
004 Remove Pipe for Reset	Ft	8.000	50.000	400.00	17.000	136.00
005 Remove Pipe End Section for Reset	Each	36.000	75.000	2,700.00	80.000	2,880.00
006 Unclassified Excavation, Digouts	CuYd	623.000	5.000	3,115.00	5.000	3,115.00
007 Contractor Furnished Borrow	CuYd	7181.000	4.500	32,314.50	7.500	53,857.50
008 Shoulder Preparation	Mile	42.000	1,150.000	48,300.00	500.000	21,000.00
009 Base Course	Ton	140.000	10.000	1,400.00	11.000	1,540.00
010 Base Course, Salvaged	Ton	1506.000	6.000	9,036.00	5.500	8,283.00
011 Granular Material, Furnish	Ton	11596.000	4.750	55,081.00	7.250	84,071.00
012 Blend, Haul, and Stockpile Granular Material	Ton	23121.000	2.000	46,242.00	2.450	56,646.45
013 PG 58-28 Asphalt Binder	Ton	814.000	201.100	163,695.40	210.000	170,940.00
014 Class HR Asphalt Concrete	Ton	20016.000	16.680	333,866.88	14.500	290,232.00
015 Asphalt Concrete Composite	Ton	121.000	50.000	6,050.00	55.000	6,655.00
016 Compaction Sample	Each	3.000	150.000	450.00	100.000	300.00
017 Mineral Aggregate for Asphalt Concrete	Ton	11525.000	5.750	66,268.75	8.000	92,200.00
018 Saw and Seal Shoulder Joint	Ft	221760.000	0.250	55,440.00	0.280	62,092.80
019 Grind Rumble Strip in Asphalt Concrete	Mile	42.000	355.000	14,910.00	400.000	16,800.00
020 SS-1h or CSS-1h Asphalt for Tack	Ton	2.600	500.000	1,300.00	275.000	715.00
021 Cold Milling Asphalt Concrete	SqYd	132649.000	1.090	144,587.41	1.100	145,913.90
022 AE150S Asphalt for Surface Treatment	Ton	254.000	255.000	64,770.00	255.000	64,770.00
023 Type 1B Cover Aggregate	Ton	2635.000	18.000	47,430.00	18.000	47,430.00
024 18" RCP Class 2, Furnish	Ft	128.000	16.280	2,083.84	21.000	2,688.00
025 18" RCP, Install	Ft	128.000	12.000	1,536.00	27.000	3,456.00
026 24" RCP Class 2, Furnish	Ft	70.000	22.140	1,549.80	29.000	2,030.00
027 24" RCP, Install	Ft	70.000	18.000	1,260.00	32.000	2,240.00
028 30" RCP Class 2, Furnish	Ft	8.000	32.700	261.60	43.000	344.00
029 30" RCP, Install	Ft	8.000	35.000	280.00	40.000	320.00
030 36" RCP Class 2, Furnish	Ft	56.000	45.440	2,544.64	60.000	3,360.00
031 36" RCP, Install	Ft	56.000	40.000	2,240.00	43.000	2,408.00
032 18" RCP Flared End, Furnish	Each	19.000	388.160	7,375.04	500.000	9,500.00
033 18" RCP Flared End, Install	Each	19.000	200.000	3,800.00	140.000	2,660.00
034 24" RCP Sloped End, Furnish	Each	12.000	336.850	4,042.20	440.000	5,280.00
035 24" RCP Sloped End, Install	Each	12.000	250.000	3,000.00	160.000	1,920.00
036 30" RCP Sloped End, Furnish	Each	2.000	454.060	908.12	600.000	1,200.00
037 30" RCP Sloped End, Install	Each	2.000	300.000	600.00	200.000	400.00
038 36" RCP Arch Class 2, Furnish	Ft	28.000	69.860	1,956.08	90.000	2,520.00
039 36" RCP Arch, Install	Ft	28.000	40.000	1,120.00	43.000	1,204.00
040 54" RCP Arch Class 2, Furnish	Ft	44.000	120.000	5,280.00	160.000	7,040.00
041 54" RCP Arch, Install	Ft	44.000	100.000	4,400.00	100.000	4,400.00
042 Reset Pipe	Ft	8.000	50.000	400.00	50.000	400.00
043 Reset Pipe End Section	Each	36.000	150.000	5,400.00	350.000	12,600.00
044 Type II Field Laboratory	Each	1.000	1,500.000	1,500.00	3,000.000	3,000.00
045 Straight Class A Thrie Beam Guardrail with Wood Posts	Ft	550.000	31.500	17,325.00	55.000	30,250.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/19/05
 CONTRACT ID 5779
 PROJECT NO.: IM 29-4(50)121
 0142-171

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: MOODY (101) FEDERAL AID INTERSTATE
 BROOKINGS (011) I29 FM THE WARD EXIT TO BROOKINGS

SHEET _2_ OF _4_ ITEM NO. 8
 COLD MILLING ASPH CONC & RESURF SHOULDER
 CONTRACT TIME: ON-BEF 09-15-05
 LENGTH: 12.493 MILES

ITEMS	UNIT	APPROX. QUANTITY	BOWES CONSTRUCTION INC		BITUMINOUS PAVING INC	
			BROOKINGS	SD	ORTONVILLE	MN
046 Straight Class A W Beam Guardrail with Wood Posts	Ft	925.000	16.900	15,632.50	20.000	18,500.00
047 W Beam to Thrie Beam Guardrail Transition	Each	10.000	245.000	2,450.00	250.000	2,500.00
048 W Beam Guardrail Tangent End Terminal	Each	10.000	1,500.000	15,000.00	2,100.000	21,000.00
049 Beam Guardrail Trailing End Terminal	Each	10.000	350.000	3,500.00	400.000	4,000.00
050 Pavement Marking Paint, White	Gal	604.000	10.850	6,553.40	12.000	7,248.00
051 Pavement Marking Paint, Yellow	Gal	489.000	11.000	5,379.00	12.000	5,868.00
052 Flagging	Hour	684.000	18.310	12,524.04	18.310	12,524.04
053 Traffic Control	Unit	2790.000	2.000	5,580.00	2.200	6,138.00
054 Traffic Control, Miscellaneous	LS	1.000	64,000.000	64,000.00	120,000.000	120,000.00
055 Temporary Road Markers	Ft	12480.000	0.150	1,872.00	0.200	2,496.00
056 Type C Advance Warning Arrow Panel	Each	2.000	850.000	1,700.00	950.000	1,900.00
057 Temporary Pavement Marking	Mile	42.300	300.000	12,690.00	330.000	13,959.00
058 Erosion Control	LS	1.000	5,000.000	5,000.00	4,600.000	4,600.00
059 Cold Applied Plastic Pvmt Marking, 24"	Ft	24.000	12.500	300.00	14.000	336.00
060 Groove Pavement for Pavement Marking, 24"	Ft	24.000	14.500	348.00	16.000	384.00
061 Railroad Protective Insurance	LS	1.000	1,000.000	1,000.00	3,000.000	3,000.00
TOTAL BID				1,433,366.97		1,553,121.09

HC086700 04/19/05
 CONTRACT ID 5779
 PROJECT NO.: IM 29-4(50)121
 0142-171

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: MOODY (101) FEDERAL AID INTERSTATE
 BROOKINGS (011) I29 FM THE WARD EXIT TO BROOKINGS

SHEET _3_ OF _4_ ITEM NO. 8
 COLD MILLING ASPH CONC & RESURF SHOULDER
 CONTRACT TIME: ON-BEF 09-15-05
 LENGTH: 12.493 MILES

ITEMS	UNIT	APPROX.	MYRL & ROY'S PAVING INC	
		QUANTITY	SIoux FALLS	SD
001 Mobilization	LS	1.000	88,000.000	88,000.00
002 Remove Pipe End Section	Each	34.000	63.000	2,142.00
003 Remove Beam Guardrail	Ft	1406.600	3.150	4,430.79
004 Remove Pipe for Reset	Ft	8.000	15.750	126.00
005 Remove Pipe End Section for Reset	Each	36.000	73.500	2,646.00
006 Unclassified Excavation, Digouts	CuYd	623.000	5.000	3,115.00
007 Contractor Furnished Borrow	CuYd	7181.000	7.000	50,267.00
008 Shoulder Preparation	Mile	42.000	650.000	27,300.00
009 Base Course	Ton	140.000	14.000	1,960.00
010 Base Course, Salvaged	Ton	1506.000	8.000	12,048.00
011 Granular Material, Furnish	Ton	11596.000	5.600	64,937.60
012 Blend, Haul, and Stockpile Granular Material	Ton	23121.000	2.250	52,022.25
013 PG 58-28 Asphalt Binder	Ton	814.000	206.000	167,684.00
014 Class HR Asphalt Concrete	Ton	20016.000	17.750	355,284.00
015 Asphalt Concrete Composite	Ton	121.000	165.000	19,965.00
016 Compaction Sample	Each	3.000	150.000	450.00
017 Mineral Aggregate for Asphalt Concrete	Ton	11525.000	10.000	115,250.00
018 Saw and Seal Shoulder Joint	Ft	221760.000	0.260	57,657.60
019 Grind Rumble Strip in Asphalt Concrete	Mile	42.000	370.000	15,540.00
020 SS-1h or CSS-1h Asphalt for Tack	Ton	2.600	350.000	910.00
021 Cold Milling Asphalt Concrete	SqYd	132649.000	1.400	185,708.60
022 AE150S Asphalt for Surface Treatment	Ton	254.000	315.000	80,010.00
023 Type 1B Cover Aggregate	Ton	2635.000	19.000	50,065.00
024 18" RCP Class 2, Furnish	Ft	128.000	20.000	2,560.00
025 18" RCP, Install	Ft	128.000	26.000	3,328.00
026 24" RCP Class 2, Furnish	Ft	70.000	27.000	1,890.00
027 24" RCP, Install	Ft	70.000	30.000	2,100.00
028 30" RCP Class 2, Furnish	Ft	8.000	41.000	328.00
029 30" RCP, Install	Ft	8.000	37.000	296.00
030 36" RCP Class 2, Furnish	Ft	56.000	57.000	3,192.00
031 36" RCP, Install	Ft	56.000	41.000	2,296.00
032 18" RCP Flared End, Furnish	Each	19.000	483.000	9,177.00
033 18" RCP Flared End, Install	Each	19.000	131.000	2,489.00
034 24" RCP Sloped End, Furnish	Each	12.000	420.000	5,040.00
035 24" RCP Sloped End, Install	Each	12.000	152.000	1,824.00
036 30" RCP Sloped End, Furnish	Each	2.000	567.000	1,134.00
037 30" RCP Sloped End, Install	Each	2.000	184.000	368.00
038 36" RCP Arch Class 2, Furnish	Ft	28.000	87.000	2,436.00
039 36" RCP Arch, Install	Ft	28.000	41.000	1,148.00
040 54" RCP Arch Class 2, Furnish	Ft	44.000	152.000	6,688.00
041 54" RCP Arch, Install	Ft	44.000	97.000	4,268.00
042 Reset Pipe	Ft	8.000	47.000	376.00
043 Reset Pipe End Section	Each	36.000	341.000	12,276.00
044 Type II Field Laboratory	Each	1.000	4,000.000	4,000.00
045 Straight Class A Thrie Beam Guardrail with Wood Posts	Ft	550.000	53.000	29,150.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 04/19/05
CONTRACT ID 5779
PROJECT NO.: IM 29-4(50)121
0142-171

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
COUNTY: MOODY (101) FEDERAL AID INTERSTATE
BROOKINGS (011) I29 FM THE WARD EXIT TO BROOKINGS

SHEET _4_ OF _4_ ITEM NO. 8
COLD MILLING ASPH CONC & RESURF SHOULDER
CONTRACT TIME: ON-BEF 09-15-05
LENGTH: 12.493 MILES

ITEMS	UNIT	APPROX. QUANTITY	MYRL & ROY'S PAVING INC	
			SIOUX FALLS	SD
046 Straight Class A W Beam Guardrail with Wood Posts	Ft	925.000	19.000	17,575.00
047 W Beam to Thrie Beam Guardrail Transition	Each	10.000	241.000	2,410.00
048 W Beam Guardrail Tangent End Terminal	Each	10.000	1,940.000	19,400.00
049 Beam Guardrail Trailing End Terminal	Each	10.000	378.000	3,780.00
050 Pavement Marking Paint, White	Gal	604.000	11.400	6,885.60
051 Pavement Marking Paint, Yellow	Gal	489.000	11.550	5,647.95
052 Flagging	Hour	684.000	18.310	12,524.04
053 Traffic Control	Unit	2790.000	2.100	5,859.00
054 Traffic Control, Miscellaneous	LS	1.000	67,200.000	67,200.00
055 Temporary Road Markers	Ft	12480.000	0.160	1,996.80
056 Type C Advance Warning Arrow Panel	Each	2.000	893.000	1,786.00
057 Temporary Pavement Marking	Mile	42.300	315.000	13,324.50
058 Erosion Control	LS	1.000	4,400.000	4,400.00
059 Cold Applied Plastic Pvmt Marking, 24"	Ft	24.000	13.150	315.60
060 Groove Pavement for Pavement Marking, 24"	Ft	24.000	15.250	366.00
061 Railroad Protective Insurance	LS	1.000	525.000	525.00
TOTAL BID				1,617,878.33

HC086700 04/19/05
 CONTRACT ID 5678
 PROJECT NO.: NH 0018(96)40
 NH 0385(4)0
 0713-492

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: FALL RIVER (047) FEDERAL AID PRIMARY
 US18/385 FM HOT SPRINGS SE TO
 OELRICHS, US385 FM OELRICHS TO NEBR
 STATE LINE & SD71 FM MRM 19 TO 21

SHEET _1_ OF _2_ ITEM NO. 9
 COLD MILL AC, AC RESURF, GRDRAIL UPGRD
 CONTRACT TIME: ON-BEF 10-15-05
 LENGTH: 27.698 MILES

ITEMS	UNIT	APPROX. QUANTITY	SIMON CONTRACTORS OF SOUTH DAKOTA		DUININCK BROS INC	
			RAPID CITY	SD	PRINSBURG	MN
001 Mobilization	LS	1.000	258,000.000	258,000.00	437,000.000	437,000.00
002 Checker	LS	1.000	23,000.000	23,000.00	22,000.000	22,000.00
003 Remove Bridge Railing	Ft	404.000	7.000	2,828.00	7.700	3,110.80
004 Remove Beam Guardrail	Ft	650.000	3.000	1,950.00	3.300	2,145.00
005 Remove Beam Guardrail Trailing End Terminal	Each	2.000	150.000	300.00	165.000	330.00
006 Remove W Beam Guardrail for Reset	Ft	850.000	3.000	2,550.00	3.300	2,805.00
007 Remove Cattle Pass End Section for Reset	Each	18.000	400.000	7,200.00	440.000	7,920.00
009 Contractor Furnished Borrow	CuYd	4300.000	5.000	21,500.00	5.500	23,650.00
010 Remove and Replace Topsoil	LS	1.000	3,000.000	3,000.00	3,300.000	3,300.00
011 Incidental Work	LS	1.000	10,000.000	10,000.00	4,450.000	4,450.00
012 Base Course, Salvaged Asphalt Mix	Ton	3749.000	10.000	37,490.00	8.800	32,991.20
013 Granular Material, Furnish	Ton	37246.000	6.500	242,099.00	6.600	245,823.60
014 Blend, Haul, and Stockpile Granular Material	Ton	74492.000	3.700	275,620.40	1.490	110,993.08
015 PG 64-28 Asphalt Binder	Ton	422.800	250.000	105,700.00	289.000	122,189.20
016 Class S Asphalt Concrete	Ton	7024.000	32.000	224,768.00	28.000	196,672.00
017 SS-1h or CSS-1h Asphalt for Tack	Ton	420.000	220.000	92,400.00	286.000	120,120.00
018 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	104.000	255.000	26,520.00	341.000	35,464.00
019 Sand for Flush Seal	Ton	1195.200	20.000	23,904.00	15.950	19,063.44
020 Cold Milling Asphalt Concrete	SqYd	516467.000	0.300	154,940.10	0.750	387,350.25
021 Class A45 Concrete, Bridge Repair	CuYd	29.600	1,100.000	32,560.00	990.000	29,304.00
022 Special Surface Finish	SqFt	571.600	3.400	1,943.44	3.300	1,886.28
023 Breakout Structural Concrete	CuYd	4.400	1,000.000	4,400.00	1,100.000	4,840.00
024 Install Dowel in Concrete	Each	294.000	16.000	4,704.00	17.600	5,174.40
025 Epoxy Coated Reinforcing Steel	Lb	2348.000	2.000	4,696.00	2.200	5,165.60
026 Bridge Deck Epoxy Chip Seal	SqYd	673.400	33.000	22,222.20	36.300	24,444.42
027 Remove and Replace Deteriorated Concrete	SqYd	80.000	40.000	3,200.00	44.000	3,520.00
028 Abrasive Blasting of Bridge Deck	SqYd	673.400	10.000	6,734.00	11.000	7,407.40
029 4'x6' Reinforced Concrete Cattle Pass, Furnish	Ft	72.000	200.000	14,400.00	220.000	15,840.00
030 4'x6' Reinforced Concrete Cattle Pass, Install	Ft	72.000	50.000	3,600.00	55.000	3,960.00
031 Reset Reinforced Concrete Cattle Pass End Section	Each	18.000	400.000	7,200.00	440.000	7,920.00
032 Type III Field Laboratory	Each	1.000	8,000.000	8,000.00	5,500.000	5,500.00
033 Type 1A Temporary Fence	Ft	1100.000	4.000	4,400.00	1.380	1,518.00
034 Straight Double Class A Thrie Beam Rail	Ft	100.000	75.000	7,500.00	82.500	8,250.00
035 Straight Class A W Beam Guardrail with Wood Posts	Ft	2537.500	18.000	45,675.00	19.800	50,242.50
036 W Beam to Thrie Beam Guardrail Transition	Each	8.000	250.000	2,000.00	275.000	2,200.00
037 W Beam Guardrail Flared End Terminal	Each	22.000	1,800.000	39,600.00	1,980.000	43,560.00
038 Beam Guardrail Post and Block	Each	190.000	40.000	7,600.00	44.000	8,360.00
039 Reset W Beam Rail	Ft	850.000	7.500	6,375.00	8.250	7,012.50
040 Cold Applied Plastic Pvmt Marking, 4"	Ft	5142.000	2.250	11,569.50	2.200	11,312.40
041 Cold Applied Plastic Pvmt Marking, 24"	Ft	413.000	12.000	4,956.00	13.200	5,451.60
042 Cold Applied Plastic Pvmt Marking, Area	SqFt	39.000	8.000	312.00	8.800	343.20
043 Cold Applied Plastic Pvmt Marking, Arrow	Each	2.000	200.000	400.00	165.000	330.00
044 Cold Applied Plastic Pvmt Marking, Railroad Crossing	Each	2.000	900.000	1,800.00	1,100.000	2,200.00
045 Pavement Marking Paint, White	Gal	939.000	10.000	9,390.00	13.200	12,394.80
046 Pavement Marking Paint, Yellow	Gal	694.000	10.000	6,940.00	13.200	9,160.80
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/19/05
 CONTRACT ID 5678
 PROJECT NO.: NH 0018(96)40
 NH 0385(4)0
 0713-492

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: FALL RIVER (047) FEDERAL AID PRIMARY
 US18/385 FM HOT SPRINGS SE TO
 OELRICHS, US385 FM OELRICHS TO NEBR
 STATE LINE & SD71 FM MRM 19 TO 21

SHEET _2_ OF _2_ ITEM NO. 9
 COLD MILL AC, AC RESURF, GRDRAIL UPGRD
 CONTRACT TIME: ON-BEF 10-15-05
 LENGTH: 27.698 MILES

ITEMS	UNIT	APPROX. QUANTITY	SIMON CONTRACTORS OF SOUTH DAKOTA		DUININCK BROS INC		
			RAPID CITY	SD	PRINSBURG	MN	
047 Groove Pavement for Pavement Marking, 4"	Ft	5142.000		0.600	3,085.20	1.000	5,142.00
048 Groove Pavement for Pavement Marking, 24"	Ft	413.000		6.000	2,478.00	8.800	3,634.40
049 Groove Pavement for Pavement Marking, Area	SqFt	39.000		8.000	312.00	6.600	257.40
050 Groove Pavement for Pavement Marking, Arrow	Each	2.000		75.000	150.00	220.000	440.00
051 Groove Pavement for Pavement Marking, Railroad Crossing	Each	2.000		600.000	1,200.00	1,100.000	2,200.00
052 Flagging	Hour	2500.000		18.310	45,775.00	18.310	45,775.00
053 Pilot Car	Hour	1250.000		26.770	33,462.50	26.770	33,462.50
054 Traffic Control	Unit	2953.000		6.000	17,718.00	4.350	12,845.55
055 Traffic Control, Miscellaneous	LS	1.000		60,000.000	60,000.00	37,400.000	37,400.00
056 Type C Advance Warning Arrow Panel	Each	2.000		1,800.000	3,600.00	2,200.000	4,400.00
057 Temporary Pavement Marking	Mile	103.680		465.000	48,211.20	467.500	48,470.40
058 Permanent Seeding	Lb	65.000		20.000	1,300.00	22.000	1,430.00
059 Fertilizing	Lb	309.000		1.000	309.00	1.100	339.90
060 Mulching	Ton	6.200		250.000	1,550.00	275.000	1,705.00
061 Refurbish Single Mailbox	Each	24.000		150.000	3,600.00	165.000	3,960.00
062 Refurbish Double Mailbox	Each	13.000		200.000	2,600.00	220.000	2,860.00
063 Railroad Protective Insurance	LS	1.000		1,000.000	1,000.00	550.000	550.00
A064 PG 64-22 Asphalt Binder	Ton	2430.500		0.000	0.00	0.000	0.00
A065 PG 64-28 Asphalt Binder	Ton	4115.100		0.000	0.00	0.000	0.00
A066 Class Q-MVT Asphalt Concrete	Ton	42613.000		0.000	0.00	0.000	0.00
A067 Class Q-HVT Asphalt Concrete	Ton	71505.000		0.000	0.00	0.000	0.00
A068 Hydrated Lime	Ton	1122.100		0.000	0.00	0.000	0.00
B069 PG 64-22 Asphalt Binder	Ton	2288.200		190.000	434,758.00	223.000	510,268.60
B070 PG 64-28 Asphalt Binder	Ton	3646.700		250.000	911,675.00	289.000	1,053,896.30
B071 Class Q-MVT Asphalt Concrete	Ton	43254.000		29.500	1,275,993.00	27.050	1,170,020.70
B072 Class Q-HVT Asphalt Concrete	Ton	73464.000		26.000	1,910,064.00	25.000	1,836,600.00
B073 Hydrated Lime	Ton	1189.100		102.000	121,288.20	115.500	137,341.05
074 Training Program	Hour	600.000		1.000	600.00	2.200	1,320.00
TOTAL BID				ALTERNATE A	0.00		0.00
				ALTERNATE B	6,663,120.74		6,975,439.27

HC086700 04/19/05
 CONTRACT ID 5679
 PROJECT NO.: 0184-492
 3854-492

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: FALL RIVER (047) NON FEDERAL AID
 US18 & US385 THRU HOT SPRINGS

SHEET _1_ OF _1_ ITEM NO. 10
 COLD MILL ASPH CONC & ASPH CONC RESURF
 CONTRACT TIME: ON-BEF 10-15-05
 LENGTH: 1.740 MILES

ITEMS	UNIT	APPROX. QUANTITY	SIMON CONTRACTORS OF SOUTH DAKOTA		DUININCK BROS INC		
			RAPID CITY	SD	PRINSBURG	MN	
001 Mobilization	LS	1.000	10,000.000	10,000.00		28,022.000	28,022.00
002 Remove Asphalt Concrete Pavement	SqYd	63.000	10.000	630.00		18.000	1,134.00
003 Gravel Cushion	Ton	25.000	20.000	500.00		25.000	625.00
004 Asphalt Concrete Composite	Ton	250.000	80.000	20,000.00		69.000	17,250.00
005 Asphalt Concrete Leveling Lift	Ton	975.000	60.000	58,500.00		80.000	78,000.00
006 Cold Milling Asphalt Concrete	SqYd	2156.000	7.000	15,092.00		4.000	8,624.00
007 Cold Applied Plastic Pvmt Marking, 4"	Ft	300.000	2.300	690.00		2.600	780.00
008 Cold Applied Plastic Pvmt Marking, 24"	Ft	2354.000	12.000	28,248.00		13.250	31,190.50
009 Cold Applied Plastic Pvmt Marking, Arrow	Each	2.000	175.000	350.00		190.000	380.00
010 Groove Pavement for Pavement Marking, 4"	Ft	300.000	0.650	195.00		0.750	225.00
011 Groove Pavement for Pavement Marking, 24"	Ft	2354.000	6.000	14,124.00		6.600	15,536.40
012 Groove Pavement for Pavement Marking, Arrow	Each	2.000	150.000	300.00		165.000	330.00
013 Flagging	Hour	320.000	18.310	5,859.20		18.310	5,859.20
014 Traffic Control	Unit	608.000	6.000	3,648.00		5.500	3,344.00
015 Traffic Control, Miscellaneous	LS	1.000	14,000.000	14,000.00		15,900.000	15,900.00
016 8" Concrete Valley Gutter	Ft	71.000	90.000	6,390.00		75.000	5,325.00
TOTAL BID				178,526.20			212,525.10

TYPE CODE

HC086700 04/19/05
 CONTRACT ID 5685
 PROJECT NO.: P 3022(2)333

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: HAMLIN (057) FEDERAL AID PRIMARY
 SD22 FM HAZEL TO US81

SHEET _1_ OF _2_ ITEM NO. 11
 ASPH CONC RESURF & SLOPE FLATTEN APPR
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 13.472 MILES

ITEMS	UNIT	APPROX. QUANTITY	MCLAUGHLIN & SCHULZ INC		BITUMINOUS PAVING INC	
			MARSHALL	MN	ORTONVILLE	MN
001 Mobilization	LS	1.000	69,000.000	69,000.00	81,000.000	81,000.00
002 Clearing	LS	1.000	1,800.000	1,800.00	1,650.000	1,650.00
003 Remove Pipe End Section	Each	100.000	50.000	5,000.00	22.000	2,200.00
004 Remove Pipe for Reset	Ft	4.000	20.000	80.00	17.000	68.00
005 Remove Pipe End Section for Reset	Each	12.000	50.000	600.00	55.000	660.00
006 Unclassified Excavation, Digouts	CuYd	336.800	5.000	1,684.00	5.000	1,684.00
007 Contractor Furnished Borrow	CuYd	10683.000	4.150	44,334.45	4.700	50,210.10
008 Placing Contractor Furnished Topsoil	CuYd	740.000	3.000	2,220.00	11.000	8,140.00
009 Incidental Work, Grading	LS	1.000	4,000.000	4,000.00	1,925.000	1,925.00
010 Base Course	Ton	2850.000	10.000	28,500.00	11.000	31,350.00
011 PG 58-28 Asphalt Binder	Ton	1756.400	205.000	360,062.00	205.000	360,062.00
012 Class Q-LVT Asphalt Concrete	Ton	29274.000	18.350	537,177.90	17.500	512,295.00
013 Hydrated Lime	Ton	286.900	85.000	24,386.50	75.000	21,517.50
014 SS-1h or CSS-1h Asphalt for Tack	Ton	62.500	210.000	13,125.00	275.000	17,187.50
015 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	39.400	270.000	10,638.00	325.000	12,805.00
016 Sand for Flush Seal	Ton	632.000	12.000	7,584.00	21.000	13,272.00
017 Cold Milling Asphalt Concrete	SqYd	990.000	7.000	6,930.00	6.000	5,940.00
018 18" RCP Class 2, Furnish	Ft	688.000	17.000	11,696.00	20.000	13,760.00
019 18" RCP, Install	Ft	688.000	10.000	6,880.00	17.000	11,696.00
020 24" RCP Class 2, Furnish	Ft	80.000	24.000	1,920.00	27.000	2,160.00
021 24" RCP, Install	Ft	80.000	16.000	1,280.00	20.000	1,600.00
022 30" RCP Class 2, Furnish	Ft	14.000	36.000	504.00	40.000	560.00
023 30" RCP, Install	Ft	14.000	30.000	420.00	22.000	308.00
024 18" RCP Safety End, Furnish	Each	82.000	410.000	33,620.00	400.000	32,800.00
025 18" RCP Safety End, Install	Each	82.000	70.000	5,740.00	27.000	2,214.00
026 24" RCP Safety End, Furnish	Each	6.000	585.000	3,510.00	650.000	3,900.00
027 24" RCP Safety End, Install	Each	6.000	80.000	480.00	33.000	198.00
028 18" CMP 16 Gauge, Furnish	Ft	28.000	22.000	616.00	24.000	672.00
029 18" CMP, Install	Ft	28.000	20.000	560.00	17.000	476.00
030 18" CMP Safety End, Furnish	Each	12.000	135.000	1,620.00	150.000	1,800.00
031 18" CMP Safety End, Install	Each	12.000	60.000	720.00	22.000	264.00
032 30" CMP Safety End, Furnish	Each	2.000	800.000	1,600.00	385.000	770.00
033 30" CMP Safety End, Install	Each	2.000	100.000	200.00	55.000	110.00
034 30" CMP to RCP Transition, Furnish	Each	1.000	350.000	350.00	375.000	375.00
035 30" RCP to CMP Transition, Furnish	Each	1.000	350.000	350.00	375.000	375.00
036 30" Pipe Transition, Install	Each	2.000	250.000	500.00	110.000	220.00
037 Reset Pipe	Ft	4.000	25.000	100.00	27.000	108.00
038 Reset Pipe End Section	Each	12.000	100.000	1,200.00	110.000	1,320.00
039 Type III Field Laboratory	Each	1.000	4,000.000	4,000.00	4,500.000	4,500.00
040 Pavement Marking Paint, White	Gal	910.000	10.900	9,919.00	11.000	10,010.00
041 Pavement Marking Paint, Yellow	Gal	162.000	13.650	2,211.30	11.000	1,782.00
042 Pavement Marking Paint, Railroad Crossing	Each	2.000	42.000	84.00	440.000	880.00
043 Flagging	Hour	600.000	18.310	10,986.00	18.310	10,986.00
044 Pilot Car	Hour	300.000	26.770	8,031.00	26.770	8,031.00
045 Traffic Control	Unit	1368.000	2.000	2,736.00	3.500	4,788.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 04/19/05
 CONTRACT ID 5685
 PROJECT NO.: P 3022(2)333

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: HAMLIN (057) FEDERAL AID PRIMARY
 SD22 FM HAZEL TO US81

SHEET _2_ OF _2_ ITEM NO. 11
 ASPH CONC RESURF & SLOPE FLATTEN APPR
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 13.472 MILES

ITEMS	UNIT	APPROX. QUANTITY	MCLAUGHLIN & SCHULZ INC		BITUMINOUS PAVING INC	
			MARSHALL	MN	ORTONVILLE	MN
046 Traffic Control, Miscellaneous	LS	1.000	6,000.000	6,000.00	4,000.000	4,000.00
047 Temporary Pavement Marking	Mile	27.000	620.000	16,740.00	550.000	14,850.00
048 Erosion Control	LS	1.000	8,000.000	8,000.00	9,500.000	9,500.00
049 Type B Drainage Fabric	SqYd	2220.000	2.000	4,440.00	4.500	9,990.00
050 Refurbish Single Mailbox	Each	13.000	90.000	1,170.00	120.000	1,560.00
051 Refurbish Double Mailbox	Each	3.000	150.000	450.00	150.000	450.00
052 Railroad Protective Insurance	LS	1.000	1,500.000	1,500.00	2,500.000	2,500.00
TOTAL BID				1,267,255.15		1,281,479.10

HC086700 04/19/05
 CONTRACT ID 5673
 PROJECT NO.: P 3010(00)182
 8043-371

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: CAMPBELL (021) NON FEDERAL AID
 SD10 FM POLLOCK TO US83

SHEET _1_OF _2_ ITEM NO. 12
 ASPHALT SURFACE TREATMENT
 CONTRACT TIME: ON-BEF 09-16-05
 LENGTH: 19.266 MILES

ITEMS	UNIT	APPROX. QUANTITY	JENSEN ROCK & SAND INC		BITUMINOUS PAVING INC	
			MOBRIDGE	SD	ORTONVILLE	MN
001 Mobilization	LS	1.000	16,036.000	16,036.00	18,000.000	18,000.00
002 SS-1h or CSS-1h Asphalt for Fog Seal	Ton	81.300	242.000	19,674.60	375.000	30,487.50
003 Sand for Fog Seal	Ton	20.000	100.000	2,000.00	30.000	600.00
004 AE150S Asphalt for Surface Treatment	Ton	355.900	221.800	78,938.62	241.000	85,771.90
005 Modified Cover Aggregate	Ton	1857.300	20.440	37,963.21	27.500	51,075.75
006 Modified Cover Aggregate	Ton	1383.800	20.440	28,284.87	27.500	38,054.50
007 Pavement Marking Paint, White	Gal	659.000	13.000	8,567.00	14.500	9,555.50
008 Pavement Marking Paint, Yellow	Gal	294.000	13.250	3,895.50	14.500	4,263.00
009 Flagging	Hour	160.000	18.310	2,929.60	18.310	2,929.60
010 Pilot Car	Hour	80.000	26.770	2,141.60	26.770	2,141.60
011 Traffic Control	Unit	1806.000	1.000	1,806.00	1.100	1,986.60
012 Traffic Control, Miscellaneous	LS	1.000	2,000.000	2,000.00	3,000.000	3,000.00
013 Temporary Pavement Marking	Mile	39.100	500.000	19,550.00	625.000	24,437.50
TOTAL BID				223,787.00		272,303.45

ITEMS	UNIT	APPROX. QUANTITY	MCLAUGHLIN & SCHULZ INC		HILLS MATERIALS COMPANY	
			MARSHALL	MN	RAPID CITY	SD
001 Mobilization	LS	1.000	30,600.000	30,600.00	28,000.000	28,000.00
002 SS-1h or CSS-1h Asphalt for Fog Seal	Ton	81.300	348.000	28,292.40	370.000	30,081.00
003 Sand for Fog Seal	Ton	20.000	30.000	600.00	50.000	1,000.00
004 AE150S Asphalt for Surface Treatment	Ton	355.900	263.000	93,601.70	260.000	92,534.00
005 Modified Cover Aggregate	Ton	1857.300	23.000	42,717.90	30.000	55,719.00
006 Modified Cover Aggregate	Ton	1383.800	23.000	31,827.40	30.000	41,514.00
007 Pavement Marking Paint, White	Gal	659.000	15.450	10,181.55	13.650	8,995.35
008 Pavement Marking Paint, Yellow	Gal	294.000	16.650	4,895.10	13.900	4,086.60
009 Flagging	Hour	160.000	18.310	2,929.60	18.310	2,929.60
010 Pilot Car	Hour	80.000	26.770	2,141.60	26.770	2,141.60
011 Traffic Control	Unit	1806.000	2.000	3,612.00	1.050	1,896.30
012 Traffic Control, Miscellaneous	LS	1.000	3,800.000	3,800.00	2,100.000	2,100.00
013 Temporary Pavement Marking	Mile	39.100	500.000	19,550.00	525.000	20,527.50
TOTAL BID				274,749.25		291,524.95

HC086700 04/19/05
 CONTRACT ID 5673
 PROJECT NO.: P 3010(00)182
 8043-371

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: CAMPBELL (021) NON FEDERAL AID
 SD10 FM POLLOCK TO US83

SHEET _2_ OF _2_ ITEM NO. 12
 ASPHALT SURFACE TREATMENT
 CONTRACT TIME: ON-BEF 09-16-05
 LENGTH: 19.266 MILES

ITEMS	UNIT	APPROX. QUANTITY	ASPHALT SURFACE TECHNOLOGIES CORP A/K/A	
			ASTECH CORP SAINT CLOUD	MN
001 Mobilization	LS	1.000	62,000.000	62,000.00
002 SS-1h or CSS-1h Asphalt for Fog Seal	Ton	81.300	500.000	40,650.00
003 Sand for Fog Seal	Ton	20.000	10.000	200.00
004 AE150S Asphalt for Surface Treatment	Ton	355.900	245.000	87,195.50
005 Modified Cover Aggregate	Ton	1857.300	20.000	37,146.00
006 Modified Cover Aggregate	Ton	1383.800	20.000	27,676.00
007 Pavement Marking Paint, White	Gal	659.000	16.000	10,544.00
008 Pavement Marking Paint, Yellow	Gal	294.000	16.000	4,704.00
009 Flagging	Hour	160.000	18.310	2,929.60
010 Pilot Car	Hour	80.000	26.770	2,141.60
011 Traffic Control	Unit	1806.000	2.500	4,515.00
012 Traffic Control, Miscellaneous	LS	1.000	2,000.000	2,000.00
013 Temporary Pavement Marking	Mile	39.100	600.000	23,460.00
TOTAL BID				305,161.70

HC086700 04/19/05
 CONTRACT ID 5681
 PROJECT NO.: P 0044(00)172
 NH 0083(00)32

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: MELLETTTE (095) NON FEDERAL AID
 SD44 FM SD63 TO US83 AT WHITE RIVER
 & US83 FM WHITE RIVER SOUTH

SHEET _1_ OF _2_ ITEM NO. 13
 ASPH SURF TREAT
 CONTRACT TIME: ON-BEF 09-16-05
 LENGTH: 34.157 MILES

ITEMS	UNIT	APPROX. QUANTITY	THE ROAD GUY CONSTRUCTION COMPANY INC		MCLAUGHLIN & SCHULZ INC		
			YANKTON	SD	MARSHALL	MN	
001 Mobilization	LS	1.000		1,000.000	1,000.00	37,500.000	37,500.00
002 SS-1h or CSS-1h Asphalt for Fog Seal	Ton	142.700		315.870	45,074.65	340.600	48,603.62
003 Sand for Flush Seal	Ton	150.000		50.000	7,500.00	15.000	2,250.00
004 AE150S Asphalt for Surface Treatment	Ton	558.200		305.500	170,530.10	269.180	150,256.28
005 Modified Cover Aggregate	Ton	3724.300		18.200	67,782.26	22.800	84,914.04
006 Modified Cover Aggregate	Ton	1848.200		18.200	33,637.24	22.800	42,138.96
007 Pavement Marking Paint, White	Gal	1155.000		11.200	12,936.00	12.250	14,148.75
008 Pavement Marking Paint, Yellow	Gal	421.000		11.200	4,715.20	12.250	5,157.25
009 Pavement Marking Masking, 25"	Ft	10.000		5.000	50.00	20.000	200.00
010 Pavement Marking Masking, Arrow	Each	5.000		25.000	125.00	50.000	250.00
011 Flagging	Hour	420.000		18.310	7,690.20	18.310	7,690.20
012 Pilot Car	Hour	180.000		26.770	4,818.60	26.770	4,818.60
013 Traffic Control	Unit	973.000		1.120	1,089.76	2.000	1,946.00
014 Traffic Control, Miscellaneous	LS	1.000		7,498.400	7,498.40	8,300.000	8,300.00
015 Temporary Pavement Marking	Mile	68.300		605.000	41,321.50	360.000	24,588.00
TOTAL BID					405,768.91		432,761.70

ITEMS	UNIT	APPROX. QUANTITY	BITUMINOUS PAVING INC		HILLS MATERIALS COMPANY		
			ORTONVILLE	MN	RAPID CITY	SD	
001 Mobilization	LS	1.000		16,800.000	16,800.00	30,000.000	30,000.00
002 SS-1h or CSS-1h Asphalt for Fog Seal	Ton	142.700		400.000	57,080.00	320.000	45,664.00
003 Sand for Flush Seal	Ton	150.000		25.000	3,750.00	25.000	3,750.00
004 AE150S Asphalt for Surface Treatment	Ton	558.200		243.000	135,642.60	235.000	131,177.00
005 Modified Cover Aggregate	Ton	3724.300		27.300	101,673.39	28.550	106,328.77
006 Modified Cover Aggregate	Ton	1848.200		26.400	48,792.48	28.300	52,304.06
007 Pavement Marking Paint, White	Gal	1155.000		13.500	15,592.50	12.850	14,841.75
008 Pavement Marking Paint, Yellow	Gal	421.000		13.500	5,683.50	12.850	5,409.85
009 Pavement Marking Masking, 25"	Ft	10.000		22.000	220.00	21.000	210.00
010 Pavement Marking Masking, Arrow	Each	5.000		55.000	275.00	52.500	262.50
011 Flagging	Hour	420.000		18.310	7,690.20	18.310	7,690.20
012 Pilot Car	Hour	180.000		26.770	4,818.60	26.770	4,818.60
013 Traffic Control	Unit	973.000		2.200	2,140.60	1.050	1,021.65
014 Traffic Control, Miscellaneous	LS	1.000		9,000.000	9,000.00	7,030.000	7,030.00
015 Temporary Pavement Marking	Mile	68.300		385.000	26,295.50	367.500	25,100.25
TOTAL BID					435,454.37		435,608.63

TYPE CODE

HC086700 04/19/05
 CONTRACT ID 5681
 PROJECT NO.: P 0044(00)172
 NH 0083(00)32

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: MELLETTTE (095) NON FEDERAL AID
 SD44 FM SD63 TO US83 AT WHITE RIVER
 & US83 FM WHITE RIVER SOUTH

SHEET _2_ OF _2_ ITEM NO. 13
 ASPH SURF TREAT
 CONTRACT TIME: ON-BEF 09-16-05
 LENGTH: 34.157 MILES

ITEMS	UNIT	APPROX. QUANTITY	ASPHALT SURFACE TECHNOLOGIES CORP A/K/A	
			ASTECH CORP SAINT CLOUD	MN
001 Mobilization	LS	1.000	95,000.000	95,000.00
002 SS-1h or CSS-1h Asphalt for Fog Seal	Ton	142.700	500.000	71,350.00
003 Sand for Flush Seal	Ton	150.000	10.000	1,500.00
004 AE150S Asphalt for Surface Treatment	Ton	558.200	225.000	125,595.00
005 Modified Cover Aggregate	Ton	3724.300	20.000	74,486.00
006 Modified Cover Aggregate	Ton	1848.200	20.000	36,964.00
007 Pavement Marking Paint, White	Gal	1155.000	13.000	15,015.00
008 Pavement Marking Paint, Yellow	Gal	421.000	13.000	5,473.00
009 Pavement Marking Masking, 25"	Ft	10.000	25.000	250.00
010 Pavement Marking Masking, Arrow	Each	5.000	75.000	375.00
011 Flagging	Hour	420.000	18.310	7,690.20
012 Pilot Car	Hour	180.000	26.770	4,818.60
013 Traffic Control	Unit	973.000	2.500	2,432.50
014 Traffic Control, Miscellaneous	LS	1.000	10,000.000	10,000.00
015 Temporary Pavement Marking	Mile	68.300	450.000	30,735.00
TOTAL BID				481,684.30

TYPE CODE

HC086700 04/19/05
 CONTRACT ID 5670
 PROJECT NO.: 0653-372

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: CORSON (031) NON FEDERAL AID
 SD65 FM N OF THE GRAND RIVER BRIDGE
 TO US12 AT MCINTOSH

SHEET _1_ OF _2_ ITEM NO. 14
 ASPHALT SURFACE TREATMENT
 CONTRACT TIME: ON-BEF 09-16-05
 LENGTH: 15.676 MILES

ITEMS	UNIT	APPROX. QUANTITY	JENSEN ROCK & SAND INC		BITUMINOUS PAVING INC	
			MOBRIDGE	SD	ORTONVILLE	MN
001 Mobilization	LS	1.000	15,161.000	15,161.00	25,600.000	25,600.00
002 SS-1h or CSS-1h Asphalt for Fog Seal	Ton	65.800	248.730	16,366.43	375.000	24,675.00
003 Sand for Fog Seal	Ton	10.000	100.000	1,000.00	35.000	350.00
004 AE150S Asphalt for Surface Treatment	Ton	274.300	225.800	61,936.94	240.000	65,832.00
005 Modified Cover Aggregate	Ton	2539.500	27.370	69,506.12	32.000	81,264.00
006 Pavement Marking Paint, White	Gal	530.000	13.000	6,890.00	13.500	7,155.00
007 Pavement Marking Paint, Yellow	Gal	286.000	13.250	3,789.50	13.500	3,861.00
008 Flagging	Hour	100.000	18.310	1,831.00	18.310	1,831.00
009 Pilot Car	Hour	40.000	26.770	1,070.80	26.770	1,070.80
010 Traffic Control	Unit	966.000	1.000	966.00	1.100	1,062.60
011 Traffic Control, Miscellaneous	LS	1.000	2,000.000	2,000.00	7,500.000	7,500.00
012 Temporary Pavement Marking	Mile	31.400	400.000	12,560.00	500.000	15,700.00
TOTAL BID				193,077.79		235,901.40

ITEMS	UNIT	APPROX. QUANTITY	HILLS MATERIALS COMPANY		MCLAUGHLIN & SCHULZ INC	
			RAPID CITY	SD	MARSHALL	MN
001 Mobilization	LS	1.000	23,000.000	23,000.00	40,100.000	40,100.00
002 SS-1h or CSS-1h Asphalt for Fog Seal	Ton	65.800	380.000	25,004.00	394.000	25,925.20
003 Sand for Fog Seal	Ton	10.000	50.000	500.00	30.000	300.00
004 AE150S Asphalt for Surface Treatment	Ton	274.300	250.000	68,575.00	280.000	76,804.00
005 Modified Cover Aggregate	Ton	2539.500	35.000	88,882.50	31.250	79,359.38
006 Pavement Marking Paint, White	Gal	530.000	12.600	6,678.00	12.000	6,360.00
007 Pavement Marking Paint, Yellow	Gal	286.000	12.600	3,603.60	12.000	3,432.00
008 Flagging	Hour	100.000	18.310	1,831.00	18.310	1,831.00
009 Pilot Car	Hour	40.000	26.770	1,070.80	26.770	1,070.80
010 Traffic Control	Unit	966.000	1.050	1,014.30	4.000	3,864.00
011 Traffic Control, Miscellaneous	LS	1.000	5,725.000	5,725.00	6,000.000	6,000.00
012 Temporary Pavement Marking	Mile	31.400	445.000	13,973.00	450.000	14,130.00
TOTAL BID				239,857.20		259,176.38

TYPE CODE

HC086700 04/19/05
 CONTRACT ID 5670
 PROJECT NO.: 0653-372

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: CORSON (031) NON FEDERAL AID
 SD65 FM N OF THE GRAND RIVER BRIDGE
 TO US12 AT MCINTOSH

SHEET _2_ OF _2_ ITEM NO. 14
 ASPHALT SURFACE TREATMENT
 CONTRACT TIME: ON-BEF 09-16-05
 LENGTH: 15.676 MILES

ITEMS	UNIT	APPROX. QUANTITY	ASPHALT SURFACE TECHNOLOGIES CORP A/K/A	
			ASTECH CORP SAINT CLOUD	MN
001 Mobilization	LS	1.000	65,000.000	65,000.00
002 SS-1h or CSS-1h Asphalt for Fog Seal	Ton	65.800	500.000	32,900.00
003 Sand for Fog Seal	Ton	10.000	10.000	100.00
004 AE150S Asphalt for Surface Treatment	Ton	274.300	240.000	65,832.00
005 Modified Cover Aggregate	Ton	2539.500	26.000	66,027.00
006 Pavement Marking Paint, White	Gal	530.000	12.500	6,625.00
007 Pavement Marking Paint, Yellow	Gal	286.000	12.500	3,575.00
008 Flagging	Hour	100.000	18.310	1,831.00
009 Pilot Car	Hour	40.000	26.770	1,070.80
010 Traffic Control	Unit	966.000	1.500	1,449.00
011 Traffic Control, Miscellaneous	LS	1.000	6,500.000	6,500.00
012 Temporary Pavement Marking	Mile	31.400	550.000	17,270.00
TOTAL BID				268,179.80

TYPE CODE

HC086700 04/19/05
 CONTRACT ID 5674
 PROJECT NO.: P 0020(00)152
 0653-372
 0203-372

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: DEWEY (041) NON FEDERAL AID
 ZIEBACH (137) SD20 FM W OF TIMBER LAKE TO E OF
 TIMBER LAKE, SD65 FM US212 E OF
 DUPREE TO SD20 W OF ISABEL & SD20
 FM SD65 JCT TO SD63 JCT

SHEET _1_ OF _2_ ITEM NO. 15
 ASPHALT SURFACE TREATMENT (SAND SEAL)
 CONTRACT TIME: ON-BEF 09-16-05
 LENGTH: 50.721 MILES

ITEMS	UNIT	APPROX. QUANTITY	JENSEN ROCK & SAND INC		HILLS MATERIALS COMPANY	
			MOBRIDGE	SD	RAPID CITY	SD
001 Mobilization	LS	1.000	46,448.000	46,448.00	54,000.000	54,000.00
002 SS-1h or CSS-1h Asphalt for Fog Seal	Ton	223.300	245.000	54,708.50	310.000	69,223.00
003 Sand for Flush Seal	Ton	30.000	100.000	3,000.00	50.000	1,500.00
004 AE150S Asphalt for Surface Treatment	Ton	907.900	225.800	205,003.82	245.000	222,435.50
005 Modified Cover Aggregate	Ton	4072.400	27.860	113,457.06	30.000	122,172.00
006 Modified Cover Aggregate	Ton	2693.600	26.260	70,733.94	29.000	78,114.40
007 Modified Cover Aggregate	Ton	1662.100	25.250	41,968.03	29.000	48,200.90
008 Pavement Marking Paint, White	Gal	1702.000	13.000	22,126.00	12.600	21,445.20
009 Pavement Marking Paint, Yellow	Gal	395.000	13.250	5,233.75	12.600	4,977.00
010 Pavement Marking Masking, 5"	Ft	4340.000	1.000	4,340.00	0.800	3,472.00
011 Pavement Marking Masking, 25"	Ft	48.000	5.000	240.00	3.100	148.80
012 Pavement Marking Masking, Arrow	Each	4.000	50.000	200.00	52.500	210.00
013 Flagging	Hour	310.000	18.310	5,676.10	18.310	5,676.10
014 Pilot Car	Hour	155.000	26.770	4,149.35	26.770	4,149.35
015 Traffic Control	Unit	2377.000	3.000	7,131.00	3.150	7,487.55
016 Traffic Control, Miscellaneous	LS	1.000	2,500.000	2,500.00	11,000.000	11,000.00
017 Temporary Pavement Marking	Mile	100.500	300.000	30,150.00	305.000	30,652.50
TOTAL BID				617,065.55		684,864.30

ITEMS	UNIT	APPROX. QUANTITY	BITUMINOUS PAVING INC		MCLAUGHLIN & SCHULZ INC	
			ORTONVILLE	MN	MARSHALL	MN
001 Mobilization	LS	1.000	40,000.000	40,000.00	78,600.000	78,600.00
002 SS-1h or CSS-1h Asphalt for Fog Seal	Ton	223.300	375.000	83,737.50	369.000	82,397.70
003 Sand for Flush Seal	Ton	30.000	30.000	900.00	30.000	900.00
004 AE150S Asphalt for Surface Treatment	Ton	907.900	244.000	221,527.60	290.000	263,291.00
005 Modified Cover Aggregate	Ton	4072.400	30.650	124,819.06	26.900	109,547.56
006 Modified Cover Aggregate	Ton	2693.600	31.100	83,770.96	29.000	78,114.40
007 Modified Cover Aggregate	Ton	1662.100	34.500	57,342.45	29.000	48,200.90
008 Pavement Marking Paint, White	Gal	1702.000	13.200	22,466.40	12.000	20,424.00
009 Pavement Marking Paint, Yellow	Gal	395.000	13.200	5,214.00	12.000	4,740.00
010 Pavement Marking Masking, 5"	Ft	4340.000	0.850	3,689.00	0.750	3,255.00
011 Pavement Marking Masking, 25"	Ft	48.000	3.300	158.40	3.000	144.00
012 Pavement Marking Masking, Arrow	Each	4.000	55.000	220.00	50.000	200.00
013 Flagging	Hour	310.000	18.310	5,676.10	18.310	5,676.10
014 Pilot Car	Hour	155.000	26.770	4,149.35	26.770	4,149.35
015 Traffic Control	Unit	2377.000	3.300	7,844.10	3.000	7,131.00
016 Traffic Control, Miscellaneous	LS	1.000	14,000.000	14,000.00	7,500.000	7,500.00
017 Temporary Pavement Marking	Mile	100.500	340.000	34,170.00	310.000	31,155.00
TOTAL BID				709,684.92		745,426.01

TYPE CODE

HC086700 04/19/05
CONTRACT ID 5674
PROJECT NO.: P 0020(00)152
0653-372
0203-372

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
COUNTY: DEWEY (041) NON FEDERAL AID
ZIEBACH (137) SD20 FM W OF TIMBER LAKE TO E OF
TIMBER LAKE, SD65 FM US212 E OF
DUPREE TO SD20 W OF ISABEL & SD20
FM SD65 JCT TO SD63 JCT

SHEET _2_ OF _2_ ITEM NO. 15
ASPHALT SURFACE TREATMENT (SAND SEAL)
CONTRACT TIME: ON-BEF 09-16-05
LENGTH: 50.721 MILES

ASPHALT SURFACE TECHNOLOGIES CORP A/K/A

ITEMS	UNIT	APPROX. QUANTITY	ASTECH CORP SAINT CLOUD	MN
001 Mobilization	LS	1.000	120,000.000	120,000.00
002 SS-1h or CSS-1h Asphalt for Fog Seal	Ton	223.300	500.000	111,650.00
003 Sand for Flush Seal	Ton	30.000	10.000	300.00
004 AE150S Asphalt for Surface Treatment	Ton	907.900	255.000	231,514.50
005 Modified Cover Aggregate	Ton	4072.400	28.000	114,027.20
006 Modified Cover Aggregate	Ton	2693.600	28.000	75,420.80
007 Modified Cover Aggregate	Ton	1662.100	28.000	46,538.80
008 Pavement Marking Paint, White	Gal	1702.000	12.500	21,275.00
009 Pavement Marking Paint, Yellow	Gal	395.000	12.500	4,937.50
010 Pavement Marking Masking, 5"	Ft	4340.000	1.000	4,340.00
011 Pavement Marking Masking, 25"	Ft	48.000	3.500	168.00
012 Pavement Marking Masking, Arrow	Each	4.000	60.000	240.00
013 Flagging	Hour	310.000	18.310	5,676.10
014 Pilot Car	Hour	155.000	26.770	4,149.35
015 Traffic Control	Unit	2377.000	3.300	7,844.10
016 Traffic Control, Miscellaneous	LS	1.000	15,000.000	15,000.00
017 Temporary Pavement Marking	Mile	100.500	500.000	50,250.00
TOTAL BID				813,331.35

TYPE CODE

HC086700 04/19/05
 CONTRACT ID 5675
 PROJECT NO.: 0142-351
 0143P-351
 0144-351
 0144B-351

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: HUGHES (065) NON FEDERAL AID
 US14 FM 3 E OF BLUNT TO THE HYDE CO
 LINE

SHEET _1_ OF _2_ ITEM NO. 16
 ASPHALT CONCRETE CRACK SEALING
 CONTRACT TIME: ON-BEF 08-26-05
 LENGTH: 17.253 MILES

ITEMS	UNIT	APPROX. QUANTITY	HIGHWAY IMPROVEMENT INC		ROADWAY SERVICES INC	
			HARRISBURG	SD	FARGO	ND
001 Mobilization	LS	1.000	2,328.000	2,328.00	3,300.000	3,300.00
002 Asphalt Concrete Crack Sealing	Lb	66900.000	0.950	63,555.00	0.970	64,893.00
003 Flagging	Hour	230.000	18.310	4,211.30	18.310	4,211.30
004 Pilot Car	Hour	115.000	26.770	3,078.55	26.770	3,078.55
005 Traffic Control	Unit	1008.000	1.000	1,008.00	0.010	10.08
006 Traffic Control, Miscellaneous	LS	1.000	400.000	400.00	1,100.000	1,100.00
007 Type C Advance Warning Arrow Panel	Each	1.000	2,000.000	2,000.00	400.000	400.00
TOTAL BID				76,580.85		76,992.93

ITEMS	UNIT	APPROX. QUANTITY	DAFFINSON INC		FAHRNER ASPHALT SEALERS INC	
			GREEN BAY	WI	PLOVER	WI
001 Mobilization	LS	1.000			10,000.000	10,000.00
002 Asphalt Concrete Crack Sealing	Lb	66900.000			0.960	64,224.00
003 Flagging	Hour	230.000			18.310	4,211.30
004 Pilot Car	Hour	115.000			26.770	3,078.55
005 Traffic Control	Unit	1008.000			1.000	1,008.00
006 Traffic Control, Miscellaneous	LS	1.000			2,300.000	2,300.00
007 Type C Advance Warning Arrow Panel	Each	1.000			500.000	500.00
TOTAL BID						85,321.85

BID VOIDED

HC086700 04/19/05
 CONTRACT ID 5675
 PROJECT NO.: 0142-351
 0143P-351
 0144-351
 0144B-351

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: HUGHES (065) NON FEDERAL AID
 US14 FM 3 E OF BLUNT TO THE HYDE CO
 LINE

SHEET _2_ OF _2_ ITEM NO. 16
 ASPHALT CONCRETE CRACK SEALING
 CONTRACT TIME: ON-BEF 08-26-05
 LENGTH: 17.253 MILES

ITEMS	UNIT	APPROX. QUANTITY	ASPHALT SURFACE TECHNOLOGIES CORP A/K/A	
			ASTECH CORP SAINT CLOUD	MN
001 Mobilization	LS	1.000	9,500.000	9,500.00
002 Asphalt Concrete Crack Sealing	Lb	66900.000	1.340	89,646.00
003 Flagging	Hour	230.000	18.310	4,211.30
004 Pilot Car	Hour	115.000	26.770	3,078.55
005 Traffic Control	Unit	1008.000	4.100	4,132.80
006 Traffic Control, Miscellaneous	LS	1.000	11,000.000	11,000.00
007 Type C Advance Warning Arrow Panel	Each	1.000	1,100.000	1,100.00
TOTAL BID				122,668.65

HC086700 04/19/05
 CONTRACT ID 5682
 PROJECT NO.: 0732-472
 0122-472
 2122-472/372
 2122-471
 AND OTHERS

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 04/06/2005 LETTING
 COUNTY: PERKINS (105) NON FEDERAL AID
 BUTTE (019) VARIOUS LOCATIONS IN BELLE FOURCHE
 LAWRENCE (081) & RAPID CITY AREAS
 MEADE (093)
 AND OTHERS

SHEET _1_ OF _1_ ITEM NO. 17
 CRACK SEALING OF ASPHALT CONCRETE
 CONTRACT TIME: ON-BEF 09-16-05
 LENGTH: 97.400 MILES

ITEMS	UNIT	APPROX. QUANTITY	FAHRNER ASPHALT SEALERS INC		ROADWAY SERVICES INC	
			PLOVER	WI	FARGO	ND
001 Mobilization	LS	1.000	15,000.000	15,000.00	11,000.000	11,000.00
002 Asphalt Concrete Crack Sealing	Lb	68000.000	1.360	92,480.00	1.250	85,000.00
003 Flagging	Hour	2080.000	18.310	38,084.80	18.310	38,084.80
004 Pilot Car	Hour	990.000	26.770	26,502.30	26.770	26,502.30
005 Traffic Control	Unit	2804.000	1.000	2,804.00	1.000	2,804.00
006 Traffic Control, Miscellaneous	LS	1.000	5,000.000	5,000.00	1,000.000	1,000.00
007 Contractor Furnishd Portable Changeable Message Sign	Each	2.000	500.000	1,000.00	10,000.000	20,000.00
TOTAL BID				180,871.10		184,391.10

ITEMS	UNIT	APPROX. QUANTITY	HIGHWAY IMPROVEMENT INC		ASPHALT SURFACE TECHNOLOGIES CORP	
			HARRISBURG	SD	ASTECH CORP SAINT CLOUD	MN
001 Mobilization	LS	1.000	9,300.000	9,300.00	59,000.000	59,000.00
002 Asphalt Concrete Crack Sealing	Lb	68000.000	1.670	113,560.00	2.450	166,600.00
003 Flagging	Hour	2080.000	18.310	38,084.80	18.310	38,084.80
004 Pilot Car	Hour	990.000	26.770	26,502.30	26.770	26,502.30
005 Traffic Control	Unit	2804.000	1.000	2,804.00	1.750	4,907.00
006 Traffic Control, Miscellaneous	LS	1.000	400.000	400.00	3,000.000	3,000.00
007 Contractor Furnishd Portable Changeable Message Sign	Each	2.000	2,950.000	5,900.00	4,950.000	9,900.00
TOTAL BID				196,551.10		307,994.10

