

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING

CONTENTS

PCN	PROJECT NO.	COUNTY	TYPE OF IMPROVEMENT
1. I05U	0442-392	TRIPP GREGORY	ASPHALT CONCRETE CRACK SEALING
2. 002Z	P 0042(32)344	MINNEHAHA MCCOOK	COLD MILLING ASPHALT CONCRETE AND ASPHALT CONCRETE RESURFACING
3. 002V	P 0045(33)101	HAND	CLD ML AC, AC RESURF & CONTR. FURNISH AC
	00FV 0013-051		
4. 6672	P 0034(50)35	MEADE	COLD MILLING ASPHALT CONCRETE, ASPHALT CONCRETE RESURFACING, SLOPE FLATTENING, BRIDGE GUARDRAIL & AC BRDG DECK OVERLAYS
5. 4823	P 0020(71)80	PERKINS	ASPHALT CONCRETE SURFACING, PAVEMENT MARKING & CONTRACTOR FURNISHED ASPHALT CONCRETE
	00FX 0203-472		
* 6. 5947	P-PH 0042(7)364	MINNEHAHA	PCC RESURFACING, PARTIAL GRADING, SIGNALS & ROADWAY LIGHTING
* 7. X123	CIP 370099	MINNEHAHA	WATER MAIN AND SANITARY SEWER
8. 5558	NH-P 0037(70)125	BEADLE	GRADING, PCCP, CURB / GUTTER, LIGHTING, STRUCTURES (BOX CULVERTS) & STORM SEWER
9. 6551	IM 29-7(23)175	CODINGTON GRANT ROBERTS	LIGHT GRADING, ASPH CONC SURFACING, CURB & GUTTER AND GUARDRAIL
10. H159	P 3248(00)238	LYMAN	ROADWAY LIGHTING
11. 6557	IM 90-2(105)30	PENNINGTON MEADE	TRAFFIC SIGNAL UPGRADE & PAVMNT MARKINGS
12.	REJECTED BY COMMISSION		
13. 000B	IM 90-9(00)411	MINNEHAHA	APPROACH SLABS AND JOINTS
14. 6099	BRF 6318(5)56	SANBORN	APPRO GRDG & STR-(3-14'X 6' & 10'X 6'BC)
15. 5760	BRO 8026(13)	GRANT	STRUCTURES & APPROACH GRADING (2-14' X 8' & 2-10' X 7' PRECAST BOX CULVERTS)
	6334 BRO 8026(16)		
16. 6970	BRF 29-2(11)50	LINCOLN	FATIGUE RETROFIT & EPOXY CHIP SEALS
17. 5466	BRF 3063(9)64	JACKSON MELLETTTE	EPOXY CHIP SEAL, MODIFY JOINTS, BRIDGE & APPROACH RAIL (581' 2 3/4", 145' & 133' 6" CONT. COMP. GIRDER BRDGS)

\* INDICATE COMBO BIDS

HC086700 06/14/05  
 CONTRACT ID 5652  
 PROJECT NO.: 0442-392

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: TRIPP (123) NON FEDERAL AID  
 GREGORY (053) SD44 FM SD49 TO SD47

ASPH CONC CRACK SEALING  
 CONTRACT TIME: ON-BEF 10-14-05  
 LENGTH: 12.910 MILES

ITEMS	UNIT	APPROX. QUANTITY	HIGHWAY IMPROVEMENT INC		ROADWAY SERVICES INC	
			HARRISBURG	SD	FARGO	ND
001 Mobilization	LS	1.000	1,394.260	1,394.26	2,000.000	2,000.00
002 Asphalt Concrete Crack Sealing	Lb	39420.000	0.900	35,478.00	0.920	36,266.40
003 Flagging	Hour	330.000	18.310	6,042.30	18.310	6,042.30
004 Pilot Car	Hour	165.000	26.770	4,417.05	26.770	4,417.05
005 Traffic Control	Unit	238.000	1.000	238.00	0.010	2.38
006 Traffic Control, Miscellaneous	LS	1.000	300.000	300.00	300.000	300.00
TOTAL BID				47,869.61		49,028.13

ITEMS	UNIT	APPROX. QUANTITY	ASPHALT SURFACE TECHNOLOGIES CORP A/K/A		DAFFINSON INC	
			ASTECH CORP SAINT CLOUD	MN	GREEN BAY	WI
001 Mobilization	LS	1.000	8,500.000	8,500.00	1,000.000	1,000.00
002 Asphalt Concrete Crack Sealing	Lb	39420.000	0.840	33,112.80	1.290	50,851.80
003 Flagging	Hour	330.000	18.310	6,042.30	18.310	6,042.30
004 Pilot Car	Hour	165.000	26.770	4,417.05	26.770	4,417.05
005 Traffic Control	Unit	238.000	2.500	595.00	2.000	476.00
006 Traffic Control, Miscellaneous	LS	1.000	1,000.000	1,000.00	250.000	250.00
TOTAL BID				53,667.15		63,037.15

HC086700 06/14/05  
 CONTRACT ID 5646  
 PROJECT NO.: P 0042(32)344

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: MINNEHAHA (099) FEDERAL AID PRIMARY  
 MCCOOK (087) SD42 FM W OF THE S SD19 JCT TO SD17

COLD MILL ASPH CONC & ASPH CONC RESURF  
 CONTRACT TIME: ON-BEF 10-14-05  
 LENGTH: 13.050 MILES

ITEMS	UNIT	APPROX. QUANTITY	MYRL & ROY'S PAVING INC		BITUMINOUS PAVING INC	
			SIoux FALLS	SD	ORTONVILLE	MN
001 Mobilization	LS	1.000	100,000.000	100,000.00	143,000.000	143,000.00
002 Unclassified Excavation, Digouts	CuYd	653.000	5.000	3,265.00	5.000	3,265.00
003 Water for Granular Material	MGal	168.000	10.000	1,680.00	18.000	3,024.00
004 Base Course	Ton	665.000	6.750	4,488.75	10.000	6,650.00
005 Base Course, Salvaged Asphalt Mix	Ton	13238.000	6.750	89,356.50	6.000	79,428.00
006 PG 64-28 Asphalt Binder	Ton	2439.400	252.000	614,728.80	267.000	651,319.80
007 Class Q-MVT Asphalt Concrete	Ton	41062.000	15.870	651,653.94	21.000	862,302.00
008 Hydrated Lime	Ton	406.600	8.000	3,252.80	1.000	406.60
009 MC-70 Asphalt for Prime	Ton	107.800	300.000	32,340.00	360.000	38,808.00
010 SS-1h or CSS-1h Asphalt for Tack	Ton	138.700	265.000	36,755.50	300.000	41,610.00
011 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	48.200	265.000	12,773.00	350.000	16,870.00
012 Sand for Flush Seal	Ton	768.000	27.250	20,928.00	20.000	15,360.00
013 Cold Milling Asphalt Concrete	SqYd	221940.000	0.450	99,873.00	0.500	110,970.00
014 Type III Field Laboratory	Each	1.000	5,000.000	5,000.00	5,000.000	5,000.00
015 Type 2 Object Marker Back to Back	Each	96.000	30.000	2,880.00	31.000	2,976.00
016 Cold Applied Plastic Pvmt Marking, 24"	Ft	60.000	15.000	900.00	16.000	960.00
017 Cold Applied Plastic Pvmt Marking, Arrow	Each	15.000	244.000	3,660.00	265.000	3,975.00
018 Pavement Marking Paint, White	Gal	449.000	12.000	5,388.00	12.500	5,612.50
019 Pavement Marking Paint, Yellow	Gal	248.000	13.250	3,286.00	14.500	3,596.00
020 Flagging	Hour	680.000	18.310	12,450.80	18.310	12,450.80
021 Pilot Car	Hour	340.000	26.770	9,101.80	26.770	9,101.80
022 Traffic Control	Unit	1037.000	2.100	2,177.70	2.500	2,592.50
023 Traffic Control, Miscellaneous	LS	1.000	1,000.000	1,000.00	3,500.000	3,500.00
024 Temporary Pavement Marking	Mile	39.200	265.000	10,388.00	275.000	10,780.00
025 Refurbish Single Mailbox	Each	14.000	90.000	1,260.00	100.000	1,400.00
026 Refurbish Double Mailbox	Each	4.000	140.000	560.00	150.000	600.00
TOTAL BID				1,729,147.59		2,035,558.00

HC086700 06/14/05  
 CONTRACT ID 5646  
 PROJECT NO.: P 0042(32)344

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: MINNEHAHA (099) FEDERAL AID PRIMARY  
 MCCOOK (087) SD42 FM W OF THE S SD19 JCT TO SD17

COLD MILL ASPH CONC & ASPH CONC RESURF  
 CONTRACT TIME: ON-BEF 10-14-05  
 LENGTH: 13.050 MILES

ITEMS	UNIT	APPROX. QUANTITY	DUININCK BROS INC		MCLAUGHLIN & SCHULZ INC	
			PRINSBURG	MN	MARSHALL	MN
001 Mobilization	LS	1.000	162,427.000	162,427.00	113,000.000	113,000.00
002 Unclassified Excavation, Digouts	CuYd	653.000	5.000	3,265.00	5.000	3,265.00
003 Water for Granular Material	MGal	168.000	15.000	2,520.00	15.000	2,520.00
004 Base Course	Ton	665.000	11.000	7,315.00	9.000	5,985.00
005 Base Course, Salvaged Asphalt Mix	Ton	13238.000	6.550	86,708.90	6.500	86,047.00
006 PG 64-28 Asphalt Binder	Ton	2439.400	266.000	648,880.40	260.000	634,244.00
007 Class Q-MVT Asphalt Concrete	Ton	41062.000	19.920	817,955.04	22.000	903,364.00
008 Hydrated Lime	Ton	406.600	130.170	52,927.12	80.000	32,528.00
009 MC-70 Asphalt for Prime	Ton	107.800	377.000	40,640.60	350.000	37,730.00
010 SS-1h or CSS-1h Asphalt for Tack	Ton	138.700	259.000	35,923.30	210.000	29,127.00
011 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	48.200	329.000	15,857.80	270.000	13,014.00
012 Sand for Flush Seal	Ton	768.000	32.500	24,960.00	20.000	15,360.00
013 Cold Milling Asphalt Concrete	SqYd	221940.000	0.410	90,995.40	0.500	110,970.00
014 Type III Field Laboratory	Each	1.000	3,500.000	3,500.00	4,000.000	4,000.00
015 Type 2 Object Marker Back to Back	Each	96.000	28.000	2,688.00	28.000	2,688.00
016 Cold Applied Plastic Pvmt Marking, 24"	Ft	60.000	14.000	840.00	14.000	840.00
017 Cold Applied Plastic Pvmt Marking, Arrow	Each	15.000	240.000	3,600.00	240.000	3,600.00
018 Pavement Marking Paint, White	Gal	449.000	11.700	5,253.30	12.000	5,388.00
019 Pavement Marking Paint, Yellow	Gal	248.000	12.950	3,211.60	13.000	3,224.00
020 Flagging	Hour	680.000	18.310	12,450.80	18.310	12,450.80
021 Pilot Car	Hour	340.000	26.770	9,101.80	26.770	9,101.80
022 Traffic Control	Unit	1037.000	2.000	2,074.00	2.000	2,074.00
023 Traffic Control, Miscellaneous	LS	1.000	480.000	480.00	10,000.000	10,000.00
024 Temporary Pavement Marking	Mile	39.200	250.000	9,800.00	300.000	11,760.00
025 Refurbish Single Mailbox	Each	14.000	85.500	1,197.00	100.000	1,400.00
026 Refurbish Double Mailbox	Each	4.000	130.000	520.00	150.000	600.00
TOTAL BID				2,045,092.06		2,054,280.60

HC086700 06/14/05  
 CONTRACT ID 5640  
 PROJECT NO.: P 0045(33)101  
 0013-051

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: HAND (059) FEDERAL AID PRIMARY  
 SD45 FM 9.6 S OF MILLER TO THE  
 MILLER CITY LIMITS

SHEET 1 OF 3 ITEM NO. 3  
 CLD ML AC, AC RESURF & CONTR. FURNISH AC  
 CONTRACT TIME: ON-BEF 10-14-05  
 LENGTH: 9.809 MILES

ITEMS	UNIT	APPROX. QUANTITY	MCLAUGHLIN & SCHULZ INC		BITUMINOUS PAVING INC	
			MARSHALL	MN	ORTONVILLE	MN
001 Mobilization	LS	1.000	86,400.000	86,400.00	96,000.000	96,000.00
002 Remove Pipe Culvert	Ft	19.000	50.000	950.00	55.000	1,045.00
003 Remove Pipe End Section	Each	8.000	50.000	400.00	55.000	440.00
004 Remove Silt Fence	Ft	40.000	0.500	20.00	1.000	40.00
005 Remove Pipe for Reset	Ft	86.000	15.000	1,290.00	17.000	1,462.00
006 Remove Pipe End Section for Reset	Each	13.000	80.000	1,040.00	90.000	1,170.00
007 Unclassified Excavation	CuYd	31.000	55.000	1,705.00	60.000	1,860.00
008 Unclassified Excavation, Digouts	CuYd	491.000	5.000	2,455.00	5.000	2,455.00
009 Contractor Furnished Borrow	CuYd	317.000	10.000	3,170.00	11.000	3,487.00
010 Base Course, Salvaged Asphalt Mix	Ton	2101.000	4.500	9,454.50	6.000	12,606.00
011 Haul and Stockpile Granular Material	Ton	2066.000	3.100	6,404.60	4.000	8,264.00
012 PG 64-28 Asphalt Binder	Ton	1989.900	265.000	527,323.50	280.000	557,172.00
013 Class Q-LVT Asphalt Concrete	Ton	28519.000	17.000	484,823.00	16.600	473,415.40
014 Contractor Furnished Asphalt Concrete	Ton	4860.000	13.000	63,180.00	13.000	63,180.00
015 Hydrated Lime	Ton	323.900	80.000	25,912.00	70.000	22,673.00
016 SS-1h or CSS-1h Asphalt for Tack	Ton	78.200	212.000	16,578.40	275.000	21,505.00
017 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	34.100	212.000	7,229.20	350.000	11,935.00
018 Sand for Flush Seal	Ton	579.000	13.000	7,527.00	21.000	12,159.00
019 Cold Milling Asphalt Concrete	SqYd	149998.700	0.400	59,999.48	0.350	52,499.55
020 18" RCP Flared End, Furnish	Each	4.000	525.000	2,100.00	580.000	2,320.00
021 18" RCP Flared End, Install	Each	4.000	65.000	260.00	70.000	280.00
022 18" CMP 16 Gauge, Furnish	Ft	78.000	18.000	1,404.00	20.000	1,560.00
023 18" CMP, Install	Ft	78.000	13.000	1,014.00	15.000	1,170.00
024 18" CMP Elbow, Furnish	Each	2.000	120.000	240.00	130.000	260.00
025 18" CMP Elbow, Install	Each	2.000	100.000	200.00	110.000	220.00
026 18" CMP Safety End, Furnish	Each	2.000	220.000	440.00	240.000	480.00
027 18" CMP Safety End, Install	Each	2.000	65.000	130.00	75.000	150.00
028 Reset Pipe	Ft	86.000	13.000	1,118.00	15.000	1,290.00
029 Reset Pipe End Section	Each	13.000	150.000	1,950.00	165.000	2,145.00
030 Type III Field Laboratory	Each	1.000	3,000.000	3,000.00	6,000.000	6,000.00
031 Pavement Marking Paint, White	Gal	332.000	13.500	4,482.00	14.850	4,930.20
032 Pavement Marking Paint, Yellow	Gal	118.000	13.500	1,593.00	14.850	1,752.30
033 Flagging	Hour	600.000	18.310	10,986.00	18.310	10,986.00
034 Pilot Car	Hour	300.000	26.770	8,031.00	26.770	8,031.00
035 Traffic Control	Unit	1620.000	1.250	2,025.00	1.500	2,430.00
036 Traffic Control, Miscellaneous	LS	1.000	5,000.000	5,000.00	6,000.000	6,000.00
037 Temporary Pavement Marking	Mile	39.200	400.000	15,680.00	400.000	15,680.00
038 Class B Riprap	Ton	44.000	40.000	1,760.00	45.000	1,980.00
039 Erosion Control	LS	1.000	1,700.000	1,700.00	1,900.000	1,900.00
040 High Flow Silt Fence	Ft	40.000	5.000	200.00	6.000	240.00
041 Mucking Silt Fence	CuYd	5.000	5.000	25.00	6.000	30.00
042 Repair Silt Fence	Ft	40.000	0.500	20.00	1.000	40.00
043 Type B Drainage Fabric	SqYd	80.300	4.550	365.37	5.000	401.50
044 Refurbish Single Mailbox	Each	3.000	100.000	300.00	220.000	660.00
TOTAL BID				1,369,885.05		1,414,303.95

HC086700 06/14/05  
CONTRACT ID 5640  
PROJECT NO.: P 0045(33)101  
0013-051

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
COUNTY: HAND (059) FEDERAL AID PRIMARY  
SD45 FM 9.6 S OF MILLER TO THE  
MILLER CITY LIMITS

SHEET 2 OF 3 ITEM NO. 3  
CLD ML AC, AC RESURF & CONTR. FURNISH AC  
CONTRACT TIME: ON-BEF 10-14-05  
LENGTH: 9.809 MILES

ITEMS	UNIT	APPROX. QUANTITY	BORDER STATES PAVING		SPENCER QUARRIES INCORPORATED	
			FARGO	INC ND	SPENCER	SD
001 Mobilization	LS	1.000	68,823.470	68,823.47	50,953.040	50,953.04
002 Remove Pipe Culvert	Ft	19.000	54.340	1,032.46	55.380	1,052.22
003 Remove Pipe End Section	Each	8.000	54.340	434.72	55.380	443.04
004 Remove Silt Fence	Ft	40.000	0.540	21.60	0.550	22.00
005 Remove Pipe for Reset	Ft	86.000	16.300	1,401.80	16.620	1,429.32
006 Remove Pipe End Section for Reset	Each	13.000	86.950	1,130.35	88.610	1,151.93
007 Unclassified Excavation	CuYd	31.000	59.780	1,853.18	60.920	1,888.52
008 Unclassified Excavation, Digouts	CuYd	491.000	5.000	2,455.00	5.000	2,455.00
009 Contractor Furnished Borrow	CuYd	317.000	10.870	3,445.79	11.080	3,512.36
010 Base Course, Salvaged Asphalt Mix	Ton	2101.000	7.640	16,051.64	5.750	12,080.75
011 Haul and Stockpile Granular Material	Ton	2066.000	2.750	5,681.50	6.070	12,540.62
012 PG 64-28 Asphalt Binder	Ton	1989.900	287.120	571,340.09	303.700	604,332.63
013 Class Q-LVT Asphalt Concrete	Ton	28519.000	16.590	473,130.21	16.680	475,696.92
014 Contractor Furnished Asphalt Concrete	Ton	4860.000	12.220	59,389.20	16.170	78,586.20
015 Hydrated Lime	Ton	323.900	132.190	42,816.34	129.540	41,958.01
016 SS-1h or CSS-1h Asphalt for Tack	Ton	78.200	304.520	23,813.46	302.250	23,635.95
017 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	34.100	304.110	10,370.15	444.170	15,146.20
018 Sand for Flush Seal	Ton	579.000	16.540	9,576.66	20.340	11,776.86
019 Cold Milling Asphalt Concrete	SqYd	149998.700	0.420	62,999.45	0.370	55,499.52
020 18" RCP Flared End, Furnish	Each	4.000	570.580	2,282.32	581.530	2,326.12
021 18" RCP Flared End, Install	Each	4.000	70.640	282.56	72.000	288.00
022 18" CMP 16 Gauge, Furnish	Ft	78.000	19.560	1,525.68	19.940	1,555.32
023 18" CMP, Install	Ft	78.000	14.130	1,102.14	14.400	1,123.20
024 18" CMP Elbow, Furnish	Each	2.000	130.420	260.84	132.920	265.84
025 18" CMP Elbow, Install	Each	2.000	108.680	217.36	110.770	221.54
026 18" CMP Safety End, Furnish	Each	2.000	239.100	478.20	243.690	487.38
027 18" CMP Safety End, Install	Each	2.000	70.650	141.30	72.000	144.00
028 Reset Pipe	Ft	86.000	14.130	1,215.18	14.400	1,238.40
029 Reset Pipe End Section	Each	13.000	163.020	2,119.26	166.150	2,159.95
030 Type III Field Laboratory	Each	1.000	3,043.090	3,043.09	3,876.860	3,876.86
031 Pavement Marking Paint, White	Gal	332.000	14.670	4,870.44	14.950	4,963.40
032 Pavement Marking Paint, Yellow	Gal	118.000	14.670	1,731.06	14.950	1,764.10
033 Flagging	Hour	600.000	18.310	10,986.00	18.310	10,986.00
034 Pilot Car	Hour	300.000	26.770	8,031.00	26.770	8,031.00
035 Traffic Control	Unit	1620.000	1.360	2,203.20	1.380	2,235.60
036 Traffic Control, Miscellaneous	LS	1.000	3,477.820	3,477.82	6,313.750	6,313.75
037 Temporary Pavement Marking	Mile	39.200	391.250	15,337.00	398.760	15,631.39
038 Class B Riprap	Ton	44.000	43.470	1,912.68	44.310	1,949.64
039 Erosion Control	LS	1.000	1,847.590	1,847.59	1,883.050	1,883.05
040 High Flow Silt Fence	Ft	40.000	5.430	217.20	5.540	221.60
041 Mucking Silt Fence	CuYd	5.000	5.440	27.20	5.540	27.70
042 Repair Silt Fence	Ft	40.000	0.540	21.60	0.550	22.00
043 Type B Drainage Fabric	SqYd	80.300	4.950	397.49	5.040	404.71
044 Refurbish Single Mailbox	Each	3.000	326.050	978.15	110.770	332.31
TOTAL BID				1,420,473.43		1,462,613.95

HC086700 06/14/05  
 CONTRACT ID 5640  
 PROJECT NO.: P 0045(33)101  
 0013-051

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: HAND (059) FEDERAL AID PRIMARY  
 SD45 FM 9.6 S OF MILLER TO THE  
 MILLER CITY LIMITS

SHEET 3 OF 3 ITEM NO. 3  
 CLD ML AC, AC RESURF & CONTR. FURNISH AC  
 CONTRACT TIME: ON-BEF 10-14-05  
 LENGTH: 9.809 MILES

ITEMS	UNIT	APPROX. QUANTITY	ASPHALT PAVING & MATERIALS CO		MORRIS INC	
			HURON	SD	PIERRE	SD
001 Mobilization	LS	1.000	76,558.660	76,558.66	73,781.150	73,781.15
002 Remove Pipe Culvert	Ft	19.000	50.000	950.00	56.130	1,066.47
003 Remove Pipe End Section	Each	8.000	50.000	400.00	56.130	449.04
004 Remove Silt Fence	Ft	40.000	0.500	20.00	0.560	22.40
005 Remove Pipe for Reset	Ft	86.000	15.000	1,290.00	16.840	1,448.24
006 Remove Pipe End Section for Reset	Each	13.000	80.000	1,040.00	89.820	1,167.66
007 Unclassified Excavation	CuYd	31.000	55.000	1,705.00	61.750	1,914.25
008 Unclassified Excavation, Digouts	CuYd	491.000	5.000	2,455.00	5.000	2,455.00
009 Contractor Furnished Borrow	CuYd	317.000	10.000	3,170.00	11.220	3,556.74
010 Base Course, Salvaged Asphalt Mix	Ton	2101.000	4.000	8,404.00	4.060	8,530.06
011 Haul and Stockpile Granular Material	Ton	2066.000	7.000	14,462.00	3.290	6,797.14
012 PG 64-28 Asphalt Binder	Ton	1989.900	280.000	557,172.00	292.210	581,468.68
013 Class Q-LVT Asphalt Concrete	Ton	28519.000	20.000	570,380.00	21.640	617,151.16
014 Contractor Furnished Asphalt Concrete	Ton	4860.000	12.000	58,320.00	13.220	64,249.20
015 Hydrated Lime	Ton	323.900	121.000	39,191.90	116.580	37,760.26
016 SS-1h or CSS-1h Asphalt for Tack	Ton	78.200	275.000	21,505.00	284.780	22,269.80
017 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	34.100	325.000	11,082.50	284.780	9,711.00
018 Sand for Flush Seal	Ton	579.000	17.500	10,132.50	25.240	14,613.96
019 Cold Milling Asphalt Concrete	SqYd	149998.700	0.500	74,999.35	0.340	50,999.56
020 18" RCP Flared End, Furnish	Each	4.000	525.000	2,100.00	589.390	2,357.56
021 18" RCP Flared End, Install	Each	4.000	65.000	260.00	72.970	291.88
022 18" CMP 16 Gauge, Furnish	Ft	78.000	18.000	1,404.00	20.210	1,576.38
023 18" CMP, Install	Ft	78.000	13.000	1,014.00	14.600	1,138.80
024 18" CMP Elbow, Furnish	Each	2.000	120.000	240.00	134.720	269.44
025 18" CMP Elbow, Install	Each	2.000	100.000	200.00	112.270	224.54
026 18" CMP Safety End, Furnish	Each	2.000	220.000	440.00	246.980	493.96
027 18" CMP Safety End, Install	Each	2.000	65.000	130.00	72.970	145.94
028 Reset Pipe	Ft	86.000	13.000	1,118.00	14.600	1,255.60
029 Reset Pipe End Section	Each	13.000	150.000	1,950.00	168.400	2,189.20
030 Type III Field Laboratory	Each	1.000	7,500.000	7,500.00	3,071.880	3,071.88
031 Pavement Marking Paint, White	Gal	332.000	13.500	4,482.00	15.160	5,033.12
032 Pavement Marking Paint, Yellow	Gal	118.000	13.500	1,593.00	15.160	1,788.88
033 Flagging	Hour	600.000	18.310	10,986.00	18.310	10,986.00
034 Pilot Car	Hour	300.000	26.770	8,031.00	26.770	8,031.00
035 Traffic Control	Unit	1620.000	1.250	2,025.00	1.400	2,268.00
036 Traffic Control, Miscellaneous	LS	1.000	5,995.000	5,995.00	5,614.500	5,614.50
037 Temporary Pavement Marking	Mile	39.200	360.000	14,112.00	404.160	15,843.07
038 Class B Riprap	Ton	44.000	40.000	1,760.00	44.910	1,976.04
039 Erosion Control	LS	1.000	1,700.000	1,700.00	1,908.510	1,908.51
040 High Flow Silt Fence	Ft	40.000	5.000	200.00	5.610	224.40
041 Mucking Silt Fence	CuYd	5.000	5.000	25.00	5.610	28.05
042 Repair Silt Fence	Ft	40.000	0.500	20.00	0.560	22.40
043 Type B Drainage Fabric	SqYd	80.300	4.550	365.37	5.110	410.33
044 Refurbish Single Mailbox	Each	3.000	100.000	300.00	112.270	336.81
TOTAL BID				1,521,188.28		1,566,898.06

HC086700 06/14/05  
CONTRACT ID 5643  
PROJECT NO.: P 0034(50)35

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
COUNTY: MEADE (093) FEDERAL AID PRIMARY  
FM REGENT ST TO W OF FT MEADE & FM  
E OF THE SD79 JCT E OF STURGIS TO  
W OF THE BELLE FOURCHE RIVER

COLD MILL AC, AC RESURF & SLOPE FLATTEN  
CONTRACT TIME: ON-BEF 10-28-05  
LENGTH: 21.631 MILES

ITEMS	UNIT	APPROX. QUANTITY	BORDER STATES PAVING		HILLS MATERIALS COMPANY	
			FARGO	INC ND	RAPID CITY	SD
001 Mobilization	LS	1.000	170,332.070	170,332.07	135,000.000	135,000.00
002 Bridge Elevation Survey	LS	1.000	8,800.660	8,800.66	3,500.000	3,500.00
003 Checker	LS	1.000	8,741.850	8,741.85	14,800.000	14,800.00
004 Remove Bridge Railing	Ft	166.000	5.500	913.00	5.250	871.50
005 Remove Concrete Curb and Gutter	Ft	200.000	11.000	2,200.00	6.500	1,300.00
006 Remove Beam Guardrail	Ft	1325.000	2.750	3,643.75	2.100	2,782.50
007 Remove Silt Fence	Ft	1170.000	0.010	11.70	0.100	117.00
008 Remove Thrie Beam Guardrail for Reset	Ft	25.000	5.500	137.50	5.250	131.25
009 Remove W Beam Guardrail for Reset	Ft	237.500	2.200	522.50	2.100	498.75
010 Remove W Beam to Thrie Beam Guardrail Transitr for Reset	Each	2.000	33.000	66.00	32.000	64.00
011 Unclassified Excavation	CuYd	3590.000	4.950	17,770.50	4.800	17,232.00
012 Unclassified Excavation, Digouts	CuYd	1078.000	5.000	5,390.00	5.000	5,390.00
013 Borrow Unclassified Excavation	CuYd	8000.000	1.100	8,800.00	1.070	8,560.00
014 Muck Excavation	CuYd	300.000	16.500	4,950.00	20.000	6,000.00
015 Water for Embankment	MGal	75.000	11.500	862.50	11.500	862.50
016 Water for Granular Material	MGal	10.000	22.380	223.80	25.000	250.00
017 Placing Topsoil	CuYd	1670.000	2.200	3,674.00	2.140	3,573.80
018 Incidental Work, Grading	LS	1.000	3,300.250	3,300.25	3,500.000	3,500.00
019 Base Course, Salvaged	Ton	4456.000	7.710	34,355.76	10.000	44,560.00
020 Shot Rock	Ton	450.000	33.000	14,850.00	12.000	5,400.00
021 Asphalt Concrete Bridge Deck Overlay	SqYd	1722.000	37.890	65,246.58	35.000	60,270.00
022 Prefabricated Membrane Strip for Deck Overlay	SqYd	1722.000	10.840	18,666.48	17.000	29,274.00
023 SS-1h or CSS-1h Asphalt for Tack	Ton	223.700	297.820	66,622.33	230.000	51,451.00
024 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	104.900	290.770	30,501.77	270.000	28,323.00
025 Sand for Flush Seal	Ton	1282.000	19.410	24,883.62	21.000	26,922.00
026 Cold Milling Asphalt Concrete	SqYd	392943.000	0.450	176,824.35	0.420	165,036.06
027 Concrete Removal Type 1A	SqYd	1722.000	17.600	30,307.20	17.000	29,274.00
028 Type III Field Laboratory	Each	1.000	3,080.230	3,080.23	5,800.000	5,800.00
029 Type 2 Right-of-Way Fence	Ft	300.000	2.200	660.00	2.140	642.00
030 Type 1A Temporary Fence	Ft	300.000	1.380	414.00	1.350	405.00
031 2 Post Panel	Each	2.000	110.010	220.02	110.000	220.00
032 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	200.000	82.510	16,502.00	80.000	16,000.00
033 Straight Class A W Beam Guardrail with Wood Posts	Ft	1350.000	19.800	26,730.00	19.000	25,650.00
034 W Beam to Thrie Beam Guardrail Transition	Each	16.000	275.020	4,400.32	270.000	4,320.00
035 W Beam Guardrail Flared End Terminal	Each	20.000	2,200.170	44,003.40	2,200.000	44,000.00
036 W Beam Guardrail Tangent End Terminal	Each	4.000	2,750.210	11,000.84	2,600.000	10,400.00
037 Beam Guardrail Post and Block	Each	56.000	44.000	2,464.00	43.000	2,408.00
038 Class B Bridge Guardrail, Design 1T	Ft	157.700	71.510	11,277.13	70.000	11,039.00
039 Reset Double Thrie Beam Rail	Ft	25.000	49.500	1,237.50	48.000	1,200.00
040 Reset W Beam Rail	Ft	237.500	11.000	2,612.50	11.000	2,612.50
041 Reset W Beam to Thrie Beam Guardrail Transition	Each	2.000	165.010	330.02	160.000	320.00
042 4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	375.000	33.280	12,480.00	32.000	12,000.00
043 4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	170.000	35.750	6,077.50	34.000	5,780.00
044 Cold Applied Plastic Pvmt Marking, 4"	Ft	41727.000	2.040	85,123.08	2.000	83,454.00
045 Cold Applied Plastic Pvmt Marking, 8"	Ft	872.000	3.850	3,357.20	3.750	3,270.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

1  
 HC086700 06/14/05  
 CONTRACT ID 5643  
 PROJECT NO.: P 0034(50)35

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: MEADE (093) FEDERAL AID PRIMARY  
 FM REGENT ST TO W OF FT MEADE & FM  
 E OF THE SD79 JCT E OF STURGIS TO  
 W OF THE BELLE FOURCHE RIVER

SHEET 2 OF 2 ITEM NO. 4  
 COLD MILL AC, AC RESURF & SLOPE FLATTEN  
 CONTRACT TIME: ON-BEF 10-28-05  
 LENGTH: 21.631 MILES

ITEMS	UNIT	APPROX. QUANTITY	BORDER STATES PAVING		HILLS MATERIALS COMPANY	
			FARGO	INC ND	RAPID CITY	SD
046 Cold Applied Plastic Pvmt Marking, 24"	Ft	1445.000	12.100	17,484.50	12.000	17,340.00
047 Cold Applied Plastic Pvmt Marking, Arrow	Each	27.000	165.010	4,455.27	160.000	4,320.00
048 Pavement Marking Paint, White	Gal	682.800	12.650	8,637.42	12.300	8,398.44
049 Pavement Marking Paint, Yellow	Gal	432.500	12.650	5,471.13	12.300	5,319.75
050 Groove Pavement for Pavement Marking, 4"	Ft	41727.000	0.940	39,223.38	0.900	37,554.30
051 Groove Pavement for Pavement Marking, 8"	Ft	872.000	1.980	1,726.56	1.900	1,656.80
052 Groove Pavement for Pavement Marking, 24"	Ft	1445.000	6.600	9,537.00	6.400	9,248.00
053 Groove Pavement for Pavement Marking, Arrow	Each	27.000	165.010	4,455.27	160.000	4,320.00
054 Flagging	Hour	1200.000	18.310	21,972.00	18.310	21,972.00
055 Pilot Car	Hour	600.000	26.770	16,062.00	26.770	16,062.00
056 Traffic Control	Unit	2571.000	4.680	12,032.28	4.500	11,569.50
057 Traffic Control, Miscellaneous	LS	1.000	26,401.990	26,401.99	33,000.000	33,000.00
058 Flexible Delineator	Each	66.000	32.730	2,160.18	32.000	2,112.00
059 Temporary Pavement Marking	Mile	24.500	522.540	12,802.23	510.000	12,495.00
060 Type B66 Concrete Curb and Gutter	Ft	200.000	33.000	6,600.00	25.000	5,000.00
061 Permanent Seeding	Lb	95.200	22.000	2,094.40	21.500	2,046.80
062 Fertilizing	Lb	414.000	2.200	910.80	2.150	890.10
063 Mulching	Ton	8.300	275.020	2,282.67	260.000	2,158.00
064 Low Flow Silt Fence	Ft	1170.000	5.500	6,435.00	5.350	6,259.50
065 Mucking Silt Fence	CuYd	100.000	5.500	550.00	5.350	535.00
066 Repair Silt Fence	Ft	100.000	1.100	110.00	1.100	110.00
067 Refurbish Single Mailbox	Each	36.000	165.010	5,940.36	160.000	5,760.00
068 Refurbish Double Mailbox	Each	7.000	220.020	1,540.14	230.000	1,610.00
A069 PG 64-28 Asphalt Binder	Ton	3447.800	290.000	999,862.00	0.000	0.00
A070 Class Q-MVT Asphalt Concrete	Ton	59000.000	17.000	1,003,000.00	0.000	0.00
A071 Hydrated Lime	Ton	584.100	108.970	63,649.38	0.000	0.00
B072 PG 64-28 Asphalt Binder	Ton	3083.100	0.000	0.00	285.000	878,683.50
B073 Class Q-MVT Asphalt Concrete	Ton	60452.000	0.000	0.00	23.000	1,390,396.00
B074 Hydrated Lime	Ton	605.600	0.000	0.00	115.000	69,644.00
075 Raised Pavement Markers	Ft	6000.000	0.610	3,660.00	0.600	3,600.00
TOTAL BID			ALTERNATE A	3,213,623.87		0.00
			ALTERNATE B	0.00		3,426,524.55

HC086700 06/14/05  
 CONTRACT ID 5638  
 PROJECT NO.: P 0020(71)80  
 0203-472

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: PERKINS (105) FEDERAL AID PRIMARY  
 SD20 FM 2.6 MILES WEST OF BISON TO  
 SD73 N JCT.

AC SURF, PAVE MARK & CONT FURN ASPH CONC  
 CONTRACT TIME: ON-BEF 10-14-05  
 LENGTH: 16.960 MILES

ITEMS	UNIT	APPROX. QUANTITY	ANDERSON WESTERN INC		BORDER STATES PAVING INC	
			BISMARCK	ND	FARGO	ND
001 Flagging	Hour	500.000	18.310	9,155.00	18.310	9,155.00
002 Pilot Car	Hour	250.000	26.770	6,692.50	26.770	6,692.50
003 Traffic Control	Unit	1764.000	1.000	1,764.00	1.090	1,922.76
004 Traffic Control, Miscellaneous	LS	1.000	3,500.000	3,500.00	3,803.860	3,803.86
005 Temporary Pavement Marking	Mile	34.000	500.000	17,000.00	597.750	20,323.50
006 Mobilization	LS	1.000	139,926.000	139,926.00	83,202.040	83,202.04
007 Unclassified Excavation, Digouts	CuYd	831.000	5.000	4,155.00	5.000	4,155.00
008 Water for Granular Material	MGal	52.200	20.000	1,044.00	22.110	1,154.14
009 Base Course, State Furnished	Ton	4231.000	10.490	44,383.19	9.160	38,755.96
010 Base Course, Salvaged	Ton	121.000	8.930	1,080.53	12.150	1,470.15
011 SS-1h or CSS-1h Asphalt for Tack	Ton	163.000	288.610	47,043.43	319.520	52,081.76
012 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	68.900	200.000	13,780.00	308.780	21,274.94
013 Sand for Flush Seal	Ton	899.000	18.000	16,182.00	24.330	21,872.67
014 Cold Milling Asphalt Concrete	CuYd	64.000	10.500	672.00	43.570	2,788.48
015 Type III Field Laboratory	Each	1.000	3,000.000	3,000.00	3,043.090	3,043.09
016 Groove 6" Wide Rumble Strip	Ft	428.000	8.640	3,697.92	6.520	2,790.56
A017 PG 64-28 Asphalt Binder	Ton	4388.000	277.740	1,218,723.12	289.850	1,271,861.80
A018 Class Q-LVT Asphalt Concrete	Ton	65972.000	21.060	1,389,370.32	24.730	1,631,487.56
A019 Hydrated Lime	Ton	665.000	107.980	71,806.70	112.630	74,898.95
B020 PG 64-28 Asphalt Binder	Ton	3404.000	0.000	0.00	0.000	0.00
B021 Class Q-LVT Asphalt Concrete	Ton	67530.000	0.000	0.00	0.000	0.00
B022 Hydrated Lime	Ton	681.000	0.000	0.00	0.000	0.00
A023 Contractor Furnished Asphalt Concrete	Ton	1500.000	18.390	27,585.00	19.110	28,665.00
B024 Contractor Furnished Asphalt Concrete	Ton	1475.000	0.000	0.00	0.000	0.00
025 Pavement Marking Paint, White	Gal	575.000	14.000	8,050.00	15.220	8,751.50
026 Pavement Marking Paint, Yellow	Gal	210.000	14.000	2,940.00	15.220	3,196.20
TOTAL BID			ALTERNATE A	3,031,550.71		3,293,347.42
			ALTERNATE B	0.00		0.00

HC086700 06/14/05  
 CONTRACT ID 5638  
 PROJECT NO.: P 0020(71)80  
 0203-472

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: PERKINS (105) FEDERAL AID PRIMARY  
 SD20 FM 2.6 MILES WEST OF BISON TO  
 SD73 N JCT.

AC SURF, PAVE MARK & CONT FURN ASPH CONC  
 CONTRACT TIME: ON-BEF 10-14-05  
 LENGTH: 16.960 MILES

ITEMS	UNIT	APPROX. QUANTITY	BITUMINOUS PAVING INC		HILLS MATERIALS COMPANY	
			ORTONVILLE	MN	RAPID CITY	SD
001 Flagging	Hour	500.000	18.310	9,155.00	18.310	9,155.00
002 Pilot Car	Hour	250.000	26.770	6,692.50	26.770	6,692.50
003 Traffic Control	Unit	1764.000	1.500	2,646.00	1.100	1,940.40
004 Traffic Control, Miscellaneous	LS	1.000	6,000.000	6,000.00	13,000.000	13,000.00
005 Temporary Pavement Marking	Mile	34.000	550.000	18,700.00	800.000	27,200.00
006 Mobilization	LS	1.000	229,000.000	229,000.00	250,000.000	250,000.00
007 Unclassified Excavation, Digouts	CuYd	831.000	5.000	4,155.00	5.000	4,155.00
008 Water for Granular Material	MGal	52.200	20.000	1,044.00	25.000	1,305.00
009 Base Course, State Furnished	Ton	4231.000	11.000	46,541.00	10.000	42,310.00
010 Base Course, Salvaged	Ton	121.000	11.000	1,331.00	9.500	1,149.50
011 SS-1h or CSS-1h Asphalt for Tack	Ton	163.000	300.000	48,900.00	220.000	35,860.00
012 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	68.900	350.000	24,115.00	275.000	18,947.50
013 Sand for Flush Seal	Ton	899.000	23.000	20,677.00	32.000	28,768.00
014 Cold Milling Asphalt Concrete	CuYd	64.000	100.000	6,400.00	40.000	2,560.00
015 Type III Field Laboratory	Each	1.000	6,000.000	6,000.00	5,800.000	5,800.00
016 Groove 6" Wide Rumble Strip	Ft	428.000	6.500	2,782.00	6.500	2,782.00
A017 PG 64-28 Asphalt Binder	Ton	4388.000	279.000	1,224,252.00	0.000	0.00
A018 Class Q-LVT Asphalt Concrete	Ton	65972.000	27.000	1,781,244.00	0.000	0.00
A019 Hydrated Lime	Ton	665.000	60.000	39,900.00	0.000	0.00
B020 PG 64-28 Asphalt Binder	Ton	3404.000	0.000	0.00	290.000	987,160.00
B021 Class Q-LVT Asphalt Concrete	Ton	67530.000	0.000	0.00	34.000	2,296,020.00
B022 Hydrated Lime	Ton	681.000	0.000	0.00	125.000	85,125.00
A023 Contractor Furnished Asphalt Concrete	Ton	1500.000	20.000	30,000.00	0.000	0.00
B024 Contractor Furnished Asphalt Concrete	Ton	1475.000	0.000	0.00	28.000	41,300.00
025 Pavement Marking Paint, White	Gal	575.000	15.500	8,912.50	13.000	7,475.00
026 Pavement Marking Paint, Yellow	Gal	210.000	15.500	3,255.00	13.000	2,730.00
TOTAL BID			ALTERNATE A	3,521,702.00		0.00
			ALTERNATE B	0.00		3,871,434.90

HC086700 06/14/05  
 CONTRACT ID 5642  
 PROJECT NO.: P-PH 0042(7)364

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: MINNEHAHA (099) FEDERAL AID PRIMARY  
 SD42 FM WESTERN AVE TO MENLO AVE,  
 11TH STREET FM MENLO AVE TO MAIN  
 AVE AND 10TH STREET FM MENLO AVE TO  
 MINNESOTA AVE IN SIOUX FALLS

SHEET 1 OF 10 ITEM NO. 6  
 PCCP RESURF, PART GRDG, SIGNALS, LIGHTS  
 CONTRACT TIME: ON-BEF 11-03-06  
 LENGTH: 1.739 MILES

ITEMS	UNIT	APPROX. QUANTITY	D & G CONCRETE CONSTRUCTION INC		TERIN CORP	
			SIOUX FALLS	SD	SIOUX FALLS	SD
001 Mobilization	LS	1.000	500,000.000	500,000.00	584,771.350	584,771.35
002 Clear and Grub Tree	Each	5.000	761.250	3,806.25	825.000	4,125.00
003 Clearing	LS	1.000	2,100.000	2,100.00	3,000.000	3,000.00
004 Remove Building	Each	1.000	5,628.000	5,628.00	6,000.000	6,000.00
005 Remove Concrete Curb and Gutter	Ft	749.000	2.050	1,535.45	2.000	1,498.00
006 Remove Concrete Curb	Ft	96.000	5.250	504.00	6.000	576.00
007 Remove Concrete Gutter	Ft	478.000	2.630	1,257.14	3.000	1,434.00
008 Remove Drop Inlet	Each	83.000	416.000	34,528.00	450.000	37,350.00
009 Remove Asphalt Concrete Pavement	SqYd	8040.000	1.840	14,793.60	2.000	16,080.00
010 Remove Concrete Pavement	SqYd	61959.000	3.400	210,660.60	4.000	247,836.00
011 Remove Concrete Approach Pavement	SqYd	4374.000	3.410	14,915.34	3.500	15,309.00
012 Remove Concrete Sidewalk	SqYd	8257.000	1.840	15,192.88	2.000	16,514.00
013 Remove Concrete Retaining Wall	Ft	937.000	14.700	13,773.90	15.000	14,055.00
014 Remove Chain Link Fence for Reset	Ft	85.000	7.150	607.75	4.000	340.00
015 Unclassified Excavation	CuYd	5960.000	10.660	63,533.60	10.000	59,600.00
016 Undercutting	CuYd	1760.000	1.310	2,305.60	1.250	2,200.00
017 Incidental Work, Grading	LS	1.000	90,000.000	90,000.00	75,000.000	75,000.00
018 Low Profile Conc.Barrier and 6' Plain Jointed PCC Pvmt.	Ft	235.000	126.450	29,715.75	130.000	30,550.00
019 6" PCC Driveway Pavement	SqYd	788.000	22.000	17,336.00	28.000	22,064.00
020 8" PCC Driveway Pavement	SqYd	1936.000	25.670	49,697.12	33.000	63,888.00
021 6" PCC Approach Pavement	SqYd	427.000	22.000	9,394.00	31.000	13,237.00
022 8" PCC Approach Pavement	SqYd	1784.000	25.670	45,795.28	34.000	60,656.00
023 9" PCC Fillet Section	SqYd	2058.000	51.000	104,958.00	60.000	123,480.00
024 Class M6 Concrete	CuYd	253.100	728.000	184,256.80	640.000	161,984.00
025 Reinforcing Steel	Lb	30209.000	1.040	31,417.36	1.250	37,761.25
026 Type II Field Laboratory	Each	1.000	20,000.000	20,000.00	10,000.000	10,000.00
027 Reset Chain Link Fence	Ft	85.000	7.150	607.75	15.500	1,317.50
028 Type B69 Concrete Curb and Gutter	Ft	12961.000	10.900	141,274.90	11.500	149,051.50
029 Type P9 Concrete Gutter	Ft	3112.000	11.000	34,232.00	11.500	35,788.00
030 Type B Frame and Grate Assembly	Each	84.000	417.460	35,066.64	500.000	42,000.00
031 Precast Drop Inlet Collar	Each	84.000	200.000	16,800.00	225.000	18,900.00
032 48" Manhole Cone Section	Ft	7.000	104.000	728.00	100.000	700.00
033 2" Adjusting Ring for Manhole	Each	1.000	50.000	50.00	50.000	50.00
034 4" Adjusting Ring for Manhole	Each	29.000	75.000	2,175.00	55.000	1,595.00
035 6" Adjusting Ring for Manhole	Each	7.000	110.000	770.00	60.000	420.00
036 Type S Manhole Frame and Lid	Each	1.000	200.000	200.00	250.000	250.00
037 Special Manhole Frame and Lid	Each	40.000	1,000.000	40,000.00	1,800.000	72,000.00
038 Railroad Protective Insurance	LS	1.000	3,000.000	3,000.00	5,000.000	5,000.00
039 Gravel Cushion	Ton	26188.000	8.700	227,835.60	9.000	235,692.00
040 Asphalt Concrete Composite	Ton	4340.000	54.950	238,483.00	60.000	260,400.00
041 Pavement Marking Paint, Arrow	Each	10.000	63.000	630.00	60.000	600.00
042 Flagging	Hour	1000.000	18.310	18,310.00	18.310	18,310.00
043 Traffic Control	Unit	6626.000	7.350	48,701.10	8.000	53,008.00
044 Traffic Control, Miscellaneous	LS	1.000	84,000.000	84,000.00	100,000.000	100,000.00
045 Raised Pavement Markers	Mile	11.970	945.000	11,311.65	1,000.000	11,970.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/14/05  
CONTRACT ID 5642  
PROJECT NO.: P-PH 0042(7)364

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
COUNTY: MINNEHAHA (099) FEDERAL AID PRIMARY  
SD42 FM WESTERN AVE TO MENLO AVE,  
11TH STREET FM MENLO AVE TO MAIN  
AVE AND 10TH STREET FM MENLO AVE TO  
MINNESOTA AVE IN SIOUX FALLS

PCCP RESURF, PART GRDG, SIGNALS, LIGHTS  
CONTRACT TIME: ON-BEF 11-03-06  
LENGTH: 1.739 MILES

ITEMS	UNIT	APPROX. QUANTITY	D & G CONCRETE CONSTRUCTION INC		TERIN CORP	
			SIOUX FALLS	SD	SIOUX FALLS	SD
046 Type C Advance Warning Arrow Panel	Each	5.000	735.000	3,675.00	800.000	4,000.00
047 Temporary Traffic Signal System	Site	5.000	3,076.500	15,382.50	3,300.000	16,500.00
048 Solar Powered Portable Changeable Message Sign	Each	4.000	12,600.000	50,400.00	14,000.000	56,000.00
049 Furnish 5 Section Vehicle Signal Head	Each	8.000	139.650	1,117.20	150.000	1,200.00
050 Maintenance of Traffic Signal(s)	Hour	884.000	34.650	30,630.60	37.000	32,708.00
051 3/C #12 AWG Copper Wire	Ft	400.000	0.780	312.00	0.800	320.00
052 Remove Sediment	CuYd	2.000	55.000	110.00	55.000	110.00
053 Remove Sediment Filter Bag	Ft	4034.000	0.280	1,129.52	0.300	1,210.20
054 Remove Silt Fence	Ft	2856.000	0.280	799.68	0.300	856.80
055 Water for Vegetation	MGal	200.000	33.000	6,600.00	34.000	6,800.00
056 Placing Contractor Furnished Topsoil	CuYd	695.000	15.230	10,584.85	16.500	11,467.50
057 Hydroseeding	SqYd	6311.000	0.990	6,247.89	1.000	6,311.00
058 Fiber Mulching	Lb	1956.000	1.930	3,775.08	2.000	3,912.00
059 Sodding	SqYd	69.000	2.750	189.75	2.800	193.20
060 Standard Erosion Control Blanket	SqYd	100.000	3.300	330.00	3.500	350.00
061 Sediment Filter Bag	Ft	4034.000	3.300	13,312.20	3.500	14,119.00
062 High Flow Silt Fence	Ft	2856.000	1.650	4,712.40	1.500	4,284.00
063 Mucking Silt Fence	CuYd	793.000	0.550	436.15	0.600	475.80
064 Repair Silt Fence	Ft	857.000	1.100	942.70	1.000	857.00
065 Flocculent Housing Unit	Each	2.000	5,000.000	10,000.00	4,500.000	9,000.00
066 500K Gallon Treatment Flocculent Bag	Each	2.000	350.000	700.00	340.000	680.00
067 Sediment Control at Inlet with Frame and Grate	Each	85.000	66.000	5,610.00	150.000	12,750.00
068 Dewatering	Hour	17.000	400.000	6,800.00	80.000	1,360.00
069 Class A45 Concrete, Bridge Repair	CuYd	11.200	1,870.000	20,944.00	1,500.000	16,800.00
070 Breakout Structural Concrete	CuYd	11.200	1,430.000	16,016.00	1,200.000	13,440.00
071 Reset Steel Railing	Ft	75.000	33.000	2,475.00	30.000	2,250.00
072 Epoxy Coated Reinforcing Steel	Lb	4993.000	2.500	12,482.50	1.500	7,489.50
073 Remove Beam Guardrail	Ft	118.000	3.300	389.40	3.500	413.00
074 Remove Parking Meter Post	Each	38.000	15.750	598.50	15.000	570.00
075 Salvage Brick Pavers	SqFt	981.600	2.150	2,110.44	2.000	1,963.20
076 Unclassified Excavation, Digouts	CuYd	2000.000	5.000	10,000.00	5.000	10,000.00
077 Water for Granular Material	MGal	294.000	15.000	4,410.00	12.000	3,528.00
078 9" Nonreinforced PCC Pavement	SqYd	54387.800	25.500	1,386,888.90	29.750	1,618,037.05
079 8" Miscellaneous PCC Pavement	SqYd	176.500	24.750	4,368.38	34.000	6,001.00
080 9" Miscellaneous PCC Pavement	SqYd	186.000	26.500	4,929.00	44.000	8,184.00
081 Dowel Bar	Each	26612.000	5.960	158,607.52	5.500	146,366.00
082 Insert Steel Bar in PCC Pavement	Each	590.000	13.460	7,941.40	9.500	5,605.00
083 Temporary Gravel Crossing	Each	3.000	500.000	1,500.00	440.000	1,320.00
084 Adjust Water Valve Box	Each	26.000	150.000	3,900.00	125.000	3,250.00
085 Polymer Modified Asphalt Growth Joint	Ft	132.000	96.530	12,741.96	110.000	14,520.00
086 Pipe Handrail	Ft	362.300	43.900	15,904.97	139.000	50,359.70
087 Type C Concrete Retaining Wall	SqFt	652.400	40.000	26,096.00	43.000	28,053.20
088 Type B6 Concrete Curb	Ft	42.700	20.000	854.00	20.500	875.35
089 4" Concrete Sidewalk	SqFt	80504.800	2.750	221,388.20	3.000	241,514.40
090 6" Concrete Sidewalk	SqFt	166.200	2.850	473.67	3.250	540.15
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5642  
 PROJECT NO.: P-PH 0042(7)364

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: MINNEHAHA (099) FEDERAL AID PRIMARY  
 SD42 FM WESTERN AVE TO MENLO AVE,  
 11TH STREET FM MENLO AVE TO MAIN  
 AVE AND 10TH STREET FM MENLO AVE TO  
 MINNESOTA AVE IN SIOUX FALLS

SHEET 3 OF 10 ITEM NO. 6  
 PCCP RESURF, PART GRDG, SIGNALS, LIGHTS  
 CONTRACT TIME: ON-BEF 11-03-06  
 LENGTH: 1.739 MILES

ITEMS	UNIT	APPROX. QUANTITY	D & G CONCRETE CONSTRUCTION INC		TERIN CORP	
			SIOUX FALLS	SD	SIOUX FALLS	SD
091 Adjust Manhole	Each	91.000	300.000	27,300.00	340.000	30,940.00
092 Remove and Reset Historical Marker	Each	3.000	350.000	1,050.00	250.000	750.00
093 Detectable Warning Surface	SqFt	930.000	30.000	27,900.00	30.000	27,900.00
094 Brick Pavers for Sidewalk	SqFt	321.500	14.140	4,546.01	9.000	2,893.50
095 Parking Meter Post	Each	38.000	425.000	16,150.00	115.000	4,370.00
096 Remove Luminaire Pole	Each	56.000	135.450	7,585.20	150.000	8,400.00
097 Remove Signal Equipment	LS	1.000	9,402.750	9,402.75	10,100.000	10,100.00
098 Remove Signal Pole Footing	Each	11.000	236.250	2,598.75	255.000	2,805.00
099 Remove Luminaire Pole Footing	Each	53.000	131.250	6,956.25	141.000	7,473.00
100 Remove Luminaire Pole for Reset	Each	6.000	139.650	837.90	151.000	906.00
101 Incidental Work	LS	1.000	1,522.500	1,522.50	1,640.000	1,640.00
102 Breakaway Base Luminaire Pole with Arm, 50' Mt Height	Each	47.000	1,750.350	82,266.45	1,890.000	88,830.00
103 Breakaway Base Luminaire Pole with Twin Arms,50'Mt Ht	Each	1.000	1,869.000	1,869.00	2,010.000	2,010.00
104 Pedestal Signal Pole	Each	1.000	782.250	782.25	840.000	840.00
105 Signal Pole with 30' Mast Arm	Each	1.000	6,179.250	6,179.25	6,700.000	6,700.00
106 Signal Pole with 30' Mast Arm and Luminaire Arm	Each	1.000	6,768.300	6,768.30	7,300.000	7,300.00
107 Signal Pole with 40' Mast Arm and Luminaire Arm	Each	5.000	7,331.100	36,655.50	7,900.000	39,500.00
108 Signal Pole with 45' Mast Arm and Luminaire Arm	Each	1.000	7,977.900	7,977.90	8,600.000	8,600.00
109 Signal Pole with 50' Mast Arm and Luminaire Arm	Each	1.000	8,304.450	8,304.45	9,000.000	9,000.00
110 Signal Pole with 60' Mast Arm and Luminaire Arm	Each	1.000	9,303.000	9,303.00	10,000.000	10,000.00
111 Wood Utility Pole	Each	6.000	15.230	91.38	16.500	99.00
112 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	58.000	278.250	16,138.50	300.000	17,400.00
113 3 Section Vehicle Signal Head	Each	32.000	678.300	21,705.60	730.000	23,360.00
114 5 Section Vehicle Signal Head	Each	14.000	1,088.850	15,243.90	1,170.000	16,380.00
115 2' Diameter Footing	Ft	440.000	68.250	30,030.00	74.000	32,560.00
116 3' Diameter Footing	Ft	111.000	157.500	17,482.50	170.000	18,870.00
117 18" Diameter Junction Box	Each	60.000	516.600	30,996.00	560.000	33,600.00
118 24" Diameter Junction Box	Each	4.000	1,186.500	4,746.00	1,280.000	5,120.00
119 30" Diameter Junction Box	Each	30.000	841.050	25,231.50	910.000	27,300.00
120 Surface Mounted Junction Box	Each	1.000	210.000	210.00	226.000	226.00
121 Electrical Service Cabinet	Each	6.000	498.750	2,992.50	540.000	3,240.00
122 Traffic Signal Controller	Each	2.000	16,773.750	33,547.50	18,100.000	36,200.00
123 Master Controller	Each	1.000	16,120.650	16,120.65	17,400.000	17,400.00
124 Meter Socket	Each	6.000	204.750	1,228.50	221.000	1,326.00
125 Signal Head Battery Backup and Flash System	Each	3.000	5,355.000	16,065.00	5,800.000	17,400.00
126 Preformed Detector Loop	Each	95.000	231.000	21,945.00	250.000	23,750.00
127 Sawed-In Detector Loop	Each	8.000	677.250	5,418.00	730.000	5,840.00
128 Detector Unit	Each	80.000	98.330	7,866.40	106.000	8,480.00
129 Emergency Vehicle Preemption Unit	Each	3.000	2,136.750	6,410.25	2,300.000	6,900.00
130 Optical Detector	Each	11.000	1,062.600	11,688.60	1,150.000	12,650.00
131 Pedestrian Push Button	Each	8.000	134.400	1,075.20	145.000	1,160.00
132 Pedestrian Signal Head	Each	14.000	590.100	8,261.40	640.000	8,960.00
133 Pedestrian Signal Head with Countdown Timer	Each	32.000	719.250	23,016.00	780.000	24,960.00
134 Pedestrian Crossing Sign	Each	8.000	49.350	394.80	53.000	424.00
135 Relocate Signal Equipment	LS	1.000	5,248.950	5,248.95	5,700.000	5,700.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5642  
 PROJECT NO.: P-PH 0042(7)364

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: MINNEHAHA (099) FEDERAL AID PRIMARY  
 SD42 FM WESTERN AVE TO MENLO AVE,  
 11TH STREET FM MENLO AVE TO MAIN  
 AVE AND 10TH STREET FM MENLO AVE TO  
 MINNESOTA AVE IN SIOUX FALLS

SHEET 4 OF 10 ITEM NO. 6  
 PCCP RESURF, PART GRDG, SIGNALS, LIGHTS  
 CONTRACT TIME: ON-BEF 11-03-06  
 LENGTH: 1.739 MILES

ITEMS	UNIT	APPROX. QUANTITY	D & G CONCRETE CONSTRUCTION INC		TERIN CORP	
			SIOUX FALLS	SD	SIOUX FALLS	SD
136 2" Rigid Galvanized Steel Conduit	Ft	2155.000	8.650	18,640.75	9.500	20,472.50
137 3" Rigid Galvanized Steel Conduit	Ft	3040.000	16.510	50,190.40	18.000	54,720.00
138 5" Rigid Galvanized Steel Conduit	Ft	125.000	52.080	6,510.00	56.000	7,000.00
139 2" Rigid Conduit, Schedule 40	Ft	13855.000	2.420	33,529.10	2.500	34,637.50
140 4" Rigid Conduit, Schedule 40	Ft	75.000	4.780	358.50	5.000	375.00
141 2" Rigid Conduit, Schedule 80	Ft	4880.000	2.900	14,152.00	3.000	14,640.00
142 1/C #4 AWG Copper Wire	Ft	8310.000	0.630	5,235.30	0.700	5,817.00
143 1/C #6 AWG Copper Wire	Ft	42625.000	0.460	19,607.50	0.500	21,312.50
144 1/C #8 AWG Copper Wire	Ft	180.000	0.400	72.00	0.400	72.00
145 1/C #14 AWG Copper Wire	Ft	9630.000	0.110	1,059.30	0.100	963.00
146 2/C #14 AWG IMSA Copper Cable, K1	Ft	80.000	0.620	49.60	0.700	56.00
147 4/C #14 AWG IMSA Copper Cable, K1	Ft	2725.000	0.830	2,261.75	0.900	2,452.50
148 7/C #14 AWG IMSA Copper Cable, K1	Ft	1660.000	1.120	1,859.20	1.200	1,992.00
149 12/C #14 AWG IMSA Copper Cable, K1	Ft	1070.000	1.560	1,669.20	1.700	1,819.00
150 19/C #14 AWG IMSA Copper Cable, K1	Ft	1100.000	2.280	2,508.00	2.500	2,750.00
151 24/C #14 AWG IMSA Copper Cable, K1	Ft	1990.000	2.900	5,771.00	3.000	5,970.00
152 #16 AWG Copper Twisted Shielded Pair	Ft	26900.000	0.500	13,450.00	0.500	13,450.00
153 2/C #10 AWG Copper Pole and Bracket Cable	Ft	4055.000	1.280	5,190.40	1.400	5,677.00
154 48 Strand Fiber Optic Cable	Ft	14010.000	2.900	40,629.00	3.000	42,030.00
155 Cold Applied Plastic Pvmt Marking, 4"	Ft	14205.000	2.100	29,830.50	2.400	34,092.00
156 Cold Applied Plastic Pvmt Marking, 8"	Ft	400.000	4.200	1,680.00	5.000	2,000.00
157 Cold Applied Plastic Pvmt Marking, 24"	Ft	4100.000	12.600	51,660.00	14.500	59,450.00
158 Cold Applied Plastic Pvmt Marking, Area	SqFt	40.000	6.300	252.00	7.000	280.00
159 Cold Applied Plastic Pvmt Marking, Arrow	Each	42.000	210.000	8,820.00	243.000	10,206.00
160 Groove Pavement for Pavement Marking, 4"	Ft	14205.000	0.470	6,676.35	0.700	9,943.50
161 Groove Pavement for Pavement Marking, 8"	Ft	400.000	0.950	380.00	1.100	440.00
162 Groove Pavement for Pavement Marking, 24"	Ft	4100.000	2.840	11,644.00	3.500	14,350.00
163 Groove Pavement for Pavement Marking, Area	SqFt	40.000	1.420	56.80	1.500	60.00
164 Groove Pavement for Pavement Marking, Arrow	Each	42.000	78.750	3,307.50	68.000	2,856.00
165 Remove Concrete Footing(s)	LS	1.000	525.000	525.00	570.000	570.00
166 Salvage Sign Bridge	Each	1.000	2,100.000	2,100.00	3,400.000	3,400.00
167 Salvage Traffic Sign	Each	202.000	68.250	13,786.50	19.000	3,838.00
168 2.0"x2.0" Perforated Tube Post	Ft	1490.700	8.400	12,521.88	8.500	12,670.95
169 2.25"x2.25" Perforated Tube Post	Ft	91.600	19.950	1,827.42	8.000	732.80
170 2.5"x2.5" Perforated Tube Post	Ft	787.700	21.000	16,541.70	14.500	11,421.65
171 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	645.300	12.600	8,130.78	14.000	9,034.20
172 Flat Aluminum Sign,Nonremov. Copy Super/Very High Intens	SqFt	218.900	14.700	3,217.83	20.000	4,378.00
173 Remove, Salvage, Relocate, and Reset Traffic Sign	Each	4.000	157.500	630.00	450.000	1,800.00
174 15" RCP Class 2, Furnish	Ft	12.000	26.000	312.00	17.500	210.00
175 15" RCP, Install	Ft	12.000	62.400	748.80	75.000	900.00
176 18" RCP Class 2, Furnish	Ft	2278.000	20.800	47,382.40	20.000	45,560.00
177 18" RCP, Install	Ft	2278.000	62.400	142,147.20	75.000	170,850.00
178 21" RCP Class 2, Furnish	Ft	40.000	26.000	1,040.00	23.000	920.00
179 21" RCP, Install	Ft	40.000	62.400	2,496.00	75.000	3,000.00
180 24" RCP Class 2, Furnish	Ft	84.000	31.200	2,620.80	27.000	2,268.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5642  
 PROJECT NO.: P-PH 0042(7)364

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: MINNEHAHA (099) FEDERAL AID PRIMARY  
 SD42 FM WESTERN AVE TO MENLO AVE,  
 11TH STREET FM MENLO AVE TO MAIN  
 AVE AND 10TH STREET FM MENLO AVE TO  
 MINNESOTA AVE IN SIOUX FALLS

PCCP RESURF, PART GRDNG, SIGNALS, LIGHTS  
 CONTRACT TIME: ON-BEF 11-03-06  
 LENGTH: 1.739 MILES

ITEMS	UNIT	APPROX. QUANTITY	D & G CONCRETE CONSTRUCTION INC		TERIN CORP	
			SIOUX FALLS	SD	SIOUX FALLS	SD
181 24" RCP, Install	Ft	84.000	62.400	5,241.60	75.000	6,300.00
182 30" RCP Class 2, Furnish	Ft	8.000	52.000	416.00	39.000	312.00
183 30" RCP, Install	Ft	8.000	62.400	499.20	76.000	608.00
184 15" RCP Bend, Furnish	Each	4.000	312.000	1,248.00	320.000	1,280.00
185 15" RCP Bend, Install	Each	4.000	312.000	1,248.00	360.000	1,440.00
186 18" RCP Bend, Furnish	Each	9.000	416.000	3,744.00	370.000	3,330.00
187 18" RCP Bend, Install	Each	9.000	416.000	3,744.00	480.000	4,320.00
188 21" RCP Bend, Furnish	Each	3.000	520.000	1,560.00	430.000	1,290.00
189 21" RCP Bend, Install	Each	3.000	520.000	1,560.00	590.000	1,770.00
190 18" RCP Arch Class 2, Furnish	Ft	72.000	41.600	2,995.20	38.000	2,736.00
191 18" RCP Arch, Install	Ft	72.000	62.400	4,492.80	71.000	5,112.00
192 Training Program	Hour	600.000	2.000	1,200.00	8.000	4,800.00
193 Grade Staking	Mile	3.387	3,888.280	13,169.60	4,000.000	13,548.00
194 Miscellaneous Staking	Mile	1.706	50,000.000	85,300.00	60,600.000	103,383.60
195 Structure Staking	Each	13.000	165.000	2,145.00	170.000	2,210.00
196 Three Man Survey Crew	Hour	40.000	110.000	4,400.00	110.000	4,400.00
197 Public Information	LS	1.000	30,000.000	30,000.00	42,100.000	42,100.00
198 4" Colored and Patterned Concrete Sidewalk	SqFt	9018.500	6.450	58,169.33	5.500	49,601.75
199 4" Colored Concrete Sidewalk	SqFt	1612.800	5.000	8,064.00	4.250	6,854.40
TOTAL BID				5,872,090.20		6,500,000.00

HC086700 06/14/05  
 CONTRACT ID 5642  
 PROJECT NO.: P-PH 0042(7)364

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: MINNEHAHA (099) FEDERAL AID PRIMARY  
 SD42 FM WESTERN AVE TO MENLO AVE,  
 11TH STREET FM MENLO AVE TO MAIN  
 AVE AND 10TH STREET FM MENLO AVE TO  
 MINNESOTA AVE IN SIOUX FALLS

PCCP RESURF, PART GRDG, SIGNALS, LIGHTS  
 CONTRACT TIME: ON-BEF 11-03-06  
 LENGTH: 1.739 MILES

ITEMS	UNIT	APPROX. QUANTITY	T & R CONTRACTING INC	
			SIOUX FALLS	SD
001 Mobilization	LS	1.000	880,000.000	880,000.00
002 Clear and Grub Tree	Each	5.000	768.500	3,842.50
003 Clearing	LS	1.000	2,120.000	2,120.00
004 Remove Building	Each	1.000	5,681.600	5,681.60
005 Remove Concrete Curb and Gutter	Ft	749.000	2.070	1,550.43
006 Remove Concrete Curb	Ft	96.000	5.300	508.80
007 Remove Concrete Gutter	Ft	478.000	2.650	1,266.70
008 Remove Drop Inlet	Each	83.000	689.000	57,187.00
009 Remove Asphalt Concrete Pavement	SqYd	8040.000	1.860	14,954.40
010 Remove Concrete Pavement	SqYd	61959.000	3.430	212,519.37
011 Remove Concrete Approach Pavement	SqYd	4374.000	3.450	15,090.30
012 Remove Concrete Sidewalk	SqYd	8257.000	1.860	15,358.02
013 Remove Concrete Retaining Wall	Ft	937.000	14.840	13,905.08
014 Remove Chain Link Fence for Reset	Ft	85.000	10.600	901.00
015 Unclassified Excavation	CuYd	5960.000	10.760	64,129.60
016 Undercutting	CuYd	1760.000	1.330	2,340.80
017 Incidental Work, Grading	LS	1.000	201,400.000	201,400.00
018 Low Profile Conc.Barrier and 6' Plain Jointed PCC Pvmt.	Ft	235.000	116.000	27,260.00
019 6" PCC Driveway Pavement	SqYd	788.000	35.400	27,895.20
020 8" PCC Driveway Pavement	SqYd	1936.000	36.700	71,051.20
021 6" PCC Approach Pavement	SqYd	427.000	35.500	15,158.50
022 8" PCC Approach Pavement	SqYd	1784.000	36.450	65,026.80
023 9" PCC Fillet Section	SqYd	2058.000	55.600	114,424.80
024 Class M6 Concrete	CuYd	253.100	803.000	203,239.30
025 Reinforcing Steel	Lb	30209.000	1.200	36,250.80
026 Type II Field Laboratory	Each	1.000	17,000.000	17,000.00
027 Reset Chain Link Fence	Ft	85.000	26.500	2,252.50
028 Type B69 Concrete Curb and Gutter	Ft	12961.000	10.600	137,386.60
029 Type P9 Concrete Gutter	Ft	3112.000	13.500	42,012.00
030 Type B Frame and Grate Assembly	Each	84.000	495.000	41,580.00
031 Precast Drop Inlet Collar	Each	84.000	165.000	13,860.00
032 48" Manhole Cone Section	Ft	7.000	658.330	4,608.31
033 2" Adjusting Ring for Manhole	Each	1.000	80.000	80.00
034 4" Adjusting Ring for Manhole	Each	29.000	90.000	2,610.00
035 6" Adjusting Ring for Manhole	Each	7.000	105.000	735.00
036 Type S Manhole Frame and Lid	Each	1.000	298.000	298.00
037 Special Manhole Frame and Lid	Each	40.000	1,696.000	67,840.00
038 Railroad Protective Insurance	LS	1.000	3,180.000	3,180.00
039 Gravel Cushion	Ton	26188.000	8.300	217,360.40
040 Asphalt Concrete Composite	Ton	4340.000	52.950	229,803.00
041 Pavement Marking Paint, Arrow	Each	10.000	63.600	636.00
042 Flagging	Hour	1000.000	18.310	18,310.00
043 Traffic Control	Unit	6626.000	7.420	49,164.92
044 Traffic Control, Miscellaneous	LS	1.000	84,800.000	84,800.00
045 Raised Pavement Markers	Mile	11.970	954.000	11,419.38
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 06/14/05  
CONTRACT ID 5642  
PROJECT NO.: P-PH 0042(7)364

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
COUNTY: MINNEHAHA (099) FEDERAL AID PRIMARY  
SD42 FM WESTERN AVE TO MENLO AVE,  
11TH STREET FM MENLO AVE TO MAIN  
AVE AND 10TH STREET FM MENLO AVE TO  
MINNESOTA AVE IN SIOUX FALLS

PCCP RESURF, PART GRDNG, SIGNALS, LIGHTS  
CONTRACT TIME: ON-BEF 11-03-06  
LENGTH: 1.739 MILES

ITEMS	UNIT	APPROX. QUANTITY	T & R CONTRACTING INC	
			SIOUX FALLS	SD
046 Type C Advance Warning Arrow Panel	Each	5.000	742.000	3,710.00
047 Temporary Traffic Signal System	Site	5.000	3,105.800	15,529.00
048 Solar Powered Portable Changeable Message Sign	Each	4.000	12,720.000	50,880.00
049 Furnish 5 Section Vehicle Signal Head	Each	8.000	140.980	1,127.84
050 Maintenance of Traffic Signal(s)	Hour	884.000	34.980	30,922.32
051 3/C #12 AWG Copper Wire	Ft	400.000	0.780	312.00
052 Remove Sediment	CuYd	2.000	53.000	106.00
053 Remove Sediment Filter Bag	Ft	4034.000	0.270	1,089.18
054 Remove Silt Fence	Ft	2856.000	0.270	771.12
055 Water for Vegetation	MGal	200.000	31.800	6,360.00
056 Placing Contractor Furnished Topsoil	CuYd	695.000	15.370	10,682.15
057 Hydroseeding	SqYd	6311.000	0.950	5,995.45
058 Fiber Mulching	Lb	1956.000	1.860	3,638.16
059 Sodding	SqYd	69.000	2.650	182.85
060 Standard Erosion Control Blanket	SqYd	100.000	3.180	318.00
061 Sediment Filter Bag	Ft	4034.000	3.180	12,828.12
062 High Flow Silt Fence	Ft	2856.000	1.590	4,541.04
063 Mucking Silt Fence	CuYd	793.000	0.530	420.29
064 Repair Silt Fence	Ft	857.000	1.060	908.42
065 Flocculent Housing Unit	Each	2.000	1.060	2.12
066 500K Gallon Treatment Flocculent Bag	Each	2.000	1.060	2.12
067 Sediment Control at Inlet with Frame and Grate	Each	85.000	63.600	5,406.00
068 Dewatering	Hour	17.000	530.000	9,010.00
069 Class A45 Concrete, Bridge Repair	CuYd	11.200	1,802.000	20,182.40
070 Breakout Structural Concrete	CuYd	11.200	1,378.000	15,433.60
071 Reset Steel Railing	Ft	75.000	31.800	2,385.00
072 Epoxy Coated Reinforcing Steel	Lb	4993.000	1.820	9,087.26
073 Remove Beam Guardrail	Ft	118.000	3.180	375.24
074 Remove Parking Meter Post	Each	38.000	15.900	604.20
075 Salvage Brick Pavers	SqFt	981.600	3.000	2,944.80
076 Unclassified Excavation, Digouts	CuYd	2000.000	5.000	10,000.00
077 Water for Granular Material	MGal	294.000	15.000	4,410.00
078 9" Nonreinforced PCC Pavement	SqYd	54387.800	29.950	1,628,914.61
079 8" Miscellaneous PCC Pavement	SqYd	176.500	49.300	8,701.45
080 9" Miscellaneous PCC Pavement	SqYd	186.000	50.300	9,355.80
081 Dowel Bar	Each	26612.000	5.350	142,374.20
082 Insert Steel Bar in PCC Pavement	Each	590.000	11.000	6,490.00
083 Temporary Gravel Crossing	Each	3.000	2,400.000	7,200.00
084 Adjust Water Valve Box	Each	26.000	95.000	2,470.00
085 Polymer Modified Asphalt Growth Joint	Ft	132.000	103.620	13,677.84
086 Pipe Handrail	Ft	362.300	119.000	43,113.70
087 Type C Concrete Retaining Wall	SqFt	652.400	61.000	39,796.40
088 Type B6 Concrete Curb	Ft	42.700	26.100	1,114.47
089 4" Concrete Sidewalk	SqFt	80504.800	2.890	232,658.87
090 6" Concrete Sidewalk	SqFt	166.200	4.600	764.52
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5642  
 PROJECT NO.: P-PH 0042(7)364

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: MINNEHAHA (099) FEDERAL AID PRIMARY  
 SD42 FM WESTERN AVE TO MENLO AVE,  
 11TH STREET FM MENLO AVE TO MAIN  
 AVE AND 10TH STREET FM MENLO AVE TO  
 MINNESOTA AVE IN SIOUX FALLS

PCCP RESURF, PART GRDG, SIGNALS, LIGHTS  
 CONTRACT TIME: ON-BEF 11-03-06  
 LENGTH: 1.739 MILES

ITEMS	UNIT	APPROX. QUANTITY	T & R CONTRACTING INC	
			SIOUX FALLS	SD
091 Adjust Manhole	Each	91.000	165.000	15,015.00
092 Remove and Reset Historical Marker	Each	3.000	195.000	585.00
093 Detectable Warning Surface	SqFt	930.000	27.750	25,807.50
094 Brick Pavers for Sidewalk	SqFt	321.500	10.600	3,407.90
095 Parking Meter Post	Each	38.000	159.000	6,042.00
096 Remove Luminaire Pole	Each	56.000	136.740	7,657.44
097 Remove Signal Equipment	LS	1.000	9,492.300	9,492.30
098 Remove Signal Pole Footing	Each	11.000	238.500	2,623.50
099 Remove Luminaire Pole Footing	Each	53.000	132.500	7,022.50
100 Remove Luminaire Pole for Reset	Each	6.000	140.980	845.88
101 Incidental Work	LS	1.000	1,537.000	1,537.00
102 Breakaway Base Luminaire Pole with Arm, 50' Mt Height	Each	47.000	1,767.020	83,049.94
103 Breakaway Base Luminaire Pole with Twin Arms,50'Mt Ht	Each	1.000	1,886.800	1,886.80
104 Pedestal Signal Pole	Each	1.000	804.600	804.60
105 Signal Pole with 30' Mast Arm	Each	1.000	6,238.100	6,238.10
106 Signal Pole with 30' Mast Arm and Luminaire Arm	Each	1.000	6,832.760	6,832.76
107 Signal Pole with 40' Mast Arm and Luminaire Arm	Each	5.000	7,400.920	37,004.60
108 Signal Pole with 45' Mast Arm and Luminaire Arm	Each	1.000	8,053.880	8,053.88
109 Signal Pole with 50' Mast Arm and Luminaire Arm	Each	1.000	8,383.540	8,383.54
110 Signal Pole with 60' Mast Arm and Luminaire Arm	Each	1.000	9,391.600	9,391.60
111 Wood Utility Pole	Each	6.000	15.370	92.22
112 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	58.000	280.900	16,292.20
113 3 Section Vehicle Signal Head	Each	32.000	684.760	21,912.32
114 5 Section Vehicle Signal Head	Each	14.000	1,099.220	15,389.08
115 2' Diameter Footing	Ft	440.000	68.900	30,316.00
116 3' Diameter Footing	Ft	111.000	159.000	17,649.00
117 18" Diameter Junction Box	Each	60.000	521.520	31,291.20
118 24" Diameter Junction Box	Each	4.000	1,197.800	4,791.20
119 30" Diameter Junction Box	Each	30.000	849.060	25,471.80
120 Surface Mounted Junction Box	Each	1.000	212.000	212.00
121 Electrical Service Cabinet	Each	6.000	503.500	3,021.00
122 Traffic Signal Controller	Each	2.000	16,933.500	33,867.00
123 Master Controller	Each	1.000	16,274.180	16,274.18
124 Meter Socket	Each	6.000	206.700	1,240.20
125 Signal Head Battery Backup and Flash System	Each	3.000	5,406.000	16,218.00
126 Preformed Detector Loop	Each	95.000	233.200	22,154.00
127 Sawed-In Detector Loop	Each	8.000	683.700	5,469.60
128 Detector Unit	Each	80.000	99.270	7,941.60
129 Emergency Vehicle Preemption Unit	Each	3.000	2,157.100	6,471.30
130 Optical Detector	Each	11.000	1,072.720	11,799.92
131 Pedestrian Push Button	Each	8.000	135.680	1,085.44
132 Pedestrian Signal Head	Each	14.000	595.720	8,340.08
133 Pedestrian Signal Head with Countdown Timer	Each	32.000	726.100	23,235.20
134 Pedestrian Crossing Sign	Each	8.000	49.820	398.56
135 Relocate Signal Equipment	LS	1.000	5,298.940	5,298.94
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 06/14/05  
CONTRACT ID 5642  
PROJECT NO.: P-PH 0042(7)364

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
COUNTY: MINNEHAHA (099) FEDERAL AID PRIMARY  
SD42 FM WESTERN AVE TO MENLO AVE,  
11TH STREET FM MENLO AVE TO MAIN  
AVE AND 10TH STREET FM MENLO AVE TO  
MINNESOTA AVE IN SIOUX FALLS

SHEET 9 OF 10 ITEM NO. 6  
PCCP RESURF, PART GRDG, SIGNALS, LIGHTS  
CONTRACT TIME: ON-BEF 11-03-06  
LENGTH: 1.739 MILES

ITEMS	UNIT	APPROX. QUANTITY	T & R CONTRACTING INC SIOUX FALLS	SD
136 2" Rigid Galvanized Steel Conduit	Ft	2155.000	8.730	18,813.15
137 3" Rigid Galvanized Steel Conduit	Ft	3040.000	16.660	50,646.40
138 5" Rigid Galvanized Steel Conduit	Ft	125.000	52.580	6,572.50
139 2" Rigid Conduit, Schedule 40	Ft	13855.000	2.440	33,806.20
140 4" Rigid Conduit, Schedule 40	Ft	75.000	4.820	361.50
141 2" Rigid Conduit, Schedule 80	Ft	4880.000	2.930	14,298.40
142 1/C #4 AWG Copper Wire	Ft	8310.000	0.640	5,318.40
143 1/C #6 AWG Copper Wire	Ft	42625.000	0.470	20,033.75
144 1/C #8 AWG Copper Wire	Ft	180.000	0.400	72.00
145 1/C #14 AWG Copper Wire	Ft	9630.000	0.110	1,059.30
146 2/C #14 AWG IMSA Copper Cable, K1	Ft	80.000	0.630	50.40
147 4/C #14 AWG IMSA Copper Cable, K1	Ft	2725.000	0.840	2,289.00
148 7/C #14 AWG IMSA Copper Cable, K1	Ft	1660.000	1.130	1,875.80
149 12/C #14 AWG IMSA Copper Cable, K1	Ft	1070.000	1.580	1,690.60
150 19/C #14 AWG IMSA Copper Cable, K1	Ft	1100.000	2.300	2,530.00
151 24/C #14 AWG IMSA Copper Cable, K1	Ft	1990.000	2.930	5,830.70
152 #16 AWG Copper Twisted Shielded Pair	Ft	26900.000	0.510	13,719.00
153 2/C #10 AWG Copper Pole and Bracket Cable	Ft	4055.000	1.290	5,230.95
154 48 Strand Fiber Optic Cable	Ft	14010.000	2.930	41,049.30
155 Cold Applied Plastic Pvmt Marking, 4"	Ft	14205.000	2.120	30,114.60
156 Cold Applied Plastic Pvmt Marking, 8"	Ft	400.000	4.240	1,696.00
157 Cold Applied Plastic Pvmt Marking, 24"	Ft	4100.000	12.720	52,152.00
158 Cold Applied Plastic Pvmt Marking, Area	SqFt	40.000	6.360	254.40
159 Cold Applied Plastic Pvmt Marking, Arrow	Each	42.000	212.000	8,904.00
160 Groove Pavement for Pavement Marking, 4"	Ft	14205.000	0.480	6,818.40
161 Groove Pavement for Pavement Marking, 8"	Ft	400.000	0.950	380.00
162 Groove Pavement for Pavement Marking, 24"	Ft	4100.000	2.860	11,726.00
163 Groove Pavement for Pavement Marking, Area	SqFt	40.000	1.430	57.20
164 Groove Pavement for Pavement Marking, Arrow	Each	42.000	79.500	3,339.00
165 Remove Concrete Footing(s)	LS	1.000	530.000	530.00
166 Salvage Sign Bridge	Each	1.000	2,120.000	2,120.00
167 Salvage Traffic Sign	Each	202.000	68.900	13,917.80
168 2.0"x2.0" Perforated Tube Post	Ft	1490.700	8.480	12,641.14
169 2.25"x2.25" Perforated Tube Post	Ft	91.600	20.140	1,844.82
170 2.5"x2.5" Perforated Tube Post	Ft	787.700	21.200	16,699.24
171 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	645.300	12.720	8,208.22
172 Flat Aluminum Sign,Nonremov. Copy Super/Very High Intens	SqFt	218.900	14.840	3,248.48
173 Remove, Salvage, Relocate, and Reset Traffic Sign	Each	4.000	159.000	636.00
174 15" RCP Class 2, Furnish	Ft	12.000	15.340	184.08
175 15" RCP, Install	Ft	12.000	28.770	345.24
176 18" RCP Class 2, Furnish	Ft	2278.000	17.530	39,933.34
177 18" RCP, Install	Ft	2278.000	25.100	57,177.80
178 21" RCP Class 2, Furnish	Ft	40.000	20.360	814.40
179 21" RCP, Install	Ft	40.000	29.340	1,173.60
180 24" RCP Class 2, Furnish	Ft	84.000	24.140	2,027.76
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5642  
 PROJECT NO.: P-PH 0042(7)364

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: MINNEHAHA (099) FEDERAL AID PRIMARY  
 SD42 FM WESTERN AVE TO MENLO AVE,  
 11TH STREET FM MENLO AVE TO MAIN  
 AVE AND 10TH STREET FM MENLO AVE TO  
 MINNESOTA AVE IN SIOUX FALLS

PCCP RESURF, PART GRDNG, SIGNALS, LIGHTS  
 CONTRACT TIME: ON-BEF 11-03-06  
 LENGTH: 1.739 MILES

ITEMS	UNIT	APPROX. QUANTITY	T & R CONTRACTING INC SIOUX FALLS	SD
181 24" RCP, Install	Ft	84.000	29.340	2,464.56
182 30" RCP Class 2, Furnish	Ft	8.000	35.220	281.76
183 30" RCP, Install	Ft	8.000	51.100	408.80
184 15" RCP Bend, Furnish	Each	4.000	284.030	1,136.12
185 15" RCP Bend, Install	Each	4.000	127.200	508.80
186 18" RCP Bend, Furnish	Each	9.000	335.530	3,019.77
187 18" RCP Bend, Install	Each	9.000	127.200	1,144.80
188 21" RCP Bend, Furnish	Each	3.000	1,149.800	3,449.40
189 21" RCP Bend, Install	Each	3.000	159.000	477.00
190 18" RCP Arch Class 2, Furnish	Ft	72.000	30.480	2,194.56
191 18" RCP Arch, Install	Ft	72.000	27.220	1,959.84
192 Training Program	Hour	600.000	11.000	6,600.00
193 Grade Staking	Mile	3.387	3,746.890	12,690.72
194 Miscellaneous Staking	Mile	1.706	46,338.480	79,053.45
195 Structure Staking	Each	13.000	159.000	2,067.00
196 Three Man Survey Crew	Hour	40.000	110.000	4,400.00
197 Public Information	LS	1.000	106,000.000	106,000.00
198 4" Colored and Patterned Concrete Sidewalk	SqFt	9018.500	6.300	56,816.55
199 4" Colored Concrete Sidewalk	SqFt	1612.800	3.850	6,209.28
TOTAL BID				6,725,782.01

HC086700 06/14/05  
 CONTRACT ID 5641  
 PROJECT NO.: CIP 370099

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: MINNEHAHA (099) NON FEDERAL AID  
 SD42 FM WESTERN AVE TO MENLO AVE,  
 10TH ST FM MENLO AVE TO MINNESOTA  
 AVE AND 11TH STREET FM MENLO AVE  
 TO MAIN AVE IN SIOUX FALLS

SHEET 1 OF 6 ITEM NO. 7  
 WATER MAIN AND SANITARY SEWER  
 CONTRACT TIME: ON-BEF 11-03-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	T & R CONTRACTING INC		D & G CONCRETE CONSTRUCTION INC	
			SIOUX FALLS	SD	SIOUX FALLS	SD
001 Mobilization	LS	1.000	98,280.000	98,280.00	195,000.000	195,000.00
002 Remove Manhole	Each	7.000	4,104.000	28,728.00	1,040.000	7,280.00
003 Remove Fire Hydrant	Each	12.000	432.000	5,184.00	520.000	6,240.00
004 Remove Valve Box	Each	70.000	43.200	3,024.00	260.000	18,200.00
005 Remove Water Main	Ft	677.000	9.720	6,580.44	10.400	7,040.80
006 Pipe Encasement	Each	18.000	616.680	11,100.24	520.000	9,360.00
007 12" Water Main Restraining Device	Each	42.000	220.420	9,257.64	104.000	4,368.00
008 16" Water Main Restraining Device	Each	4.000	299.920	1,199.68	156.000	624.00
009 20" Water Main Restraining Device	Each	2.000	403.290	806.58	286.000	572.00
010 4" Ductile Iron Water Main	Ft	3.000	33.160	99.48	52.000	156.00
011 6" Ductile Iron Water Main	Ft	617.000	31.460	19,410.82	41.600	25,667.20
012 8" Ductile Iron Water Main	Ft	4017.000	30.920	124,205.64	41.600	167,107.20
013 12" Ductile Iron Water Main	Ft	5722.000	39.570	226,419.54	52.000	297,544.00
014 16" Ductile Iron Water Main	Ft	181.000	51.630	9,345.03	67.600	12,235.60
015 20" Ductile Iron Water Main	Ft	108.000	64.290	6,943.32	83.200	8,985.60
016 8"x6" Pipe Tee	Each	5.000	383.250	1,916.25	520.000	2,600.00
017 12"x6" Pipe Tee	Each	9.000	511.820	4,606.38	728.000	6,552.00
018 12"x8" Pipe Tee	Each	9.000	544.160	4,897.44	780.000	7,020.00
019 16"x6" Pipe Tee	Each	1.000	864.980	864.98	1,040.000	1,040.00
020 16"x12" Pipe Tee	Each	1.000	946.860	946.86	1,144.000	1,144.00
021 16"x16" Pipe Tee	Each	1.000	1,051.060	1,051.06	1,248.000	1,248.00
022 20"x6" Pipe Tee	Each	2.000	1,407.150	2,814.30	1,560.000	3,120.00
023 20"x12" Pipe Tee	Each	2.000	1,776.790	3,553.58	2,080.000	4,160.00
024 12"x8" Pipe Cross	Each	11.000	644.130	7,085.43	1,040.000	11,440.00
025 12"x12" Pipe Cross	Each	1.000	752.900	752.90	1,040.000	1,040.00
026 8"x4" Pipe Reducer	Each	2.000	171.070	342.14	416.000	832.00
027 8"x6" Pipe Reducer	Each	13.000	181.890	2,364.57	520.000	6,760.00
028 12"x6" Pipe Reducer	Each	1.000	247.380	247.38	520.000	520.00
029 12"x8" Pipe Reducer	Each	3.000	268.960	806.88	624.000	1,872.00
030 12"x10" Pipe Reducer	Each	1.000	287.450	287.45	624.000	624.00
031 16"x12" Pipe Reducer	Each	1.000	451.950	451.95	832.000	832.00
032 6" Pipe Bend	Each	27.000	273.050	7,372.35	416.000	11,232.00
033 8" Pipe Bend	Each	34.000	318.840	10,840.56	520.000	17,680.00
034 12" Pipe Bend	Each	12.000	469.150	5,629.80	624.000	7,488.00
035 16" Pipe Bend	Each	2.000	690.100	1,380.20	1,040.000	2,080.00
036 4" Pipe Cap	Each	4.000	95.220	380.88	156.000	624.00
037 6" Pipe Cap	Each	27.000	109.090	2,945.43	208.000	5,616.00
038 8" Pipe Cap	Each	19.000	131.190	2,492.61	312.000	5,928.00
039 10" Pipe Cap	Each	4.000	171.330	685.32	416.000	1,664.00
040 12" Pipe Cap	Each	2.000	192.380	384.76	520.000	1,040.00
041 4" Pipe Sleeve	Each	2.000	139.140	278.28	624.000	1,248.00
042 6" Pipe Sleeve	Each	2.000	186.840	373.68	624.000	1,248.00
043 8" Pipe Sleeve	Each	9.000	277.520	2,497.68	624.000	5,616.00
044 12" Pipe Sleeve	Each	2.000	392.600	785.20	832.000	1,664.00
045 16" Pipe Sleeve	Each	1.000	638.430	638.43	1,040.000	1,040.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5641  
 PROJECT NO.: CIP 370099

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: MINNEHAHA (099) NON FEDERAL AID  
 SD42 FM WESTERN AVE TO MENLO AVE,  
 10TH ST FM MENLO AVE TO MINNESOTA  
 AVE AND 11TH STREET FM MENLO AVE  
 TO MAIN AVE IN SIOUX FALLS

SHEET 2 OF 6 ITEM NO. 7  
 WATER MAIN AND SANITARY SEWER  
 CONTRACT TIME: ON-BEF 11-03-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	T & R CONTRACTING INC		D & G CONCRETE CONSTRUCTION INC	
			SIOUX FALLS	SD	SIOUX FALLS	SD
046 16" Butterfly Valve with Box	Each	2.000	2,150.730	4,301.46	2,080.000	4,160.00
047 20" Butterfly Valve with Box	Each	1.000	2,928.170	2,928.17	3,120.000	3,120.00
048 6" Gate Valve with Box	Each	17.000	672.380	11,430.46	1,040.000	17,680.00
049 8" Gate Valve with Box	Each	36.000	921.540	33,175.44	1,248.000	44,928.00
050 12" Gate Valve with Box	Each	21.000	1,543.110	32,405.31	1,768.000	37,128.00
051 Standard Fire Hydrant	Each	14.000	2,267.500	31,745.00	2,080.000	29,120.00
052 Temporary Fire Hydrant	Each	9.000	540.000	4,860.00	1,040.000	9,360.00
053 Trench Stabilization Material	Ton	100.000	15.410	1,541.00	20.800	2,080.00
054 Water Main Bedding Material	Ft	10648.000	3.380	35,990.24	3.120	33,221.76
055 Excavate and Backfill Water Service Trench	Ft	5311.000	11.880	63,094.68	15.600	82,851.60
056 Adjust 8" Water Main	Ft	50.000	23.760	1,188.00	62.400	3,120.00
057 Adjust 12" Water Main	Ft	600.000	32.400	19,440.00	104.000	62,400.00
058 Adjust Water Valve Box	Each	77.000	135.000	10,395.00	208.000	16,016.00
059 Connect To Existing Water Main	Each	10.000	756.000	7,560.00	2,080.000	20,800.00
060 Cut and Tie to Existing Water Main	Each	46.000	864.000	39,744.00	2,080.000	95,680.00
061 Locate Utilities	Each	5.000	162.000	810.00	156.000	780.00
062 Verify Utilities	Each	20.000	162.000	3,240.00	156.000	3,120.00
063 Remove Manhole Frame and Lid	Each	26.000	291.600	7,581.60	208.000	5,408.00
064 Remove Sewer Pipe	Ft	909.000	9.720	8,835.48	20.800	18,907.20
065 8" PVC Sewer Pipe	Ft	549.000	11.520	6,324.48	4.160	2,283.84
066 10" PVC Sewer Pipe	Ft	20.000	13.760	275.20	6.240	124.80
067 12" PVC Sewer Pipe	Ft	51.000	19.700	1,004.70	10.400	530.40
068 6" Sewer Service	Ft	17.000	43.240	735.08	31.200	530.40
069 8"x6" Pipe Wye	Each	18.000	256.450	4,616.10	312.000	5,616.00
070 Tapping Wye	Each	18.000	648.000	11,664.00	104.000	1,872.00
071 8" Pipe Coupling	Each	24.000	272.620	6,542.88	312.000	7,488.00
072 10" Pipe Coupling	Each	1.000	301.510	301.51	312.000	312.00
073 12" Pipe Coupling	Each	1.000	371.690	371.69	416.000	416.00
074 8" Pipe Transition Coupling	Each	3.000	356.670	1,070.01	312.000	936.00
075 Pressure Grout Pipe Opening	Each	2.000	447.120	894.24	520.000	1,040.00
076 6" Sewer Pipe Bedding Material	Ft	17.000	1.080	18.36	3.120	53.04
077 8" Sewer Pipe Bedding Material	Ft	549.000	1.080	592.92	4.160	2,283.84
078 10" Sewer Pipe Bedding Material	Ft	20.000	1.080	21.60	5.200	104.00
079 12" Sewer Pipe Bedding Material	Ft	51.000	1.080	55.08	6.240	318.24
080 Trench 6' to 8' Deep	Ft	140.000	20.520	2,872.80	52.000	7,280.00
081 Trench 8' to 10' Deep	Ft	453.000	21.600	9,784.80	57.200	25,911.60
082 Trench 10' to 12' Deep	Ft	56.000	25.920	1,451.52	104.000	5,824.00
083 Reconnect Sewer Service	Each	17.000	540.000	9,180.00	520.000	8,840.00
084 Sewer Bypass Pumping	LS	1.000	2,700.000	2,700.00	20,800.000	20,800.00
085 External Manhole Seal	Each	26.000	290.580	7,555.08	416.000	10,816.00
086 48" Manhole 8' to 10' Deep	Each	3.000	4,450.680	13,352.04	4,160.000	12,480.00
087 48" Manhole 10' to 12' Deep	Each	1.000	6,450.290	6,450.29	5,200.000	5,200.00
088 Type A9 Manhole Frame and Lid	Each	26.000	337.880	8,784.88	274.920	7,147.92
089 Adjust Manhole	Each	26.000	324.000	8,424.00	260.000	6,760.00
090 Connect Into Existing Manhole	Each	8.000	1,326.240	10,609.92	1,560.000	12,480.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5641  
 PROJECT NO.: CIP 370099

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: MINNEHAHA (099) NON FEDERAL AID  
 SD42 FM WESTERN AVE TO MENLO AVE,  
 10TH ST FM MENLO AVE TO MINNESOTA  
 AVE AND 11TH STREET FM MENLO AVE  
 TO MAIN AVE IN SIOUX FALLS

SHEET 3 OF 6 ITEM NO. 7  
 WATER MAIN AND SANITARY SEWER  
 CONTRACT TIME: ON-BEF 11-03-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	T & R CONTRACTING INC		D & G CONCRETE CONSTRUCTION INC	
			SIOUX FALLS	SD	SIOUX FALLS	SD
091 Reconstruct Manhole	Each	4.000	535.790	2,143.16	1,040.000	4,160.00
092 Repair Manhole	Each	2.000	1,615.140	3,230.28	1,560.000	3,120.00
093 Line Manhole	Ft	18.000	82.510	1,485.18	520.000	9,360.00
TOTAL BID			1,063,036.78		1,529,321.04	

HC086700 06/14/05  
 CONTRACT ID 5641  
 PROJECT NO.: CIP 370099

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: MINNEHAHA (099) NON FEDERAL AID  
 SD42 FM WESTERN AVE TO MENLO AVE,  
 10TH ST FM MENLO AVE TO MINNESOTA  
 AVE AND 11TH STREET FM MENLO AVE  
 TO MAIN AVE IN SIOUX FALLS

WATER MAIN AND SANITARY SEWER  
 CONTRACT TIME: ON-BEF 11-03-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	TERIN CORP SIOUX FALLS	SD
001 Mobilization	LS	1.000	224,000.000	224,000.00
002 Remove Manhole	Each	7.000	1,100.000	7,700.00
003 Remove Fire Hydrant	Each	12.000	550.000	6,600.00
004 Remove Valve Box	Each	70.000	276.000	19,320.00
005 Remove Water Main	Ft	677.000	11.000	7,447.00
006 Pipe Encasement	Each	18.000	570.000	10,260.00
007 12" Water Main Restraining Device	Each	42.000	148.000	6,216.00
008 16" Water Main Restraining Device	Each	4.000	207.000	828.00
009 20" Water Main Restraining Device	Each	2.000	313.000	626.00
010 4" Ductile Iron Water Main	Ft	3.000	54.000	162.00
011 6" Ductile Iron Water Main	Ft	617.000	43.000	26,531.00
012 8" Ductile Iron Water Main	Ft	4017.000	43.000	172,731.00
013 12" Ductile Iron Water Main	Ft	5722.000	54.000	308,988.00
014 16" Ductile Iron Water Main	Ft	181.000	92.000	16,652.00
015 20" Ductile Iron Water Main	Ft	108.000	87.000	9,396.00
016 8"x6" Pipe Tee	Each	5.000	500.000	2,500.00
017 12"x6" Pipe Tee	Each	9.000	720.000	6,480.00
018 12"x8" Pipe Tee	Each	9.000	780.000	7,020.00
019 16"x6" Pipe Tee	Each	1.000	1,040.000	1,040.00
020 16"x12" Pipe Tee	Each	1.000	1,120.000	1,120.00
021 16"x16" Pipe Tee	Each	1.000	1,220.000	1,220.00
022 20"x6" Pipe Tee	Each	2.000	1,530.000	3,060.00
023 20"x12" Pipe Tee	Each	2.000	2,050.000	4,100.00
024 12"x8" Pipe Cross	Each	11.000	1,030.000	11,330.00
025 12"x12" Pipe Cross	Each	1.000	1,030.000	1,030.00
026 8"x4" Pipe Reducer	Each	2.000	388.000	776.00
027 8"x6" Pipe Reducer	Each	13.000	510.000	6,630.00
028 12"x6" Pipe Reducer	Each	1.000	520.000	520.00
029 12"x8" Pipe Reducer	Each	3.000	590.000	1,770.00
030 12"x10" Pipe Reducer	Each	1.000	610.000	610.00
031 16"x12" Pipe Reducer	Each	1.000	820.000	820.00
032 6" Pipe Bend	Each	27.000	448.000	12,096.00
033 8" Pipe Bend	Each	34.000	520.000	17,680.00
034 12" Pipe Bend	Each	12.000	610.000	7,320.00
035 16" Pipe Bend	Each	2.000	1,060.000	2,120.00
036 4" Pipe Cap	Each	4.000	256.000	1,024.00
037 6" Pipe Cap	Each	27.000	382.000	10,314.00
038 8" Pipe Cap	Each	19.000	404.000	7,676.00
039 10" Pipe Cap	Each	4.000	433.000	1,732.00
040 12" Pipe Cap	Each	2.000	454.000	908.00
041 4" Pipe Sleeve	Each	2.000	630.000	1,260.00
042 6" Pipe Sleeve	Each	2.000	610.000	1,220.00
043 8" Pipe Sleeve	Each	9.000	620.000	5,580.00
044 12" Pipe Sleeve	Each	2.000	790.000	1,580.00
045 16" Pipe Sleeve	Each	1.000	1,040.000	1,040.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5641  
 PROJECT NO.: CIP 370099

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: MINNEHAHA (099) NON FEDERAL AID  
 SD42 FM WESTERN AVE TO MENLO AVE,  
 10TH ST FM MENLO AVE TO MINNESOTA  
 AVE AND 11TH STREET FM MENLO AVE  
 TO MAIN AVE IN SIOUX FALLS

WATER MAIN AND SANITARY SEWER  
 CONTRACT TIME: ON-BEF 11-03-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	TERIN CORP SIOUX FALLS	SD
046 16" Butterfly Valve with Box	Each	2.000	2,030.000	4,060.00
047 20" Butterfly Valve with Box	Each	1.000	2,990.000	2,990.00
048 6" Gate Valve with Box	Each	17.000	1,030.000	17,510.00
049 8" Gate Valve with Box	Each	36.000	1,220.000	43,920.00
050 12" Gate Valve with Box	Each	21.000	1,770.000	37,170.00
051 Standard Fire Hydrant	Each	14.000	2,260.000	31,640.00
052 Temporary Fire Hydrant	Each	9.000	1,670.000	15,030.00
053 Trench Stabilization Material	Ton	100.000	20.500	2,050.00
054 Water Main Bedding Material	Ft	10648.000	3.500	37,268.00
055 Excavate and Backfill Water Service Trench	Ft	5311.000	15.000	79,665.00
056 Adjust 8" Water Main	Ft	50.000	103.000	5,150.00
057 Adjust 12" Water Main	Ft	600.000	107.000	64,200.00
058 Adjust Water Valve Box	Each	77.000	123.000	9,471.00
059 Connect To Existing Water Main	Each	10.000	2,100.000	21,000.00
060 Cut and Tie to Existing Water Main	Each	46.000	2,120.000	97,520.00
061 Locate Utilities	Each	5.000	166.000	830.00
062 Verify Utilities	Each	20.000	166.000	3,320.00
063 Remove Manhole Frame and Lid	Each	26.000	81.000	2,106.00
064 Remove Sewer Pipe	Ft	909.000	20.000	18,180.00
065 8" PVC Sewer Pipe	Ft	549.000	4.000	2,196.00
066 10" PVC Sewer Pipe	Ft	20.000	6.250	125.00
067 12" PVC Sewer Pipe	Ft	51.000	10.000	510.00
068 6" Sewer Service	Ft	17.000	30.000	510.00
069 8"x6" Pipe Wye	Each	18.000	323.000	5,814.00
070 Tapping Wye	Each	18.000	108.000	1,944.00
071 8" Pipe Coupling	Each	24.000	318.000	7,632.00
072 10" Pipe Coupling	Each	1.000	319.000	319.00
073 12" Pipe Coupling	Each	1.000	423.000	423.00
074 8" Pipe Transition Coupling	Each	3.000	317.000	951.00
075 Pressure Grout Pipe Opening	Each	2.000	520.000	1,040.00
076 6" Sewer Pipe Bedding Material	Ft	17.000	3.000	51.00
077 8" Sewer Pipe Bedding Material	Ft	549.000	4.000	2,196.00
078 10" Sewer Pipe Bedding Material	Ft	20.000	5.000	100.00
079 12" Sewer Pipe Bedding Material	Ft	51.000	6.000	306.00
080 Trench 6' to 8' Deep	Ft	140.000	53.000	7,420.00
081 Trench 8' to 10' Deep	Ft	453.000	59.000	26,727.00
082 Trench 10' to 12' Deep	Ft	56.000	106.000	5,936.00
083 Reconnect Sewer Service	Each	17.000	530.000	9,010.00
084 Sewer Bypass Pumping	LS	1.000	21,500.000	21,500.00
085 External Manhole Seal	Each	26.000	353.000	9,178.00
086 48" Manhole 8' to 10' Deep	Each	3.000	3,990.000	11,970.00
087 48" Manhole 10' to 12' Deep	Each	1.000	5,700.000	5,700.00
088 Type A9 Manhole Frame and Lid	Each	26.000	371.000	9,646.00
089 Adjust Manhole	Each	26.000	139.000	3,614.00
090 Connect Into Existing Manhole	Each	8.000	1,550.000	12,400.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 06/14/05  
CONTRACT ID 5641  
PROJECT NO.: CIP 370099

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
COUNTY: MINNEHAHA (099) NON FEDERAL AID  
SD42 FM WESTERN AVE TO MENLO AVE,  
10TH ST FM MENLO AVE TO MINNESOTA  
AVE AND 11TH STREET FM MENLO AVE  
TO MAIN AVE IN SIOUX FALLS

WATER MAIN AND SANITARY SEWER  
CONTRACT TIME: ON-BEF 11-03-06  
LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	TERIN CORP SIOUX FALLS	SD
091 Reconstruct Manhole	Each	4.000	1,040.000	4,160.00
092 Repair Manhole	Each	2.000	1,550.000	3,100.00
093 Line Manhole	Ft	18.000	520.000	9,360.00
TOTAL BID				1,595,951.00

HC086700 06/14/05  
 CONTRACT ID 5645  
 PROJECT NO.: NH-P 0037(70)125

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: BEADLE (005) FEDERAL AID PRIMARY  
 W HURON BYPASS FM LINCOLN AVENUE  
 TO 3RD ST SW

SHEET 1 OF 12 ITEM NO. 8  
 GRDG, PCCP, C/G, LIGHTING, STRUCT, SS  
 CONTRACT TIME: ON-BEF 09-01-06  
 LENGTH: 2.491 MILES

ITEMS	UNIT	APPROX. QUANTITY	RED WILK CONSTRUCTION		T & R CONTRACTING INC	
			HURON	SD	SIoux FALLS	SD
001 Mobilization	LS	1.000	215,000.000	215,000.00	250,000.000	250,000.00
002 Clearing	LS	1.000	3,000.000	3,000.00	2,100.000	2,100.00
003 Remove Building(s)	LS	1.000	3,000.000	3,000.00	4,200.000	4,200.00
004 Remove Concrete Curb and Gutter	Ft	1234.400	2.000	2,468.80	2.210	2,728.02
005 Remove Drop Inlet Frame and Grate Assembly	Each	1.000	200.000	200.00	105.000	105.00
006 Remove Concrete Approach Pavement	SqYd	98.000	3.450	338.10	3.260	319.48
007 Remove Pipe End Section for Reset	Each	1.000	100.000	100.00	105.000	105.00
008 Unclassified Excavation	CuYd	55181.000	1.300	71,735.30	1.370	75,597.97
009 Contractor Furnished Borrow	CuYd	95060.000	2.500	237,650.00	2.420	230,045.20
010 Water for Embankment	MGal	1094.000	11.500	12,581.00	11.500	12,581.00
011 Water for Granular Material	MGal	825.000	12.000	9,900.00	12.300	10,147.50
012 Obliterate Old Road	Sta	6.670	500.000	3,335.00	472.500	3,151.58
013 Incidental Work, Grading	LS	1.000	12,500.000	12,500.00	8,505.000	8,505.00
014 Subbase	Ton	31163.000	9.250	288,257.75	9.800	305,397.40
015 4" Barrier Type Median PCC Pavement	SqYd	135.000	26.000	3,510.00	26.500	3,577.50
016 8" PCC Approach Pavement	SqYd	322.200	37.600	12,114.72	43.800	14,112.36
017 8.5" PCC Fillet Section	SqYd	75.300	55.000	4,141.50	59.650	4,491.65
018 Reset Pipe End Section	Each	1.000	250.000	250.00	210.000	210.00
019 Class M6 Concrete	CuYd	62.700	510.000	31,977.00	656.250	41,146.88
020 Reinforcing Steel	Lb	145410.000	0.900	130,869.00	1.000	145,410.00
021 Type II Field Laboratory	Each	1.000	8,500.000	8,500.00	11,500.000	11,500.00
022 Type B68.5 Concrete Curb and Gutter	Ft	6249.000	11.250	70,301.25	10.400	64,989.60
023 Type BL68.5 Concrete Curb and Gutter	Ft	1150.000	11.250	12,937.50	11.400	13,110.00
024 Type P8.5 Concrete Gutter	Ft	228.000	11.250	2,565.00	13.700	3,123.60
025 Type B Frame and Grate Assembly	Each	16.000	450.000	7,200.00	460.000	7,360.00
026 3' x 4' Drop Inlet Cover	Each	1.000	475.000	475.00	630.000	630.00
027 Precast Drop Inlet Collar	Each	16.000	220.000	3,520.00	78.750	1,260.00
028 Type S Manhole Frame and Lid	Each	10.000	245.000	2,450.00	255.000	2,550.00
029 Reconstruct Manhole	Each	1.000	1,800.000	1,800.00	600.000	600.00
030 Refurbish Single Mailbox	Each	3.000	100.000	300.00	105.000	315.00
031 Flagging	Hour	80.000	18.310	1,464.80	18.310	1,464.80
032 Pilot Car	Hour	40.000	26.770	1,070.80	26.770	1,070.80
033 Traffic Control	Unit	1876.000	4.000	7,504.00	4.200	7,879.20
034 Traffic Control, Miscellaneous	LS	1.000	2,900.000	2,900.00	14,070.000	14,070.00
035 Remove Silt Fence	Ft	1095.000	1.000	1,095.00	0.110	120.45
036 Placing Topsoil	CuYd	12762.000	1.000	12,762.00	1.260	16,080.12
037 Cover Crop Seeding	Bu	10.000	100.000	1,000.00	105.000	1,050.00
038 Permanent Seeding	Lb	677.000	10.000	6,770.00	11.550	7,819.35
039 Fertilizing	Ton	1.900	500.000	950.00	735.000	1,396.50
040 Mulching	Ton	76.000	100.000	7,600.00	105.000	7,980.00
041 Erosion Bale	Each	70.000	15.000	1,050.00	15.750	1,102.50
042 Low Flow Silt Fence	Ft	1095.000	4.250	4,653.75	4.200	4,599.00
043 Mucking Silt Fence	CuYd	300.000	5.000	1,500.00	0.110	33.00
044 Repair Silt Fence	Ft	1095.000	0.500	547.50	0.110	120.45
045 Temporary Diversion Channel and/or Pipe	Each	3.000	6,000.000	18,000.00	4,368.000	13,104.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5645  
 PROJECT NO.: NH-P 0037(70)125

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: BEADLE (005) FEDERAL AID PRIMARY  
 W HURON BYPASS FM LINCOLN AVENUE  
 TO 3RD ST SW

SHEET 2 OF 12 ITEM NO. 8  
 GRDG, PCCP, C/G, LIGHTING, STRUCT, SS  
 CONTRACT TIME: ON-BEF 09-01-06  
 LENGTH: 2.491 MILES

ITEMS	UNIT	APPROX. QUANTITY	RED WILK CONSTRUCTION		T & R CONTRACTING INC	
			HURON	SD	SIoux FALLS	SD
046 Structure Excavation, Box Culvert	CuYd	260.000	29.000	7,540.00	26.250	6,825.00
047 Pipe Culvert Undercut	CuYd	150.700	12.000	1,808.40	12.000	1,808.40
048 Box Culvert Undercut	CuYd	741.200	25.000	18,530.00	38.850	28,795.62
049 48" RCP Arch Class 2, Furnish	Ft	416.000	97.500	40,560.00	105.000	43,680.00
050 48" RCP Arch, Install	Ft	416.000	25.000	10,400.00	33.810	14,064.96
051 48" RCP Arch Flared End, Furnish	Each	8.000	935.000	7,480.00	999.600	7,996.80
052 48" RCP Arch Flared End, Install	Each	8.000	200.000	1,600.00	183.750	1,470.00
053 Class A45 Concrete, Box Culvert	CuYd	532.900	400.000	213,160.00	436.800	232,770.72
054 Class C Riprap	Ton	512.900	30.000	15,387.00	24.680	12,658.37
055 Type B Drainage Fabric	SqYd	570.000	2.000	1,140.00	2.630	1,499.10
056 Gravel Cushion	Ton	37084.000	9.250	343,027.00	9.800	363,423.20
057 Asphalt Concrete Composite	Ton	4800.000	64.000	307,200.00	67.200	322,560.00
058 Saw and Seal Shoulder Joint	Ft	20006.000	0.350	7,002.10	0.410	8,202.46
059 8.5" Nonreinforced PCC Pavement	SqYd	50976.000	29.000	1,478,304.00	26.400	1,345,766.40
060 Dowel Bar	Each	22535.000	4.800	108,168.00	5.220	117,632.70
061 Insert Steel Bar in PCC Pavement	Each	40.000	6.000	240.00	10.650	426.00
062 Temporary Gravel Crossing	Each	3.000	600.000	1,800.00	840.000	2,520.00
063 Remove Luminaire Pole Footing	Each	6.000	460.000	2,760.00	210.000	1,260.00
064 Salvage Luminaire Pole	Each	6.000	185.750	1,114.50	195.040	1,170.24
065 Breakaway Base Luminaire Pole with Arm, 50' Mt Height	Each	7.000	1,856.790	12,997.53	1,949.630	13,647.41
066 Wood Utility Pole	Each	1.000	75.280	75.28	79.040	79.04
067 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	7.000	311.420	2,179.94	326.990	2,288.93
068 2' Diameter Footing	Ft	70.000	63.770	4,463.90	66.960	4,687.20
069 18" Diameter Junction Box	Each	6.000	501.110	3,006.66	526.170	3,157.02
070 Electrical Service Cabinet	Each	1.000	544.060	544.06	571.260	571.26
071 Meter Socket	Each	1.000	234.380	234.38	246.100	246.10
072 2" Rigid Conduit, Schedule 40	Ft	1390.000	3.250	4,517.50	3.410	4,739.90
073 2" Rigid Conduit, Schedule 80	Ft	150.000	4.600	690.00	4.830	724.50
074 1/C #3 AWG Copper Wire	Ft	3120.000	0.910	2,839.20	0.960	2,995.20
075 1/C #4 AWG Copper Wire	Ft	3200.000	0.720	2,304.00	0.760	2,432.00
076 2/C #10 AWG Copper Pole and Bracket Cable	Ft	441.000	1.410	621.81	1.480	652.68
077 18" RCP Class 2, Furnish	Ft	708.000	16.750	11,859.00	17.850	12,637.80
078 18" RCP, Install	Ft	708.000	20.000	14,160.00	21.000	14,868.00
079 24" RCP Class 2, Furnish	Ft	1020.000	22.750	23,205.00	24.680	25,173.60
080 24" RCP, Install	Ft	1020.000	20.000	20,400.00	23.100	23,562.00
081 30" RCP Class 2, Furnish	Ft	1720.000	33.500	57,620.00	35.700	61,404.00
082 30" RCP, Install	Ft	1720.000	25.000	43,000.00	25.200	43,344.00
083 18" RCP Safety End, Furnish	Each	2.000	375.000	750.00	404.250	808.50
084 18" RCP Safety End, Install	Each	2.000	100.000	200.00	89.250	178.50
085 24" RCP Safety End, Furnish	Each	1.000	560.000	560.00	600.600	600.60
086 24" RCP Safety End, Install	Each	1.000	100.000	100.00	99.750	99.75
087 24" RCP Sloped End, Furnish	Each	4.000	325.000	1,300.00	346.500	1,386.00
088 24" RCP Sloped End, Install	Each	4.000	100.000	400.00	99.750	399.00
089 30" RCP Sloped End, Furnish	Each	2.000	430.000	860.00	462.000	924.00
090 30" RCP Sloped End, Install	Each	2.000	100.000	200.00	105.000	210.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5645  
 PROJECT NO.: NH-P 0037(70)125

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: BEADLE (005) FEDERAL AID PRIMARY  
 W HURON BYPASS FM LINCOLN AVENUE  
 TO 3RD ST SW

SHEET 3 OF 12 ITEM NO. 8  
 GRDG, PCCP, C/G, LIGHTING, STRUCT, SS  
 CONTRACT TIME: ON-BEF 09-01-06  
 LENGTH: 2.491 MILES

ITEMS	UNIT	APPROX. QUANTITY	RED WILK CONSTRUCTION		T & R CONTRACTING INC	
			HURON	SD	SIOUX FALLS	SD
091 36" RCP Arch Class 2, Furnish	Ft	138.000	67.500	9,315.00	71.400	9,853.20
092 36" RCP Arch, Install	Ft	138.000	25.000	3,450.00	15.750	2,173.50
093 42" RCP Arch Class 2, Furnish	Ft	196.000	81.000	15,876.00	86.100	16,875.60
094 42" RCP Arch, Install	Ft	196.000	25.000	4,900.00	21.000	4,116.00
095 36" RCP Arch Flared End, Furnish	Each	1.000	675.000	675.00	662.550	662.55
096 36" RCP Arch Flared End, Install	Each	1.000	100.000	100.00	115.500	115.50
097 42" RCP Arch Flared End, Furnish	Each	4.000	850.000	3,400.00	827.400	3,309.60
098 42" RCP Arch Flared End, Install	Each	4.000	200.000	800.00	126.000	504.00
099 18" CMP 16 Gauge, Furnish	Ft	474.000	10.000	4,740.00	14.700	6,967.80
100 18" CMP, Install	Ft	474.000	12.000	5,688.00	7.350	3,483.90
101 18" CMP Arch 16 Gauge, Furnish	Ft	58.000	11.000	638.00	15.750	913.50
102 18" CMP Arch, Install	Ft	58.000	12.000	696.00	7.350	426.30
103 18" CMP Safety End, Furnish	Each	14.000	130.000	1,820.00	126.000	1,764.00
104 18" CMP Safety End, Install	Each	14.000	50.000	700.00	78.750	1,102.50
105 18" CMP Arch Safety End, Furnish	Each	2.000	150.000	300.00	136.500	273.00
106 18" CMP Arch Safety End, Install	Each	2.000	50.000	100.00	78.750	157.50
107 4'x6' Reinforced Concrete Cattle Pass, Furnish	Ft	78.000	160.000	12,480.00	170.100	13,267.80
108 4'x6' Reinforced Concrete Cattle Pass, Install	Ft	78.000	25.000	1,950.00	63.000	4,914.00
109 4'x6' Reinforced Concrete Cattle Pass End Sec, Furnish	Each	2.000	1,425.000	2,850.00	1,522.500	3,045.00
110 4'x6' Reinforced Concrete Cattle Pass End Sec, Install	Each	2.000	200.000	400.00	210.000	420.00
111 Type 2 Right-of-Way Fence	Ft	13964.000	1.000	13,964.00	1.100	15,360.40
112 Type 3 Right-of-Way Fence	Ft	7126.000	1.050	7,482.30	1.160	8,266.16
113 2 Post Panel	Each	53.000	120.000	6,360.00	99.750	5,286.75
114 3 Post Panel	Each	40.000	130.000	5,200.00	115.500	4,620.00
115 Remove Fence	Ft	21325.000	0.500	10,662.50	0.210	4,478.25
116 Grade Staking	Mile	7.092	635.220	4,504.98	2,310.000	16,382.52
117 Miscellaneous Staking	Mile	2.704	2,177.510	5,887.99	6,300.000	17,035.20
118 Slope Staking	Mile	2.704	2,033.280	5,497.99	3,150.000	8,517.60
119 Structure Staking	Each	2.000	563.000	1,126.00	525.000	1,050.00
120 Three Man Survey Crew	Hour	40.000	110.000	4,400.00	110.000	4,400.00
TOTAL BID				4,134,117.79		4,193,349.00

HC086700 06/14/05  
 CONTRACT ID 5645  
 PROJECT NO.: NH-P 0037(70)125

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: BEADLE (005) FEDERAL AID PRIMARY  
 W HURON BYPASS FM LINCOLN AVENUE  
 TO 3RD ST SW

SHEET 4 OF 12 ITEM NO. 8  
 GRDG, PCCP, C/G, LIGHTING, STRUCT, SS  
 CONTRACT TIME: ON-BEF 09-01-06  
 LENGTH: 2.491 MILES

ITEMS	UNIT	APPROX. QUANTITY	UPPER PLAINS CONTRACTING INC		IRVING F JENSEN CO INC	
			ABERDEEN	SD	SIoux CITY	IA
001 Mobilization	LS	1.000	318,000.000	318,000.00	291,700.000	291,700.00
002 Clearing	LS	1.000	1,000.000	1,000.00	4,000.000	4,000.00
003 Remove Building(s)	LS	1.000	5,000.000	5,000.00	4,000.000	4,000.00
004 Remove Concrete Curb and Gutter	Ft	1234.400	2.000	2,468.80	6.500	8,023.60
005 Remove Drop Inlet Frame and Grate Assembly	Each	1.000	500.000	500.00	250.000	250.00
006 Remove Concrete Approach Pavement	SqYd	98.000	3.000	294.00	11.000	1,078.00
007 Remove Pipe End Section for Reset	Each	1.000	200.000	200.00	120.000	120.00
008 Unclassified Excavation	CuYd	55181.000	1.300	71,735.30	1.500	82,771.50
009 Contractor Furnished Borrow	CuYd	95060.000	2.220	211,033.20	2.750	261,415.00
010 Water for Embankment	MGal	1094.000	11.500	12,581.00	11.500	12,581.00
011 Water for Granular Material	MGal	825.000	12.000	9,900.00	11.500	9,487.50
012 Obliterate Old Road	Sta	6.670	100.000	667.00	525.000	3,501.75
013 Incidental Work, Grading	LS	1.000	7,500.000	7,500.00	14,000.000	14,000.00
014 Subbase	Ton	31163.000	8.250	257,094.75	9.000	280,467.00
015 4" Barrier Type Median PCC Pavement	SqYd	135.000	65.000	8,775.00	30.000	4,050.00
016 8" PCC Approach Pavement	SqYd	322.200	55.000	17,721.00	45.000	14,499.00
017 8.5" PCC Fillet Section	SqYd	75.300	105.000	7,906.50	55.000	4,141.50
018 Reset Pipe End Section	Each	1.000	350.000	350.00	260.000	260.00
019 Class M6 Concrete	CuYd	62.700	625.000	39,187.50	625.000	39,187.50
020 Reinforcing Steel	Lb	145410.000	0.920	133,777.20	1.000	145,410.00
021 Type II Field Laboratory	Each	1.000	4,900.000	4,900.00	8,000.000	8,000.00
022 Type B68.5 Concrete Curb and Gutter	Ft	6249.000	11.000	68,739.00	11.120	69,488.88
023 Type BL68.5 Concrete Curb and Gutter	Ft	1150.000	22.500	25,875.00	11.120	12,788.00
024 Type P8.5 Concrete Gutter	Ft	228.000	10.000	2,280.00	11.120	2,535.36
025 Type B Frame and Grate Assembly	Each	16.000	425.000	6,800.00	450.000	7,200.00
026 3' x 4' Drop Inlet Cover	Each	1.000	600.000	600.00	600.000	600.00
027 Precast Drop Inlet Collar	Each	16.000	75.000	1,200.00	75.000	1,200.00
028 Type S Manhole Frame and Lid	Each	10.000	200.000	2,000.00	250.000	2,500.00
029 Reconstruct Manhole	Each	1.000	1,000.000	1,000.00	1,000.000	1,000.00
030 Refurbish Single Mailbox	Each	3.000	110.000	330.00	110.000	330.00
031 Flagging	Hour	80.000	18.310	1,464.80	18.310	1,464.80
032 Pilot Car	Hour	40.000	26.770	1,070.80	26.770	1,070.80
033 Traffic Control	Unit	1876.000	4.000	7,504.00	4.000	7,504.00
034 Traffic Control, Miscellaneous	LS	1.000	15,500.000	15,500.00	12,600.000	12,600.00
035 Remove Silt Fence	Ft	1095.000	0.500	547.50	0.500	547.50
036 Placing Topsoil	CuYd	12762.000	1.000	12,762.00	1.000	12,762.00
037 Cover Crop Seeding	Bu	10.000	50.000	500.00	50.000	500.00
038 Permanent Seeding	Lb	677.000	10.100	6,837.70	10.100	6,837.70
039 Fertilizing	Ton	1.900	375.000	712.50	375.000	712.50
040 Mulching	Ton	76.000	92.100	6,999.60	92.100	6,999.60
041 Erosion Bale	Each	70.000	11.350	794.50	11.350	794.50
042 Low Flow Silt Fence	Ft	1095.000	4.900	5,365.50	4.900	5,365.50
043 Mucking Silt Fence	CuYd	300.000	3.500	1,050.00	5.000	1,500.00
044 Repair Silt Fence	Ft	1095.000	0.200	219.00	0.200	219.00
045 Temporary Diversion Channel and/or Pipe	Each	3.000	4,160.000	12,480.00	5,080.000	15,240.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5645  
 PROJECT NO.: NH-P 0037(70)125

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: BEADLE (005) FEDERAL AID PRIMARY  
 W HURON BYPASS FM LINCOLN AVENUE  
 TO 3RD ST SW

SHEET 5 OF 12 ITEM NO. 8  
 GRDG, PCCP, C/G, LIGHTING, STRUCT, SS  
 CONTRACT TIME: ON-BEF 09-01-06  
 LENGTH: 2.491 MILES

ITEMS	UNIT	APPROX. QUANTITY	UPPER PLAINS CONTRACTING INC		IRVING F JENSEN CO INC	
			ABERDEEN	SD	SIoux CITY	IA
046 Structure Excavation, Box Culvert	CuYd	260.000	25.000	6,500.00	25.000	6,500.00
047 Pipe Culvert Undercut	CuYd	150.700	12.000	1,808.40	12.000	1,808.40
048 Box Culvert Undercut	CuYd	741.200	37.000	27,424.40	37.000	27,424.40
049 48" RCP Arch Class 2, Furnish	Ft	416.000	93.600	38,937.60	97.500	40,560.00
050 48" RCP Arch, Install	Ft	416.000	15.000	6,240.00	25.000	10,400.00
051 48" RCP Arch Flared End, Furnish	Each	8.000	899.600	7,196.80	935.000	7,480.00
052 48" RCP Arch Flared End, Install	Each	8.000	100.000	800.00	200.000	1,600.00
053 Class A45 Concrete, Box Culvert	CuYd	532.900	416.000	221,686.40	416.000	221,686.40
054 Class C Riprap	Ton	512.900	38.000	19,490.20	30.000	15,387.00
055 Type B Drainage Fabric	SqYd	570.000	3.000	1,710.00	2.000	1,140.00
056 Gravel Cushion	Ton	37084.000	8.250	305,943.00	9.000	333,756.00
057 Asphalt Concrete Composite	Ton	4800.000	64.000	307,200.00	64.000	307,200.00
058 Saw and Seal Shoulder Joint	Ft	20006.000	0.390	7,802.34	0.390	7,802.34
059 8.5" Nonreinforced PCC Pavement	SqYd	50976.000	31.500	1,605,744.00	29.000	1,478,304.00
060 Dowel Bar	Each	22535.000	5.100	114,928.50	5.000	112,675.00
061 Insert Steel Bar in PCC Pavement	Each	40.000	35.000	1,400.00	10.000	400.00
062 Temporary Gravel Crossing	Each	3.000	500.000	1,500.00	500.000	1,500.00
063 Remove Luminaire Pole Footing	Each	6.000	200.000	1,200.00	476.670	2,860.02
064 Salvage Luminaire Pole	Each	6.000	185.750	1,114.50	405.340	2,432.04
065 Breakaway Base Luminaire Pole with Arm, 50' Mt Height	Each	7.000	1,856.790	12,997.53	2,318.150	16,227.05
066 Wood Utility Pole	Each	1.000	75.280	75.28	65.000	65.00
067 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	7.000	311.420	2,179.94	416.000	2,912.00
068 2' Diameter Footing	Ft	70.000	63.770	4,463.90	41.250	2,887.50
069 18" Diameter Junction Box	Each	6.000	501.110	3,006.66	465.000	2,790.00
070 Electrical Service Cabinet	Each	1.000	544.060	544.06	585.000	585.00
071 Meter Socket	Each	1.000	234.380	234.38	195.000	195.00
072 2" Rigid Conduit, Schedule 40	Ft	1390.000	3.250	4,517.50	2.970	4,128.30
073 2" Rigid Conduit, Schedule 80	Ft	150.000	4.600	690.00	18.300	2,745.00
074 1/C #3 AWG Copper Wire	Ft	3120.000	0.910	2,839.20	1.140	3,556.80
075 1/C #4 AWG Copper Wire	Ft	3200.000	0.720	2,304.00	1.120	3,584.00
076 2/C #10 AWG Copper Pole and Bracket Cable	Ft	441.000	1.410	621.81	1.810	798.21
077 18" RCP Class 2, Furnish	Ft	708.000	16.120	11,412.96	17.000	12,036.00
078 18" RCP, Install	Ft	708.000	10.000	7,080.00	21.000	14,868.00
079 24" RCP Class 2, Furnish	Ft	1020.000	21.990	22,429.80	23.000	23,460.00
080 24" RCP, Install	Ft	1020.000	13.000	13,260.00	20.500	20,910.00
081 30" RCP Class 2, Furnish	Ft	1720.000	32.240	55,452.80	34.000	58,480.00
082 30" RCP, Install	Ft	1720.000	15.000	25,800.00	25.500	43,860.00
083 18" RCP Safety End, Furnish	Each	2.000	364.000	728.00	400.000	800.00
084 18" RCP Safety End, Install	Each	2.000	50.000	100.00	125.000	250.00
085 24" RCP Safety End, Furnish	Each	1.000	540.000	540.00	600.000	600.00
086 24" RCP Safety End, Install	Each	1.000	100.000	100.00	220.000	220.00
087 24" RCP Sloped End, Furnish	Each	4.000	310.900	1,243.60	350.000	1,400.00
088 24" RCP Sloped End, Install	Each	4.000	100.000	400.00	125.000	500.00
089 30" RCP Sloped End, Furnish	Each	2.000	416.000	832.00	450.000	900.00
090 30" RCP Sloped End, Install	Each	2.000	125.000	250.00	125.000	250.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5645  
 PROJECT NO.: NH-P 0037(70)125

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: BEADLE (005) FEDERAL AID PRIMARY  
 W HURON BYPASS FM LINCOLN AVENUE  
 TO 3RD ST SW

SHEET 6 OF 12 ITEM NO. 8  
 GRDG, PCCP, C/G, LIGHTING, STRUCT, SS  
 CONTRACT TIME: ON-BEF 09-01-06  
 LENGTH: 2.491 MILES

ITEMS	UNIT	APPROX. QUANTITY	UPPER PLAINS CONTRACTING INC		IRVING F JENSEN CO INC	
			ABERDEEN	SD	SIoux CITY	IA
091 36" RCP Arch Class 2, Furnish	Ft	138.000	65.010	8,971.38	75.000	10,350.00
092 36" RCP Arch, Install	Ft	138.000	10.000	1,380.00	27.000	3,726.00
093 42" RCP Arch Class 2, Furnish	Ft	196.000	78.050	15,297.80	85.000	16,660.00
094 42" RCP Arch, Install	Ft	196.000	15.000	2,940.00	26.000	5,096.00
095 36" RCP Arch Flared End, Furnish	Each	1.000	650.000	650.00	690.000	690.00
096 36" RCP Arch Flared End, Install	Each	1.000	100.000	100.00	110.000	110.00
097 42" RCP Arch Flared End, Furnish	Each	4.000	811.470	3,245.88	900.000	3,600.00
098 42" RCP Arch Flared End, Install	Each	4.000	100.000	400.00	220.000	880.00
099 18" CMP 16 Gauge, Furnish	Ft	474.000	12.850	6,090.90	11.000	5,214.00
100 18" CMP, Install	Ft	474.000	6.000	2,844.00	13.000	6,162.00
101 18" CMP Arch 16 Gauge, Furnish	Ft	58.000	14.990	869.42	12.000	696.00
102 18" CMP Arch, Install	Ft	58.000	6.000	348.00	13.000	754.00
103 18" CMP Safety End, Furnish	Each	14.000	120.000	1,680.00	150.000	2,100.00
104 18" CMP Safety End, Install	Each	14.000	50.000	700.00	55.000	770.00
105 18" CMP Arch Safety End, Furnish	Each	2.000	140.000	280.00	160.000	320.00
106 18" CMP Arch Safety End, Install	Each	2.000	50.000	100.00	55.000	110.00
107 4'x6' Reinforced Concrete Cattle Pass, Furnish	Ft	78.000	153.150	11,945.70	170.000	13,260.00
108 4'x6' Reinforced Concrete Cattle Pass, Install	Ft	78.000	25.000	1,950.00	27.000	2,106.00
109 4'x6' Reinforced Concrete Cattle Pass End Sec, Furnish	Each	2.000	1,372.000	2,744.00	1,450.000	2,900.00
110 4'x6' Reinforced Concrete Cattle Pass End Sec, Install	Each	2.000	200.000	400.00	220.000	440.00
111 Type 2 Right-of-Way Fence	Ft	13964.000	0.850	11,869.40	0.850	11,869.40
112 Type 3 Right-of-Way Fence	Ft	7126.000	0.910	6,484.66	0.910	6,484.66
113 2 Post Panel	Each	53.000	90.000	4,770.00	90.000	4,770.00
114 3 Post Panel	Each	40.000	105.000	4,200.00	105.000	4,200.00
115 Remove Fence	Ft	21325.000	0.190	4,051.75	0.190	4,051.75
116 Grade Staking	Mile	7.092	1,647.540	11,684.35	1,648.000	11,687.62
117 Miscellaneous Staking	Mile	2.704	2,590.160	7,003.79	2,594.000	7,014.18
118 Slope Staking	Mile	2.704	1,193.230	3,226.49	1,195.000	3,231.28
119 Structure Staking	Each	2.000	550.000	1,100.00	550.000	1,100.00
120 Three Man Survey Crew	Hour	40.000	110.000	4,400.00	110.000	4,400.00
TOTAL BID				4,267,680.23		4,295,379.84

HC086700 06/14/05  
 CONTRACT ID 5645  
 PROJECT NO.: NH-P 0037(70)125

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: BEADLE (005) FEDERAL AID PRIMARY  
 W HURON BYPASS FM LINCOLN AVENUE  
 TO 3RD ST SW

SHEET 7 OF 12 ITEM NO. 8  
 GRDG, PCCP, C/G, LIGHTING, STRUCT, SS  
 CONTRACT TIME: ON-BEF 09-01-06  
 LENGTH: 2.491 MILES

ITEMS	UNIT	APPROX. QUANTITY	STANLEY J JOHNSEN CONCRETE CONTRACTOR INC		DAKOTA CONTRACTING CORPORATION	
			RAPID CITY	SD	SIOUX FALLS	SD
001 Mobilization	LS	1.000	378,141.310	378,141.31	128,000.000	128,000.00
002 Clearing	LS	1.000	10,200.000	10,200.00	3,180.000	3,180.00
003 Remove Building(s)	LS	1.000	2,040.000	2,040.00	3,180.000	3,180.00
004 Remove Concrete Curb and Gutter	Ft	1234.400	1.530	1,888.63	6.360	7,850.78
005 Remove Drop Inlet Frame and Grate Assembly	Each	1.000	102.000	102.00	212.000	212.00
006 Remove Concrete Approach Pavement	SqYd	98.000	1.530	149.94	10.600	1,038.80
007 Remove Pipe End Section for Reset	Each	1.000	255.000	255.00	106.000	106.00
008 Unclassified Excavation	CuYd	55181.000	1.620	89,393.22	1.380	76,149.78
009 Contractor Furnished Borrow	CuYd	95060.000	2.750	261,415.00	2.650	251,909.00
010 Water for Embankment	MGal	1094.000	11.500	12,581.00	11.500	12,581.00
011 Water for Granular Material	MGal	825.000	12.240	10,098.00	14.450	11,921.25
012 Obliterate Old Road	Sta	6.670	204.000	1,360.68	530.000	3,535.10
013 Incidental Work, Grading	LS	1.000	10,200.000	10,200.00	13,250.000	13,250.00
014 Subbase	Ton	31163.000	8.300	258,652.90	9.540	297,295.02
015 4" Barrier Type Median PCC Pavement	SqYd	135.000	27.000	3,645.00	27.950	3,773.25
016 8" PCC Approach Pavement	SqYd	322.200	40.000	12,888.00	47.000	15,143.40
017 8.5" PCC Fillet Section	SqYd	75.300	60.000	4,518.00	61.900	4,661.07
018 Reset Pipe End Section	Each	1.000	357.000	357.00	265.000	265.00
019 Class M6 Concrete	CuYd	62.700	430.000	26,961.00	655.000	41,068.50
020 Reinforcing Steel	Lb	145410.000	0.950	138,139.50	0.970	141,047.70
021 Type II Field Laboratory	Each	1.000	8,000.000	8,000.00	10,000.000	10,000.00
022 Type B68.5 Concrete Curb and Gutter	Ft	6249.000	10.000	62,490.00	9.850	61,552.65
023 Type BL68.5 Concrete Curb and Gutter	Ft	1150.000	10.000	11,500.00	19.150	22,022.50
024 Type P8.5 Concrete Gutter	Ft	228.000	10.000	2,280.00	9.800	2,234.40
025 Type B Frame and Grate Assembly	Each	16.000	425.000	6,800.00	485.000	7,760.00
026 3' x 4' Drop Inlet Cover	Each	1.000	250.000	250.00	320.000	320.00
027 Precast Drop Inlet Collar	Each	16.000	100.000	1,600.00	211.000	3,376.00
028 Type S Manhole Frame and Lid	Each	10.000	200.000	2,000.00	252.000	2,520.00
029 Reconstruct Manhole	Each	1.000	1,020.000	1,020.00	795.000	795.00
030 Refurbish Single Mailbox	Each	3.000	102.000	306.00	106.000	318.00
031 Flagging	Hour	80.000	18.310	1,464.80	18.310	1,464.80
032 Pilot Car	Hour	40.000	26.770	1,070.80	26.770	1,070.80
033 Traffic Control	Unit	1876.000	4.080	7,654.08	5.300	9,942.80
034 Traffic Control, Miscellaneous	LS	1.000	2,856.000	2,856.00	26,500.000	26,500.00
035 Remove Silt Fence	Ft	1095.000	0.500	547.50	0.020	21.90
036 Placing Topsoil	CuYd	12762.000	1.530	19,525.86	1.060	13,527.72
037 Cover Crop Seeding	Bu	10.000	51.000	510.00	106.000	1,060.00
038 Permanent Seeding	Lb	677.000	10.350	7,006.95	11.660	7,893.82
039 Fertilizing	Ton	1.900	385.000	731.50	742.000	1,409.80
040 Mulching	Ton	76.000	95.000	7,220.00	106.000	8,056.00
041 Erosion Bale	Each	70.000	12.000	840.00	15.900	1,113.00
042 Low Flow Silt Fence	Ft	1095.000	5.000	5,475.00	4.240	4,642.80
043 Mucking Silt Fence	CuYd	300.000	10.000	3,000.00	0.020	6.00
044 Repair Silt Fence	Ft	1095.000	0.200	219.00	0.020	21.90
045 Temporary Diversion Channel and/or Pipe	Each	3.000	4,243.200	12,729.60	4,576.000	13,728.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5645  
 PROJECT NO.: NH-P 0037(70)125

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: BEADLE (005) FEDERAL AID PRIMARY  
 W HURON BYPASS FM LINCOLN AVENUE  
 TO 3RD ST SW

SHEET 8 OF 12 ITEM NO. 8  
 GRDG, PCCP, C/G, LIGHTING, STRUCT, SS  
 CONTRACT TIME: ON-BEF 09-01-06  
 LENGTH: 2.491 MILES

ITEMS	UNIT	APPROX. QUANTITY	STANLEY J JOHNSEN CONCRETE CONTRACTOR INC		DAKOTA CONTRACTING CORPORATION	
			RAPID CITY	SD	SIOUX FALLS	SD
046 Structure Excavation, Box Culvert	CuYd	260.000	25.500	6,630.00	26.500	6,890.00
047 Pipe Culvert Undercut	CuYd	150.700	12.000	1,808.40	12.000	1,808.40
048 Box Culvert Undercut	CuYd	741.200	37.740	27,972.89	39.250	29,092.10
049 48" RCP Arch Class 2, Furnish	Ft	416.000	97.920	40,734.72	103.350	42,993.60
050 48" RCP Arch, Install	Ft	416.000	12.240	5,091.84	26.500	11,024.00
051 48" RCP Arch Flared End, Furnish	Each	8.000	935.340	7,482.72	991.100	7,928.80
052 48" RCP Arch Flared End, Install	Each	8.000	102.000	816.00	212.000	1,696.00
053 Class A45 Concrete, Box Culvert	CuYd	532.900	424.320	226,120.13	441.000	235,008.90
054 Class C Riprap	Ton	512.900	38.760	19,880.00	40.280	20,659.61
055 Type B Drainage Fabric	SqYd	570.000	3.060	1,744.20	3.180	1,812.60
056 Gravel Cushion	Ton	37084.000	8.350	309,651.40	10.400	385,673.60
057 Asphalt Concrete Composite	Ton	4800.000	64.000	307,200.00	67.840	325,632.00
058 Saw and Seal Shoulder Joint	Ft	20006.000	0.400	8,002.40	0.430	8,602.58
059 8.5" Nonreinforced PCC Pavement	SqYd	50976.000	27.750	1,414,584.00	30.350	1,547,121.60
060 Dowel Bar	Each	22535.000	5.500	123,942.50	5.950	134,083.25
061 Insert Steel Bar in PCC Pavement	Each	40.000	15.000	600.00	12.650	506.00
062 Temporary Gravel Crossing	Each	3.000	450.000	1,350.00	1,420.000	4,260.00
063 Remove Luminaire Pole Footing	Each	6.000	255.000	1,530.00	159.000	954.00
064 Salvage Luminaire Pole	Each	6.000	189.550	1,137.30	196.900	1,181.40
065 Breakaway Base Luminaire Pole with Arm, 50' Mt Height	Each	7.000	1,894.000	13,258.00	1,968.200	13,777.40
066 Wood Utility Pole	Each	1.000	76.500	76.50	79.800	79.80
067 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	7.000	317.660	2,223.62	330.110	2,310.77
068 2' Diameter Footing	Ft	70.000	65.050	4,553.50	67.600	4,732.00
069 18" Diameter Junction Box	Each	6.000	511.190	3,067.14	531.180	3,187.08
070 Electrical Service Cabinet	Each	1.000	554.880	554.88	576.700	576.70
071 Meter Socket	Each	1.000	238.680	238.68	248.440	248.44
072 2" Rigid Conduit, Schedule 40	Ft	1390.000	3.320	4,614.80	3.450	4,795.50
073 2" Rigid Conduit, Schedule 80	Ft	150.000	4.690	703.50	4.880	732.00
074 1/C #3 AWG Copper Wire	Ft	3120.000	0.930	2,901.60	0.960	2,995.20
075 1/C #4 AWG Copper Wire	Ft	3200.000	0.730	2,336.00	0.760	2,432.00
076 2/C #10 AWG Copper Pole and Bracket Cable	Ft	441.000	1.440	635.04	1.490	657.09
077 18" RCP Class 2, Furnish	Ft	708.000	16.830	11,915.64	17.760	12,574.08
078 18" RCP, Install	Ft	708.000	20.400	14,443.20	21.200	15,009.60
079 24" RCP Class 2, Furnish	Ft	1020.000	22.950	23,409.00	24.120	24,602.40
080 24" RCP, Install	Ft	1020.000	24.480	24,969.60	21.200	21,624.00
081 30" RCP Class 2, Furnish	Ft	1720.000	33.660	57,895.20	35.510	61,077.20
082 30" RCP, Install	Ft	1720.000	35.700	61,404.00	26.500	45,580.00
083 18" RCP Safety End, Furnish	Each	2.000	379.440	758.88	397.500	795.00
084 18" RCP Safety End, Install	Each	2.000	255.000	510.00	106.000	212.00
085 24" RCP Safety End, Furnish	Each	1.000	563.040	563.04	593.600	593.60
086 24" RCP Safety End, Install	Each	1.000	280.500	280.50	106.000	106.00
087 24" RCP Sloped End, Furnish	Each	4.000	323.340	1,293.36	344.500	1,378.00
088 24" RCP Sloped End, Install	Each	4.000	280.500	1,122.00	106.000	424.00
089 30" RCP Sloped End, Furnish	Each	2.000	432.480	864.96	455.800	911.60
090 30" RCP Sloped End, Install	Each	2.000	306.000	612.00	106.000	212.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5645  
 PROJECT NO.: NH-P 0037(70)125

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: BEADLE (005) FEDERAL AID PRIMARY  
 W HURON BYPASS FM LINCOLN AVENUE  
 TO 3RD ST SW

SHEET 9 OF 12 ITEM NO. 8  
 GRDG, PCCP, C/G, LIGHTING, STRUCT, SS  
 CONTRACT TIME: ON-BEF 09-01-06  
 LENGTH: 2.491 MILES

ITEMS	UNIT	APPROX. QUANTITY	STANLEY J JOHNSEN CONCRETE CONTRACTOR INC		DAKOTA CONTRACTING CORPORATION	
			RAPID CITY	SD	SIOUX FALLS	SD
091 36" RCP Arch Class 2, Furnish	Ft	138.000	68.340	9,430.92	71.550	9,873.90
092 36" RCP Arch, Install	Ft	138.000	81.600	11,260.80	26.500	3,657.00
093 42" RCP Arch Class 2, Furnish	Ft	196.000	81.600	15,993.60	85.860	16,828.56
094 42" RCP Arch, Install	Ft	196.000	51.000	9,996.00	26.500	5,194.00
095 36" RCP Arch Flared End, Furnish	Each	1.000	676.260	676.26	715.500	715.50
096 36" RCP Arch Flared End, Install	Each	1.000	306.000	306.00	106.000	106.00
097 42" RCP Arch Flared End, Furnish	Each	4.000	844.050	3,376.20	901.000	3,604.00
098 42" RCP Arch Flared End, Install	Each	4.000	331.500	1,326.00	212.000	848.00
099 18" CMP 16 Gauge, Furnish	Ft	474.000	10.300	4,882.20	10.600	5,024.40
100 18" CMP, Install	Ft	474.000	15.300	7,252.20	12.720	6,029.28
101 18" CMP Arch 16 Gauge, Furnish	Ft	58.000	10.810	626.98	11.660	676.28
102 18" CMP Arch, Install	Ft	58.000	16.320	946.56	12.720	737.76
103 18" CMP Safety End, Furnish	Each	14.000	130.560	1,827.84	137.800	1,929.20
104 18" CMP Safety End, Install	Each	14.000	153.000	2,142.00	53.000	742.00
105 18" CMP Arch Safety End, Furnish	Each	2.000	151.470	302.94	159.000	318.00
106 18" CMP Arch Safety End, Install	Each	2.000	204.000	408.00	53.000	106.00
107 4'x6' Reinforced Concrete Cattle Pass, Furnish	Ft	78.000	159.630	12,451.14	169.600	13,228.80
108 4'x6' Reinforced Concrete Cattle Pass, Install	Ft	78.000	137.700	10,740.60	26.500	2,067.00
109 4'x6' Reinforced Concrete Cattle Pass End Sec, Furnish	Each	2.000	1,427.490	2,854.98	1,510.500	3,021.00
110 4'x6' Reinforced Concrete Cattle Pass End Sec, Install	Each	2.000	1,530.000	3,060.00	212.000	424.00
111 Type 2 Right-of-Way Fence	Ft	13964.000	0.880	12,288.32	1.110	15,500.04
112 Type 3 Right-of-Way Fence	Ft	7126.000	0.940	6,698.44	1.170	8,337.42
113 2 Post Panel	Each	53.000	92.700	4,913.10	100.700	5,337.10
114 3 Post Panel	Each	40.000	108.150	4,326.00	116.600	4,664.00
115 Remove Fence	Ft	21325.000	0.200	4,265.00	0.210	4,478.25
116 Grade Staking	Mile	7.092	2,243.940	15,914.02	1,812.800	12,856.38
117 Miscellaneous Staking	Mile	2.704	6,120.000	16,548.48	2,853.400	7,715.59
118 Slope Staking	Mile	2.704	3,060.000	8,274.24	1,314.500	3,554.41
119 Structure Staking	Each	2.000	510.000	1,020.00	605.000	1,210.00
120 Three Man Survey Crew	Hour	40.000	110.000	4,400.00	110.000	4,400.00
TOTAL BID				4,310,075.23		4,349,261.31

HC086700 06/14/05  
 CONTRACT ID 5645  
 PROJECT NO.: NH-P 0037(70)125

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: BEADLE (005) FEDERAL AID PRIMARY  
 W HURON BYPASS FM LINCOLN AVENUE  
 TO 3RD ST SW

SHEET 10 OF 12 ITEM NO. 8  
 GRDG, PCCP, C/G, LIGHTING, STRUCT, SS  
 CONTRACT TIME: ON-BEF 09-01-06  
 LENGTH: 2.491 MILES

ITEMS	UNIT	APPROX.	ANDERSON CONTRACTORS INC	
		QUANTITY	PIERRE	SD
001 Mobilization	LS	1.000	450,000.000	450,000.00
002 Clearing	LS	1.000	10,948.820	10,948.82
003 Remove Building(s)	LS	1.000	2,189.760	2,189.76
004 Remove Concrete Curb and Gutter	Ft	1234.400	1.640	2,024.42
005 Remove Drop Inlet Frame and Grate Assembly	Each	1.000	109.490	109.49
006 Remove Concrete Approach Pavement	SqYd	98.000	1.640	160.72
007 Remove Pipe End Section for Reset	Each	1.000	273.720	273.72
008 Unclassified Excavation	CuYd	55181.000	1.740	96,014.94
009 Contractor Furnished Borrow	CuYd	95060.000	2.960	281,377.60
010 Water for Embankment	MGal	1094.000	11.500	12,581.00
011 Water for Granular Material	MGal	825.000	13.140	10,840.50
012 Obliterate Old Road	Sta	6.670	218.980	1,460.60
013 Incidental Work, Grading	LS	1.000	1,094.880	1,094.88
014 Subbase	Ton	31163.000	9.030	281,401.89
015 4" Barrier Type Median PCC Pavement	SqYd	135.000	35.000	4,725.00
016 8" PCC Approach Pavement	SqYd	322.200	45.000	14,499.00
017 8.5" PCC Fillet Section	SqYd	75.300	75.000	5,647.50
018 Reset Pipe End Section	Each	1.000	383.210	383.21
019 Class M6 Concrete	CuYd	62.700	690.000	43,263.00
020 Reinforcing Steel	Lb	145410.000	1.100	159,951.00
021 Type II Field Laboratory	Each	1.000	2,759.410	2,759.41
022 Type B68.5 Concrete Curb and Gutter	Ft	6249.000	12.510	78,174.99
023 Type BL68.5 Concrete Curb and Gutter	Ft	1150.000	12.510	14,386.50
024 Type P8.5 Concrete Gutter	Ft	228.000	12.510	2,852.28
025 Type B Frame and Grate Assembly	Each	16.000	498.590	7,977.44
026 3' x 4' Drop Inlet Cover	Each	1.000	1,447.120	1,447.12
027 Precast Drop Inlet Collar	Each	16.000	186.510	2,984.16
028 Type S Manhole Frame and Lid	Each	10.000	212.970	2,129.70
029 Reconstruct Manhole	Each	1.000	1,672.740	1,672.74
030 Refurbish Single Mailbox	Each	3.000	120.440	361.32
031 Flagging	Hour	80.000	18.310	1,464.80
032 Pilot Car	Hour	40.000	26.770	1,070.80
033 Traffic Control	Unit	1876.000	4.380	8,216.88
034 Traffic Control, Miscellaneous	LS	1.000	3,175.160	3,175.16
035 Remove Silt Fence	Ft	1095.000	0.550	602.25
036 Placing Topsoil	CuYd	12762.000	1.640	20,929.68
037 Cover Crop Seeding	Bu	10.000	54.740	547.40
038 Permanent Seeding	Lb	677.000	11.060	7,487.62
039 Fertilizing	Ton	1.900	410.580	780.10
040 Mulching	Ton	76.000	100.840	7,663.84
041 Erosion Bale	Each	70.000	12.430	870.10
042 Low Flow Silt Fence	Ft	1095.000	5.360	5,869.20
043 Mucking Silt Fence	CuYd	300.000	0.010	3.00
044 Repair Silt Fence	Ft	1095.000	0.220	240.90
045 Temporary Diversion Channel and/or Pipe	Each	3.000	3,401.430	10,204.29
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5645  
 PROJECT NO.: NH-P 0037(70)125

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: BEADLE (005) FEDERAL AID PRIMARY  
 W HURON BYPASS FM LINCOLN AVENUE  
 TO 3RD ST SW

SHEET 11 OF 12 ITEM NO. 8  
 GRDG, PCCP, C/G, LIGHTING, STRUCT, SS  
 CONTRACT TIME: ON-BEF 09-01-06  
 LENGTH: 2.491 MILES

ITEMS	UNIT	APPROX. QUANTITY	ANDERSON CONTRACTORS INC PIERRE	SD
046 Structure Excavation, Box Culvert	CuYd	260.000	27.370	7,116.20
047 Pipe Culvert Undercut	CuYd	150.700	12.000	1,808.40
048 Box Culvert Undercut	CuYd	741.200	40.510	30,026.01
049 48" RCP Arch Class 2, Furnish	Ft	416.000	105.110	43,725.76
050 48" RCP Arch, Install	Ft	416.000	38.320	15,941.12
051 48" RCP Arch Flared End, Furnish	Each	8.000	1,004.010	8,032.08
052 48" RCP Arch Flared End, Install	Each	8.000	492.700	3,941.60
053 Class A45 Concrete, Box Culvert	CuYd	532.900	455.470	242,719.96
054 Class C Riprap	Ton	512.900	41.610	21,341.77
055 Type B Drainage Fabric	SqYd	570.000	3.280	1,869.60
056 Gravel Cushion	Ton	37084.000	9.030	334,868.52
057 Asphalt Concrete Composite	Ton	4800.000	70.070	336,336.00
058 Saw and Seal Shoulder Joint	Ft	20006.000	0.430	8,602.58
059 8.5" Nonreinforced PCC Pavement	SqYd	50976.000	31.000	1,580,256.00
060 Dowel Bar	Each	22535.000	5.150	116,055.25
061 Insert Steel Bar in PCC Pavement	Each	40.000	12.120	484.80
062 Temporary Gravel Crossing	Each	3.000	437.950	1,313.85
063 Remove Luminaire Pole Footing	Each	6.000	279.200	1,675.20
064 Salvage Luminaire Pole	Each	6.000	203.380	1,220.28
065 Breakaway Base Luminaire Pole with Arm, 50' Mt Height	Each	7.000	2,032.970	14,230.79
066 Wood Utility Pole	Each	1.000	82.420	82.42
067 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	7.000	340.970	2,386.79
068 2' Diameter Footing	Ft	70.000	69.820	4,887.40
069 18" Diameter Junction Box	Each	6.000	548.660	3,291.96
070 Electrical Service Cabinet	Each	1.000	595.680	595.68
071 Meter Socket	Each	1.000	256.620	256.62
072 2" Rigid Conduit, Schedule 40	Ft	1390.000	3.560	4,948.40
073 2" Rigid Conduit, Schedule 80	Ft	150.000	5.040	756.00
074 1/C #3 AWG Copper Wire	Ft	3120.000	1.000	3,120.00
075 1/C #4 AWG Copper Wire	Ft	3200.000	0.790	2,528.00
076 2/C #10 AWG Copper Pole and Bracket Cable	Ft	441.000	1.540	679.14
077 18" RCP Class 2, Furnish	Ft	708.000	18.070	12,793.56
078 18" RCP, Install	Ft	708.000	21.900	15,505.20
079 24" RCP Class 2, Furnish	Ft	1020.000	24.630	25,122.60
080 24" RCP, Install	Ft	1020.000	26.280	26,805.60
081 30" RCP Class 2, Furnish	Ft	1720.000	36.130	62,143.60
082 30" RCP, Install	Ft	1720.000	32.850	56,502.00
083 18" RCP Safety End, Furnish	Each	2.000	407.300	814.60
084 18" RCP Safety End, Install	Each	2.000	273.720	547.44
085 24" RCP Safety End, Furnish	Each	1.000	604.370	604.37
086 24" RCP Safety End, Install	Each	1.000	301.090	301.09
087 24" RCP Sloped End, Furnish	Each	4.000	347.080	1,388.32
088 24" RCP Sloped End, Install	Each	4.000	301.090	1,204.36
089 30" RCP Sloped End, Furnish	Each	2.000	464.230	928.46
090 30" RCP Sloped End, Install	Each	2.000	328.470	656.94
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5645  
 PROJECT NO.: NH-P 0037(70)125

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: BEADLE (005) FEDERAL AID PRIMARY  
 W HURON BYPASS FM LINCOLN AVENUE  
 TO 3RD ST SW

SHEET 12 OF 12 ITEM NO. 8  
 GRDG, PCCP, C/G, LIGHTING, STRUCT, SS  
 CONTRACT TIME: ON-BEF 09-01-06  
 LENGTH: 2.491 MILES

ITEMS	UNIT	APPROX. QUANTITY	ANDERSON CONTRACTORS INC PIERRE	SD
091 36" RCP Arch Class 2, Furnish	Ft	138.000	73.360	10,123.68
092 36" RCP Arch, Install	Ft	138.000	32.850	4,533.30
093 42" RCP Arch Class 2, Furnish	Ft	196.000	87.590	17,167.64
094 42" RCP Arch, Install	Ft	196.000	38.320	7,510.72
095 36" RCP Arch Flared End, Furnish	Each	1.000	725.910	725.91
096 36" RCP Arch Flared End, Install	Each	1.000	328.460	328.46
097 42" RCP Arch Flared End, Furnish	Each	4.000	906.020	3,624.08
098 42" RCP Arch Flared End, Install	Each	4.000	355.840	1,423.36
099 18" CMP 16 Gauge, Furnish	Ft	474.000	11.060	5,242.44
100 18" CMP, Install	Ft	474.000	16.420	7,783.08
101 18" CMP Arch 16 Gauge, Furnish	Ft	58.000	11.610	673.38
102 18" CMP Arch, Install	Ft	58.000	17.520	1,016.16
103 18" CMP Safety End, Furnish	Each	14.000	140.150	1,962.10
104 18" CMP Safety End, Install	Each	14.000	164.230	2,299.22
105 18" CMP Arch Safety End, Furnish	Each	2.000	162.590	325.18
106 18" CMP Arch Safety End, Install	Each	2.000	218.980	437.96
107 4'x6' Reinforced Concrete Cattle Pass, Furnish	Ft	78.000	171.350	13,365.30
108 4'x6' Reinforced Concrete Cattle Pass, Install	Ft	78.000	147.810	11,529.18
109 4'x6' Reinforced Concrete Cattle Pass End Sec, Furnish	Each	2.000	1,532.290	3,064.58
110 4'x6' Reinforced Concrete Cattle Pass End Sec, Install	Each	2.000	1,642.330	3,284.66
111 Type 2 Right-of-Way Fence	Ft	13964.000	0.930	12,986.52
112 Type 3 Right-of-Way Fence	Ft	7126.000	1.000	7,126.00
113 2 Post Panel	Each	53.000	98.540	5,222.62
114 3 Post Panel	Each	40.000	114.960	4,598.40
115 Remove Fence	Ft	21325.000	0.210	4,478.25
116 Grade Staking	Mile	7.092	2,096.110	14,865.61
117 Miscellaneous Staking	Mile	2.704	4,330.260	11,709.02
118 Slope Staking	Mile	2.704	2,096.700	5,669.48
119 Structure Staking	Each	2.000	1,040.140	2,080.28
120 Three Man Survey Crew	Hour	40.000	110.000	4,400.00
TOTAL BID				4,732,791.62

HC086700 06/14/05  
 CONTRACT ID 5651  
 PROJECT NO.: IM 29-7(23)175

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: CODINGTON (029) FEDERAL AID INTERSTATE  
 GRANT (051) I29 AT MRM'S 175.93, 185.95, 197.96  
 ROBERTS (109) 201.05, 204.06, 212.24, 215.79,  
 224.02. 242.02 & 251.50

GRDG, AC SURF, CURB/GUTTER & GUARDRAIL  
 CONTRACT TIME: ON-BEF 10-21-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	BUSKERUD CONSTRUCTION INC.		DAKOTA CONTRACTING CORPORATION	
			DELL RAPIDS	SD	SIOUX FALLS	SD
001 Mobilization	LS	1.000	36,500.000	36,500.00	55,000.000	55,000.00
002 Remove Concrete Curb and Gutter	Ft	3982.000	6.000	23,892.00	5.650	22,498.30
003 Remove Concrete Gutter	Ft	266.000	6.000	1,596.00	9.040	2,404.64
004 Remove Beam Guardrail	Ft	6500.000	3.500	22,750.00	3.960	25,740.00
005 Remove Asphalt Concrete Pavement	SqYd	523.000	8.000	4,184.00	12.430	6,500.89
006 Unclassified Excavation	CuYd	2490.000	7.000	17,430.00	4.350	10,831.50
007 Contractor Furnished Borrow	CuYd	862.000	7.000	6,034.00	8.010	6,904.62
008 Incidental Work	LS	1.000	8,000.000	8,000.00	7,684.000	7,684.00
009 Incidental Work, Grading	LS	1.000	9,000.000	9,000.00	8,136.000	8,136.00
010 Base Course	Ton	1614.000	16.000	25,824.00	29.400	47,451.60
011 Asphalt Concrete Composite	Ton	371.900	96.000	35,702.40	107.350	39,923.47
012 Straight Class A W Beam Guardrail with Wood Posts	Ft	3112.500	20.250	63,028.13	21.470	66,825.38
013 Straight Dbl Class A W Beam Guardrail with Wood Posts	Ft	1250.000	29.500	36,875.00	31.530	39,412.50
014 W Beam Guardrail Tangent End Terminal	Each	40.000	2,100.000	84,000.00	2,260.000	90,400.00
015 Beam Guardrail Post and Block	Each	98.000	55.000	5,390.00	61.590	6,035.82
016 4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	246.000	20.000	4,920.00	24.860	6,115.56
017 Flexible Object Marker Post	Each	5.000	40.000	200.00	45.200	226.00
018 Flagging	Hour	400.000	18.310	7,324.00	18.310	7,324.00
019 Traffic Control	Unit	2280.000	2.600	5,928.00	1.130	2,576.40
020 Traffic Control, Miscellaneous	LS	1.000	12,500.000	12,500.00	15,000.000	15,000.00
021 Type D46 Concrete Curb and Gutter	Ft	1252.000	26.000	32,552.00	28.250	35,369.00
022 4" Slotted Corrugated Polyethylene Drainage Tubing	Ft	2690.000	4.000	10,760.00	10.740	28,890.60
023 Porous Backfill	Ton	242.000	17.000	4,114.00	13.000	3,146.00
024 Erosion Control	LS	1.000	5,750.000	5,750.00	5,989.000	5,989.00
TOTAL BID				464,253.53		540,385.28

HC086700 06/14/05  
CONTRACT ID 5702  
PROJECT NO.: P 3248(00)238

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
COUNTY: LYMAN (085) NON FEDERAL AID  
SD248 FM NEAR EXIT 225 ON I90 WEST  
OF PRESHO TO THE PRESHO ECT &  
INTERSECTION NORTH OF I90, EXIT 226  
EAST OF PRESHO

SHEET 1 OF 1 ITEM NO. 10  
ROADWAY LIGHTING  
CONTRACT TIME: ON-BEF 10-28-05  
LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	LEC INC		ENERGY ELECTRIC CO	
			LOGAN ELECTRIC GETTYSBURG	SD	SUNDANCE	WY
001 Mobilization	LS	1.000	3,000.000	3,000.00	13,393.000	13,393.00
002 Incidental Work	LS	1.000	3,889.000	3,889.00	1,021.000	1,021.00
003 Flagging	Hour	24.000	18.310	439.44	18.310	439.44
004 Traffic Control	Unit	442.000	1.120	495.04	0.500	221.00
005 Traffic Control, Miscellaneous	LS	1.000	484.000	484.00	1,711.000	1,711.00
006 Type C Advance Warning Arrow Panel	Each	1.000	280.000	280.00	250.000	250.00
007 Breakaway Base Luminaire Pole with Arm, 40' Mt Height	Each	31.000	1,538.000	47,678.00	1,378.900	42,745.90
008 Wood Utility Pole	Each	1.000	85.000	85.00	182.000	182.00
009 Roadway Luminaire, 250 Watt with Photoelectric Cell	Each	31.000	345.000	10,695.00	341.360	10,582.16
010 2' Diameter Footing	Ft	217.000	81.000	17,577.00	98.290	21,328.93
011 18" Diameter Junction Box	Each	18.000	429.000	7,722.00	412.870	7,431.66
012 Electrical Service Cabinet	Each	1.000	336.000	336.00	1,501.000	1,501.00
013 2" Rigid Conduit, Schedule 40	Ft	5185.000	1.810	9,384.85	4.490	23,280.65
014 2" Rigid Conduit, Schedule 80	Ft	1245.000	8.830	10,993.35	11.200	13,944.00
015 1/C #6 AWG Copper Wire	Ft	20270.000	0.530	10,743.10	0.570	11,553.90
016 2/C #10 AWG Copper Pole and Bracket Cable	Ft	1705.000	0.920	1,568.60	1.300	2,216.50
TOTAL BID				125,370.38		151,802.14

ITEMS	UNIT	APPROX. QUANTITY	EDLING ELECTRIC INC		MUTH ELECTRIC INC	
			BISMARCK	ND	MITCHELL	SD
001 Mobilization	LS	1.000	15,000.000	15,000.00	16,115.000	16,115.00
002 Incidental Work	LS	1.000	500.000	500.00	22,943.000	22,943.00
003 Flagging	Hour	24.000	18.310	439.44	18.310	439.44
004 Traffic Control	Unit	442.000	1.160	512.72	2.150	950.30
005 Traffic Control, Miscellaneous	LS	1.000	3,300.000	3,300.00	2,907.000	2,907.00
006 Type C Advance Warning Arrow Panel	Each	1.000	290.000	290.00	375.000	375.00
007 Breakaway Base Luminaire Pole with Arm, 40' Mt Height	Each	31.000	1,350.000	41,850.00	1,258.000	38,998.00
008 Wood Utility Pole	Each	1.000	250.000	250.00	80.000	80.00
009 Roadway Luminaire, 250 Watt with Photoelectric Cell	Each	31.000	220.000	6,820.00	266.000	8,246.00
010 2' Diameter Footing	Ft	217.000	76.000	16,492.00	79.000	17,143.00
011 18" Diameter Junction Box	Each	18.000	510.000	9,180.00	434.000	7,812.00
012 Electrical Service Cabinet	Each	1.000	630.000	630.00	672.000	672.00
013 2" Rigid Conduit, Schedule 40	Ft	5185.000	8.600	44,591.00	3.400	17,629.00
014 2" Rigid Conduit, Schedule 80	Ft	1245.000	9.100	11,329.50	14.370	17,890.65
015 1/C #6 AWG Copper Wire	Ft	20270.000	0.500	10,135.00	0.500	10,135.00
016 2/C #10 AWG Copper Pole and Bracket Cable	Ft	1705.000	1.500	2,557.50	1.260	2,148.30
TOTAL BID				163,877.16		164,483.69

HC086700 06/14/05  
 CONTRACT ID 5644  
 PROJECT NO.: IM 90-2(105)30

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: PENNINGTON (103) FEDERAL AID INTERSTATE  
 MEADE (093) I90 EXIT 55, DEADWOOD AVE IN RAPID  
 CITY & EXIT 30 AT STURGIS

SHEET 1 OF 4 ITEM NO. 11  
 TRAFFIC SIGNAL UPGRADE & PAVMNT MARKINGS  
 CONTRACT TIME: ON-BEF 07-22-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	MUTH ELECTRIC INC		EDLING ELECTRIC INC	
			MITCHELL	SD	BISMARCK	ND
001 Mobilization	LS	1.000	14,326.960	14,326.96	45,000.000	45,000.00
002 Salvage Signal Equipment	LS	1.000	2,108.000	2,108.00	3,600.000	3,600.00
003 Incidental Work	LS	1.000	6,019.000	6,019.00	1,000.000	1,000.00
004 Cold Applied Plastic Pvmt Marking, 4"	Ft	4690.000	2.400	11,256.00	2.100	9,849.00
005 Cold Applied Plastic Pvmt Marking, 8"	Ft	1380.000	5.000	6,900.00	4.000	5,520.00
006 Cold Applied Plastic Pvmt Marking, 12"	Ft	255.000	8.000	2,040.00	7.350	1,874.25
007 Cold Applied Plastic Pvmt Marking, 24"	Ft	725.000	14.000	10,150.00	12.600	9,135.00
008 Cold Applied Plastic Pvmt Marking, Area	SqFt	70.000	10.000	700.00	7.350	514.50
009 Cold Applied Plastic Pvmt Marking, Arrow	Each	13.000	250.000	3,250.00	184.000	2,392.00
010 Cold Applied Plastic Pvmt Marking, Combination Arrow	Each	2.000	350.000	700.00	368.000	736.00
011 Pavement Marking Paint, 4" White	Ft	5300.000	0.700	3,710.00	0.530	2,809.00
012 Pavement Marking Paint, 4" Yellow	Ft	1965.000	0.700	1,375.50	0.530	1,041.45
013 Groove Pavement for Pavement Marking, 4"	Ft	4690.000	0.750	3,517.50	0.840	3,939.60
014 Groove Pavement for Pavement Marking, 8"	Ft	1380.000	2.000	2,760.00	1.840	2,539.20
015 Groove Pavement for Pavement Marking, 12"	Ft	255.000	5.000	1,275.00	3.150	803.25
016 Groove Pavement for Pavement Marking, 24"	Ft	725.000	8.000	5,800.00	6.300	4,567.50
017 Groove Pavement for Pavement Marking, Area	SqFt	70.000	6.000	420.00	6.300	441.00
018 Groove Pavement for Pavement Marking, Arrow	Each	13.000	150.000	1,950.00	158.000	2,054.00
019 Groove Pavement for Pavement Marking, Combination Arrow	Each	2.000	250.000	500.00	260.000	520.00
020 Flagging	Hour	250.000	18.310	4,577.50	18.310	4,577.50
021 Traffic Control	Unit	1823.000	6.000	10,938.00	2.630	4,794.49
022 Traffic Control, Miscellaneous	LS	1.000	14,500.000	14,500.00	23,000.000	23,000.00
023 Type C Advance Warning Arrow Panel	Each	4.000	1,200.000	4,800.00	1,150.000	4,600.00
024 Breakaway Base Luminaire Pole with Top Mount,50'Mt Ht	Each	2.000	3,306.000	6,612.00	2,260.000	4,520.00
025 Pedestal Signal Pole	Each	1.000	828.000	828.00	600.000	600.00
026 Wood Utility Pole	Each	2.000	73.000	146.00	160.000	320.00
027 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	4.000	322.000	1,288.00	285.000	1,140.00
028 3 Section Vehicle Signal Head	Each	18.000	690.000	12,420.00	710.000	12,780.00
029 5 Section Vehicle Signal Head	Each	4.000	1,049.000	4,196.00	1,500.000	6,000.00
030 2' Diameter Footing	Ft	31.000	78.000	2,418.00	78.000	2,418.00
031 3' Diameter Footing	Ft	62.000	116.000	7,192.00	110.000	6,820.00
032 18" Diameter Junction Box	Each	13.000	484.000	6,292.00	460.000	5,980.00
033 30" Diameter Junction Box	Each	1.000	561.000	561.00	650.000	650.00
034 Electrical Service Cabinet	Each	2.000	624.000	1,248.00	450.000	900.00
035 Traffic Signal Controller	Each	2.000	35,290.000	70,580.00	31,500.000	63,000.00
036 Meter Socket	Each	2.000	214.000	428.00	220.000	440.00
037 Video Detection System	Each	2.000	59,541.000	119,082.00	56,000.000	112,000.00
038 Preformed Detector Loop	Each	9.000	155.000	1,395.00	300.000	2,700.00
039 Sawed-In Detector Loop	Each	3.000	697.000	2,091.00	730.000	2,190.00
040 Detector Unit	Each	5.000	86.000	430.00	66.000	330.00
041 Emergency Vehicle Preemption Unit	Each	2.000	2,239.000	4,478.00	1,900.000	3,800.00
042 Optical Detector	Each	6.000	894.000	5,364.00	1,100.000	6,600.00
043 Miscellaneous Signal Parts	LS	1.000	5,916.000	5,916.00	7,000.000	7,000.00
044 Pedestrian Signal Head	Each	8.000	676.000	5,408.00	750.000	6,000.00
045 Pedestrian Crossing Sign	Each	2.000	112.000	224.00	25.000	50.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5644  
 PROJECT NO.: IM 90-2(105)30

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: PENNINGTON (103) FEDERAL AID INTERSTATE  
 MEADE (093) I90 EXIT 55, DEADWOOD AVE IN RAPID  
 CITY & EXIT 30 AT STURGIS

SHEET 2 OF 4 ITEM NO. 11  
 TRAFFIC SIGNAL UPGRADE & PAVMNT MARKINGS  
 CONTRACT TIME: ON-BEF 07-22-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	MUTH ELECTRIC INC		EDLING ELECTRIC INC	
			MITCHELL	SD	BISMARCK	ND
046 Install Traffic Signal Controller	Each	1.000	179.000	179.00	400.000	400.00
047 Install Luminaire Pole	Each	1.000	282.000	282.00	400.000	400.00
048 Install Signal Pole with Mast Arm and Luminaire Arm	Each	3.000	542.000	1,626.00	750.000	2,250.00
049 Install Signal Pole with Mast Arm	Each	3.000	371.000	1,113.00	700.000	2,100.00
050 2" Rigid Conduit, Schedule 40	Ft	3185.000	3.180	10,128.30	5.000	15,925.00
051 3" Rigid Conduit, Schedule 40	Ft	125.000	4.120	515.00	5.000	625.00
052 4" Rigid Conduit, Schedule 40	Ft	25.000	4.900	122.50	6.000	150.00
053 5" Rigid Conduit, Schedule 40	Ft	55.000	5.340	293.70	7.000	385.00
054 2" Rigid Conduit, Schedule 80	Ft	120.000	4.290	514.80	12.000	1,440.00
055 3" Rigid Conduit, Schedule 80	Ft	380.000	6.300	2,394.00	15.000	5,700.00
056 1/C #4 AWG Copper Wire	Ft	3140.000	0.740	2,323.60	0.660	2,072.40
057 1/C #6 AWG Copper Wire	Ft	1895.000	0.530	1,004.35	0.460	871.70
058 1/C #10 AWG Copper Wire	Ft	1315.000	0.260	341.90	0.250	328.75
059 4/C #14 AWG Copper Tray Cable, K2	Ft	680.000	0.830	564.40	0.860	584.80
060 7/C #14 AWG Copper Tray Cable, K2	Ft	575.000	1.040	598.00	1.050	603.75
061 12/C #14 AWG Copper Tray Cable, K2	Ft	605.000	1.450	877.25	1.650	998.25
062 19/C #14 AWG Copper Tray Cable, K2	Ft	695.000	1.940	1,348.30	2.000	1,390.00
063 24/C #14 AWG Copper Tray Cable, K2	Ft	360.000	2.530	910.80	2.620	943.20
064 #16 AWG Copper Twisted Shielded Pair	Ft	1305.000	0.530	691.65	0.800	1,044.00
065 2/C #10 AWG Copper Pole and Bracket Cable	Ft	260.000	1.450	377.00	1.600	416.00
066 6/C Communication Cable	Ft	670.000	2.220	1,487.40	0.800	536.00
067 48 Strand Fiber Optic Cable	Ft	1215.000	6.630	8,055.45	2.900	3,523.50
TOTAL BID				407,918.86		424,233.09

HC086700 06/14/05  
 CONTRACT ID 5644  
 PROJECT NO.: IM 90-2(105)30

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: PENNINGTON (103) FEDERAL AID INTERSTATE  
 MEADE (093) I90 EXIT 55, DEADWOOD AVE IN RAPID  
 CITY & EXIT 30 AT STURGIS

SHEET 3 OF 4 ITEM NO. 11  
 TRAFFIC SIGNAL UPGRADE & PAVMNT MARKINGS  
 CONTRACT TIME: ON-BEF 07-22-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	ENERGY ELECTRIC CO SUNDANCE	WY
001 Mobilization	LS	1.000	51,664.000	51,664.00
002 Salvage Signal Equipment	LS	1.000	19,160.000	19,160.00
003 Incidental Work	LS	1.000	19,165.000	19,165.00
004 Cold Applied Plastic Pvmt Marking, 4"	Ft	4690.000	3.100	14,539.00
005 Cold Applied Plastic Pvmt Marking, 8"	Ft	1380.000	5.300	7,314.00
006 Cold Applied Plastic Pvmt Marking, 12"	Ft	255.000	7.980	2,034.90
007 Cold Applied Plastic Pvmt Marking, 24"	Ft	725.000	14.570	10,563.25
008 Cold Applied Plastic Pvmt Marking, Area	SqFt	70.000	9.380	656.60
009 Cold Applied Plastic Pvmt Marking, Arrow	Each	13.000	112.540	1,463.02
010 Cold Applied Plastic Pvmt Marking, Combination Arrow	Each	2.000	203.500	407.00
011 Pavement Marking Paint, 4" White	Ft	5300.000	0.780	4,134.00
012 Pavement Marking Paint, 4" Yellow	Ft	1965.000	0.790	1,552.35
013 Groove Pavement for Pavement Marking, 4"	Ft	4690.000	1.380	6,472.20
014 Groove Pavement for Pavement Marking, 8"	Ft	1380.000	2.550	3,519.00
015 Groove Pavement for Pavement Marking, 12"	Ft	255.000	3.650	930.75
016 Groove Pavement for Pavement Marking, 24"	Ft	725.000	6.980	5,060.50
017 Groove Pavement for Pavement Marking, Area	SqFt	70.000	4.060	284.20
018 Groove Pavement for Pavement Marking, Arrow	Each	13.000	63.000	819.00
019 Groove Pavement for Pavement Marking, Combination Arrow	Each	2.000	110.000	220.00
020 Flagging	Hour	250.000	18.310	4,577.50
021 Traffic Control	Unit	1823.000	6.600	12,031.80
022 Traffic Control, Miscellaneous	LS	1.000	18,590.000	18,590.00
023 Type C Advance Warning Arrow Panel	Each	4.000	1,513.000	6,052.00
024 Breakaway Base Luminaire Pole with Top Mount,50'Mt Ht	Each	2.000	1,785.000	3,570.00
025 Pedestal Signal Pole	Each	1.000	805.000	805.00
026 Wood Utility Pole	Each	2.000	243.000	486.00
027 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	4.000	343.000	1,372.00
028 3 Section Vehicle Signal Head	Each	18.000	717.000	12,906.00
029 5 Section Vehicle Signal Head	Each	4.000	1,297.000	5,188.00
030 2' Diameter Footing	Ft	31.000	107.800	3,341.80
031 3' Diameter Footing	Ft	62.000	146.280	9,069.36
032 18" Diameter Junction Box	Each	13.000	333.300	4,332.90
033 30" Diameter Junction Box	Each	1.000	546.000	546.00
034 Electrical Service Cabinet	Each	2.000	1,492.500	2,985.00
035 Traffic Signal Controller	Each	2.000	33,464.000	66,928.00
036 Meter Socket	Each	2.000	258.500	517.00
037 Video Detection System	Each	2.000	57,216.000	114,432.00
038 Preformed Detector Loop	Each	9.000	400.000	3,600.00
039 Sawed-In Detector Loop	Each	3.000	694.250	2,082.75
040 Detector Unit	Each	5.000	107.000	535.00
041 Emergency Vehicle Preemption Unit	Each	2.000	2,477.500	4,955.00
042 Optical Detector	Each	6.000	562.500	3,375.00
043 Miscellaneous Signal Parts	LS	1.000	5,791.000	5,791.00
044 Pedestrian Signal Head	Each	8.000	603.500	4,828.00
045 Pedestrian Crossing Sign	Each	2.000	34.000	68.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 06/14/05  
 CONTRACT ID 5644  
 PROJECT NO.: IM 90-2(105)30

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: PENNINGTON (103) FEDERAL AID INTERSTATE  
 MEADE (093) I90 EXIT 55, DEADWOOD AVE IN RAPID  
 CITY & EXIT 30 AT STURGIS

SHEET 4 OF 4 ITEM NO. 11

TRAFFIC SIGNAL UPGRADE & PAVMNT MARKINGS  
 CONTRACT TIME: ON-BEF 07-22-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	ENERGY ELECTRIC CO SUNDANCE	WY
046 Install Traffic Signal Controller	Each	1.000	1,063.000	1,063.00
047 Install Luminaire Pole	Each	1.000	313.000	313.00
048 Install Signal Pole with Mast Arm and Luminaire Arm	Each	3.000	600.000	1,800.00
049 Install Signal Pole with Mast Arm	Each	3.000	600.000	1,800.00
050 2" Rigid Conduit, Schedule 40	Ft	3185.000	4.970	15,829.45
051 3" Rigid Conduit, Schedule 40	Ft	125.000	5.760	720.00
052 4" Rigid Conduit, Schedule 40	Ft	25.000	9.540	238.50
053 5" Rigid Conduit, Schedule 40	Ft	55.000	9.600	528.00
054 2" Rigid Conduit, Schedule 80	Ft	120.000	12.700	1,524.00
055 3" Rigid Conduit, Schedule 80	Ft	380.000	14.900	5,662.00
056 1/C #4 AWG Copper Wire	Ft	3140.000	0.770	2,417.80
057 1/C #6 AWG Copper Wire	Ft	1895.000	0.610	1,155.95
058 1/C #10 AWG Copper Wire	Ft	1315.000	0.420	552.30
059 4/C #14 AWG Copper Tray Cable, K2	Ft	680.000	0.810	550.80
060 7/C #14 AWG Copper Tray Cable, K2	Ft	575.000	1.220	701.50
061 12/C #14 AWG Copper Tray Cable, K2	Ft	605.000	1.770	1,070.85
062 19/C #14 AWG Copper Tray Cable, K2	Ft	695.000	2.260	1,570.70
063 24/C #14 AWG Copper Tray Cable, K2	Ft	360.000	2.940	1,058.40
064 #16 AWG Copper Twisted Shielded Pair	Ft	1305.000	0.490	639.45
065 2/C #10 AWG Copper Pole and Bracket Cable	Ft	260.000	1.290	335.40
066 6/C Communication Cable	Ft	670.000	1.050	703.50
067 48 Strand Fiber Optic Cable	Ft	1215.000	4.760	5,783.40
TOTAL BID				488,941.88

HC086700 06/14/05  
 CONTRACT ID 5649  
 PROJECT NO.: IM 90-9(00)411

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: MINNEHAHA (099) NON FEDERAL AID  
 I90 EBL STRUCTURE, 1.2 MI W OF THE  
 MINN STATE LINE

SHEET 1 OF 1 ITEM NO. 13

APPROACH SLABS AND JOINTS  
 CONTRACT TIME: ON-BEF 10-01-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	SIOUX FALLS CONSTRUCTION COMPANY		DAKOTA CONTRACTING CORPORATION	
			SIOUX FALLS	SD	SIOUX FALLS	SD
001 Traffic Control	Unit	441.000	5.000	2,205.00	2.200	970.20
002 Traffic Control, Miscellaneous	LS	1.000	1,900.000	1,900.00	2,500.000	2,500.00
003 Type C Advance Warning Arrow Panel	Each	1.000	1,900.000	1,900.00	935.000	935.00
004 Traffic Control Movable Concrete Barrier	Each	37.000	350.000	12,950.00	175.000	6,475.00
005 Insert Steel Bar in PCC Pavement	Each	34.000	100.000	3,400.00	20.000	680.00
006 Class A45 Concrete, Miscellaneous	CuYd	2.000	950.000	1,900.00	3,500.000	7,000.00
007 Mobilization	LS	1.000	14,300.000	14,300.00	9,000.000	9,000.00
008 Remove Concrete Bridge Approach Slab	SqYd	190.800	110.000	20,988.00	45.250	8,633.70
009 Compression Seal Joint	Ft	135.800	115.000	15,617.00	170.000	23,086.00
010 Strip Seal Expansion Joint	Ft	83.800	130.000	10,894.00	155.000	12,989.00
011 Class A45 Concrete, Bridge Repair	CuYd	5.500	550.000	3,025.00	3,400.000	18,700.00
012 Concrete Approach Slab for Bridge	SqYd	190.600	200.000	38,120.00	185.000	35,261.00
013 Breakout Structural Concrete	CuYd	5.400	1,650.000	8,910.00	2,500.000	13,500.00
014 Install Dowel in Concrete	Each	50.000	20.000	1,000.00	25.000	1,250.00
015 Epoxy Coated Reinforcing Steel	Lb	173.000	1.150	198.95	3.850	666.05
016 No. 4 Rebar Splice	Each	28.000	20.000	560.00	32.950	922.60
017 No. 5 Rebar Splice	Each	4.000	25.000	100.00	35.600	142.40
018 No. 6 Rebar Splice	Each	40.000	30.000	1,200.00	42.900	1,716.00
TOTAL BID				139,167.95		144,426.95

ITEMS	UNIT	APPROX. QUANTITY	INDUSTRIAL BUILDERS INC	
			WEST FARGO	ND
001 Traffic Control	Unit	441.000	2.100	926.10
002 Traffic Control, Miscellaneous	LS	1.000	4,000.000	4,000.00
003 Type C Advance Warning Arrow Panel	Each	1.000	1,100.000	1,100.00
004 Traffic Control Movable Concrete Barrier	Each	37.000	150.000	5,550.00
005 Insert Steel Bar in PCC Pavement	Each	34.000	32.000	1,088.00
006 Class A45 Concrete, Miscellaneous	CuYd	2.000	3,000.000	6,000.00
007 Mobilization	LS	1.000	36,850.000	36,850.00
008 Remove Concrete Bridge Approach Slab	SqYd	190.800	35.000	6,678.00
009 Compression Seal Joint	Ft	135.800	100.000	13,580.00
010 Strip Seal Expansion Joint	Ft	83.800	90.000	7,542.00
011 Class A45 Concrete, Bridge Repair	CuYd	5.500	1,500.000	8,250.00
012 Concrete Approach Slab for Bridge	SqYd	190.600	250.000	47,650.00
013 Breakout Structural Concrete	CuYd	5.400	400.000	2,160.00
014 Install Dowel in Concrete	Each	50.000	21.000	1,050.00
015 Epoxy Coated Reinforcing Steel	Lb	173.000	2.500	432.50
016 No. 4 Rebar Splice	Each	28.000	20.000	560.00
017 No. 5 Rebar Splice	Each	4.000	25.000	100.00
018 No. 6 Rebar Splice	Each	40.000	26.000	1,040.00
TOTAL BID				144,556.60

TYPE CODE

HC086700 06/14/05  
 CONTRACT ID 5650  
 PROJECT NO.: BRF 6318(5)56

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: SANBORN (111) FEDERAL AID SECONDARY  
 3 N & 1.1 W OF ARTESIAN OVER  
 BRANCH OF REDSTONE CREEK

SHEET 1 OF 1 ITEM NO. 14  
 APPRO GRDG & STR-(3-14'X 6' & 10'X 6'BC)  
 CONTRACT TIME: ON-BEF 11-18-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	NOLZ DRAGLINE & CONST INC		DAKOTA CONTRACTING CORPORATION	
			SIoux FALLS	SD	SIoux FALLS	SD
001 Mobilization	LS	1.000	31,000.000	31,000.00	23,400.000	23,400.00
002 Clearing	LS	1.000	500.000	500.00	565.000	565.00
003 Unclassified Excavation	CuYd	2833.000	6.100	17,281.30	4.520	12,805.16
004 Placing Topsoil	CuYd	689.000	3.200	2,204.80	3.390	2,335.71
005 Incidental Work, Grading	LS	1.000	3,100.000	3,100.00	1,130.000	1,130.00
006 60" CMP 3x1 16 Gauge, Furnish	Ft	88.000	48.000	4,224.00	39.550	3,480.40
007 60" CMP, Install	Ft	88.000	22.000	1,936.00	33.900	2,983.20
008 60" CMP Flared End, Furnish	Each	4.000	930.000	3,720.00	559.350	2,237.40
009 60" CMP Flared End, Install	Each	4.000	550.000	2,200.00	282.500	1,130.00
010 Traffic Control	Unit	992.000	2.000	1,984.00	1.980	1,964.16
011 Traffic Control, Miscellaneous	LS	1.000	10.000	10.00	750.000	750.00
012 Erosion Control	LS	1.000	3,750.000	3,750.00	1,977.500	1,977.50
013 High Flow Silt Fence	Ft	420.000	3.000	1,260.00	3.390	1,423.80
014 Mucking Silt Fence	CuYd	24.000	10.000	240.00	11.300	271.20
015 Repair Silt Fence	Ft	420.000	1.000	420.00	1.130	474.60
016 Type B Drainage Fabric	SqYd	2935.000	3.200	9,392.00	2.540	7,454.90
017 Incidental Work, Structure	LS	1.000	6,700.000	6,700.00	12,430.000	12,430.00
018 Structure Excavation, Box Culvert	CuYd	243.500	30.000	7,305.00	35.000	8,522.50
019 Box Culvert Undercut	CuYd	959.300	49.000	47,005.70	45.050	43,216.47
020 Class A45 Concrete, Box Culvert	CuYd	493.200	321.000	158,317.20	380.000	187,416.00
021 Reinforcing Steel	Lb	151341.000	0.860	130,153.26	0.850	128,639.85
022 Class B Riprap	Ton	672.000	32.000	21,504.00	27.120	18,224.64
TOTAL BID				454,207.26		462,832.49

HC086700 06/14/05  
 CONTRACT ID 5647  
 PROJECT NO.: BRO 8026(13)  
 BRO 8026(16)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: GRANT (051) FEDERAL AID SECONDARY  
 COUNTY ROADS 2 N & 3.5 E OF ALBEE  
 OVER SOUTH FORK OF YELLOW BANK  
 RIVER AND 5.5 E & 4 N OF MARVIN  
 OVER NORTH FORK OF WHETSTONE TRIB

SHEET 1 OF 3 ITEM NO. 15  
 STRUCTURES & APPROACH GRADING  
 CONTRACT TIME: ON-BEF 10-14-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	RILEY BROTHERS CONSTRUCTION INC		MERVIN BATES D/B/A	
			MORRIS	MN	BATES CONSTRUCTION COMPANY	TWIN BROOKS SD
001 Mobilization	LS	1.000	12,000.000	12,000.00	31,250.000	31,250.00
002 Clearing	LS	1.000	1,500.000	1,500.00	2,500.000	2,500.00
003 Unclassified Excavation	CuYd	307.000	4.000	1,228.00	5.000	1,535.00
004 Contractor Furnished Borrow	CuYd	1335.000	7.500	10,012.50	5.000	6,675.00
005 Placing Topsoil	CuYd	159.000	3.500	556.50	5.000	795.00
006 Traffic Control	Unit	1284.000	4.000	5,136.00	1.500	1,926.00
007 Traffic Control, Miscellaneous	LS	1.000	250.000	250.00	1,500.000	1,500.00
008 Low Flow Silt Fence	Ft	203.000	5.000	1,015.00	5.000	1,015.00
009 Mucking Silt Fence	CuYd	70.000	6.000	420.00	1.000	70.00
010 Repair Silt Fence	Ft	203.000	3.000	609.00	1.000	203.00
011 Temporary Diversion Channel and/or Pipe	Each	2.000	3,000.000	6,000.00	4,000.000	8,000.00
012 Remove Silt Fence	Ft	115.000	1.000	115.00	0.010	1.15
013 Erosion Control	LS	1.000	2,000.000	2,000.00	1,500.000	1,500.00
014 Incidental Work, Structure	LS	1.000	2,000.000	2,000.00	4,000.000	4,000.00
015 Structure Excavation, Box Culvert	CuYd	117.600	10.000	1,176.00	10.000	1,176.00
016 Box Culvert Undercut	CuYd	285.500	10.000	2,855.00	32.000	9,136.00
017 2-10'x7' Precast Concrete Box Culvert, Furnish	Ft	48.000	750.000	36,000.00	850.000	40,800.00
018 2-10'x7' Precast Concrete Box Culvert, Install	Ft	48.000	250.000	12,000.00	150.000	7,200.00
019 2-10'x7' Precast Concrete Box Culv End Sec, Furnish	Each	2.000	11,000.000	22,000.00	9,650.000	19,300.00
020 2-10'x7' Precast Concrete Box Culv End Sec, Install	Each	2.000	2,500.000	5,000.00	1,000.000	2,000.00
021 Class C Riprap	Ton	101.000	35.000	3,535.00	30.000	3,030.00
022 Type B Drainage Fabric	SqYd	118.000	3.000	354.00	2.000	236.00
023 2-14'x8' Precast Concrete Box Culvert, Furnish	Ft	45.000	1,100.000	49,500.00	1,300.000	58,500.00
024 2-14'x8' Precast Concrete Box Culvert, Install	Ft	45.000	275.000	12,375.00	150.000	6,750.00
025 2-14'x8' Precast Concrete Box Culv End Sec, Furnish	Each	2.000	16,000.000	32,000.00	16,850.000	33,700.00
026 2-14'x8' Precast Concrete Box Culv End Sec, Install	Each	2.000	3,000.000	6,000.00	1,500.000	3,000.00
TOTAL BID				225,637.00		245,798.15

HC086700 06/14/05  
 CONTRACT ID 5647  
 PROJECT NO.: BRO 8026(13)  
 BRO 8026(16)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: GRANT (051) FEDERAL AID SECONDARY  
 COUNTY ROADS 2 N & 3.5 E OF ALBEE  
 OVER SOUTH FORK OF YELLOW BANK  
 RIVER AND 5.5 E & 4 N OF MARVIN  
 OVER NORTH FORK OF WHETSTONE TRIB

SHEET 2 OF 3 ITEM NO. 15

STRUCTURES & APPROACH GRADING  
 CONTRACT TIME: ON-BEF 10-14-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	INDUSTRIAL BUILDERS INC		A P & SONS CONSTRUCTION	
			WEST FARGO	ND	SUMMIT	SD
001 Mobilization	LS	1.000	38,400.000	38,400.00	27,282.600	27,282.60
002 Clearing	LS	1.000	2,500.000	2,500.00	3,100.000	3,100.00
003 Unclassified Excavation	CuYd	307.000	5.000	1,535.00	5.900	1,811.30
004 Contractor Furnished Borrow	CuYd	1335.000	7.000	9,345.00	2.680	3,577.80
005 Placing Topsoil	CuYd	159.000	4.000	636.00	3.100	492.90
006 Traffic Control	Unit	1284.000	1.580	2,028.72	1.650	2,118.60
007 Traffic Control, Miscellaneous	LS	1.000	1,575.000	1,575.00	1,900.000	1,900.00
008 Low Flow Silt Fence	Ft	203.000	6.550	1,329.65	6.870	1,394.61
009 Mucking Silt Fence	CuYd	70.000	1.050	73.50	1.100	77.00
010 Repair Silt Fence	Ft	203.000	1.050	213.15	1.100	223.30
011 Temporary Diversion Channel and/or Pipe	Each	2.000	6,000.000	12,000.00	4,600.000	9,200.00
012 Remove Silt Fence	Ft	115.000	0.530	60.95	0.750	86.25
013 Erosion Control	LS	1.000	2,100.000	2,100.00	2,300.000	2,300.00
014 Incidental Work, Structure	LS	1.000	3,000.000	3,000.00	1,700.000	1,700.00
015 Structure Excavation, Box Culvert	CuYd	117.600	25.000	2,940.00	5.200	611.52
016 Box Culvert Undercut	CuYd	285.500	45.000	12,847.50	6.100	1,741.55
017 2-10'x7' Precast Concrete Box Culvert, Furnish	Ft	48.000	800.000	38,400.00	812.000	38,976.00
018 2-10'x7' Precast Concrete Box Culvert, Install	Ft	48.000	160.000	7,680.00	565.000	27,120.00
019 2-10'x7' Precast Concrete Box Culv End Sec, Furnish	Each	2.000	9,000.000	18,000.00	9,309.000	18,618.00
020 2-10'x7' Precast Concrete Box Culv End Sec, Install	Each	2.000	3,400.000	6,800.00	4,800.000	9,600.00
021 Class C Riprap	Ton	101.000	20.000	2,020.00	29.000	2,929.00
022 Type B Drainage Fabric	SqYd	118.000	5.000	590.00	2.350	277.30
023 2-14'x8' Precast Concrete Box Culvert, Furnish	Ft	45.000	1,200.000	54,000.00	1,218.000	54,810.00
024 2-14'x8' Precast Concrete Box Culvert, Install	Ft	45.000	165.000	7,425.00	815.000	36,675.00
025 2-14'x8' Precast Concrete Box Culv End Sec, Furnish	Each	2.000	16,000.000	32,000.00	16,266.680	32,533.36
026 2-14'x8' Precast Concrete Box Culv End Sec, Install	Each	2.000	3,400.000	6,800.00	9,300.000	18,600.00
TOTAL BID				264,299.47		297,756.09

HC086700 06/14/05  
 CONTRACT ID 5647  
 PROJECT NO.: BRO 8026(13)  
 BRO 8026(16)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: GRANT (051) FEDERAL AID SECONDARY  
 COUNTY ROADS 2 N & 3.5 E OF ALBEE  
 OVER SOUTH FORK OF YELLOW BANK  
 RIVER AND 5.5 E & 4 N OF MARVIN  
 OVER NORTH FORK OF WHETSTONE TRIB

SHEET 3 OF 3 ITEM NO. 15  
 STRUCTURES & APPROACH GRADING  
 CONTRACT TIME: ON-BEF 10-14-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	NOLZ DRAGLINE & CONST INC	
			SIOUX FALLS	SD
001 Mobilization	LS	1.000	47,000.000	47,000.00
002 Clearing	LS	1.000	3,500.000	3,500.00
003 Unclassified Excavation	CuYd	307.000	4.500	1,381.50
004 Contractor Furnished Borrow	CuYd	1335.000	9.200	12,282.00
005 Placing Topsoil	CuYd	159.000	3.500	556.50
006 Traffic Control	Unit	1284.000	1.500	1,926.00
007 Traffic Control, Miscellaneous	LS	1.000	1,500.000	1,500.00
008 Low Flow Silt Fence	Ft	203.000	6.250	1,268.75
009 Mucking Silt Fence	CuYd	70.000	1.000	70.00
010 Repair Silt Fence	Ft	203.000	1.000	203.00
011 Temporary Diversion Channel and/or Pipe	Each	2.000	8,700.000	17,400.00
012 Remove Silt Fence	Ft	115.000	0.500	57.50
013 Erosion Control	LS	1.000	3,800.000	3,800.00
014 Incidental Work, Structure	LS	1.000	3,100.000	3,100.00
015 Structure Excavation, Box Culvert	CuYd	117.600	32.000	3,763.20
016 Box Culvert Undercut	CuYd	285.500	46.200	13,190.10
017 2-10'x7' Precast Concrete Box Culvert, Furnish	Ft	48.000	830.080	39,843.84
018 2-10'x7' Precast Concrete Box Culvert, Install	Ft	48.000	210.000	10,080.00
019 2-10'x7' Precast Concrete Box Culv End Sec, Furnish	Each	2.000	12,132.220	24,264.44
020 2-10'x7' Precast Concrete Box Culv End Sec, Install	Each	2.000	2,940.000	5,880.00
021 Class C Riprap	Ton	101.000	42.000	4,242.00
022 Type B Drainage Fabric	SqYd	118.000	3.200	377.60
023 2-14'x8' Precast Concrete Box Culvert, Furnish	Ft	45.000	1,208.540	54,384.30
024 2-14'x8' Precast Concrete Box Culvert, Install	Ft	45.000	260.000	11,700.00
025 2-14'x8' Precast Concrete Box Culv End Sec, Furnish	Each	2.000	17,492.440	34,984.88
026 2-14'x8' Precast Concrete Box Culv End Sec, Install	Each	2.000	3,400.000	6,800.00
TOTAL BID				303,555.61

HC086700 06/14/05  
 CONTRACT ID 5639  
 PROJECT NO.: BRF 29-2(11)50

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: LINCOLN (083) FEDERAL AID INTERSTATE  
 I29 3.0 & 6.0 N OF SD46 EXIT & 0.4  
 N & 1.0 N OF US18W EXIT

SHEET 1 OF 1 ITEM NO. 16

FATIGUE RETROFIT & EPOXY CHIP SEALS  
 CONTRACT TIME: ON-BEF 09-16-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	BUSKERUD CONSTRUCTION INC.		INDUSTRIAL BUILDERS INC	
			DELL RAPIDS	SD	WEST FARGO	ND
001 Traffic Control	Unit	1060.000	5.500	5,830.00	2.100	2,226.00
002 Traffic Control, Miscellaneous	LS	1.000	8,000.000	8,000.00	20,000.000	20,000.00
003 Type C Advance Warning Arrow Panel	Each	1.000	3,500.000	3,500.00	840.000	840.00
004 Traffic Control Movable Concrete Barrier	Each	31.000	260.000	8,060.00	600.000	18,600.00
005 Mobilization	LS	1.000	35,100.000	35,100.00	65,000.000	65,000.00
006 Remove Rubberized Asphalt Chip Seal	SqYd	3170.200	7.750	24,569.05	6.000	19,021.20
007 Fatigue Retrofit Steel Girder, Type C	Each	240.000	145.000	34,800.00	100.000	24,000.00
008 Reset Bearing	Each	8.000	275.000	2,200.00	125.000	1,000.00
009 Magnetic Particle Weld Inspection	In	456.000	14.500	6,612.00	4.800	2,188.80
010 Bridge Repainting, Class I	LS	1.000	6,900.000	6,900.00	12,900.000	12,900.00
011 Paint Residue Containment	LS	1.000	14,000.000	14,000.00	1,050.000	1,050.00
012 Bridge Deck Epoxy Chip Seal	SqYd	4220.600	32.000	135,059.20	35.000	147,721.00
013 Remove and Replace Deteriorated Concrete	SqYd	418.000	135.000	56,430.00	110.000	45,980.00
014 Abrasive Blasting of Bridge Deck	SqYd	4220.600	10.000	42,206.00	7.000	29,544.20
015 Bridge Deck Grinding	SqYd	3170.200	7.000	22,191.40	6.500	20,606.30
TOTAL BID				405,457.65		410,677.50

ITEMS	UNIT	APPROX. QUANTITY	DAKOTA CONTRACTING CORPORATION	
			SIOUX FALLS	SD
001 Traffic Control	Unit	1060.000	2.200	2,332.00
002 Traffic Control, Miscellaneous	LS	1.000	21,000.000	21,000.00
003 Type C Advance Warning Arrow Panel	Each	1.000	880.000	880.00
004 Traffic Control Movable Concrete Barrier	Each	31.000	175.000	5,425.00
005 Mobilization	LS	1.000	49,000.000	49,000.00
006 Remove Rubberized Asphalt Chip Seal	SqYd	3170.200	17.300	54,844.46
007 Fatigue Retrofit Steel Girder, Type C	Each	240.000	137.500	33,000.00
008 Reset Bearing	Each	8.000	1,650.000	13,200.00
009 Magnetic Particle Weld Inspection	In	456.000	7.700	3,511.20
010 Bridge Repainting, Class I	LS	1.000	1,320.000	1,320.00
011 Paint Residue Containment	LS	1.000	1,100.000	1,100.00
012 Bridge Deck Epoxy Chip Seal	SqYd	4220.600	33.750	142,445.25
013 Remove and Replace Deteriorated Concrete	SqYd	418.000	147.350	61,592.30
014 Abrasive Blasting of Bridge Deck	SqYd	4220.600	8.100	34,186.86
015 Bridge Deck Grinding	SqYd	3170.200	5.550	17,594.61
TOTAL BID				441,431.68

HC086700 06/14/05  
 CONTRACT ID 5637  
 PROJECT NO.: BRF 3063(9)64

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: JACKSON (071) FEDERAL AID PRIMARY  
 MELLETTE (095) SD63 STRUCTURES AT MRM 64.15, 69.71  
 & 72.84 OVER SIMMS & BLACK  
 PIPE CREEKS AND THE WHITE RIVER

SHEET 1 OF 2 ITEM NO. 17  
 EPOXY CHIP SEAL, MOD JOINTS, BRDG RAIL  
 CONTRACT TIME: ON-BEF 09-16-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	INDUSTRIAL BUILDERS INC		HEAVY CONSTRUCTORS INC	
			WEST FARGO	ND	RAPID CITY	SD
001 Mobilization	LS	1.000	80,000.000	80,000.00	77,461.450	77,461.45
002 Remove Rubberized Asphalt Chip Seal	SqYd	3072.800	7.000	21,509.60	4.550	13,981.24
003 Remove Beam Guardrail	Ft	1050.000	3.150	3,307.50	4.320	4,536.00
004 Remove W Beam Guardrail Deformed End	Each	8.000	200.000	1,600.00	273.500	2,188.00
005 Unclassified Excavation	CuYd	220.000	14.000	3,080.00	50.390	11,085.80
006 Incidental Work	LS	1.000	11,000.000	11,000.00	404.400	404.40
007 Base Course	Ton	56.000	14.000	784.00	79.190	4,434.64
008 Asphalt Concrete Composite	Ton	383.000	101.000	38,683.00	116.620	44,665.46
009 Modify Girder End	Each	4.000	2,500.000	10,000.00	4,981.520	19,926.08
010 Jack Superstructure, Steel Girder Bridge	LS	1.000	2,000.000	2,000.00	5,924.200	5,924.20
011 Reset Bearing	Each	4.000	500.000	2,000.00	2,470.060	9,880.24
012 Modify Expansion Device	Each	2.000	50,000.000	100,000.00	24,806.750	49,613.50
013 Bridge Repainting, Class I	LS	1.000	15,200.000	15,200.00	20,156.480	20,156.48
014 Paint Residue Containment	LS	1.000	2,100.000	2,100.00	2,159.630	2,159.63
015 Class A45 Concrete, Bridge Repair	CuYd	18.400	3,500.000	64,400.00	2,256.110	41,512.42
016 Breakout Structural Concrete	CuYd	13.800	1,500.000	20,700.00	1,686.430	23,272.73
017 Install Dowel in Concrete	Each	56.000	21.500	1,204.00	31.380	1,757.28
018 Modify Bridge Rail	Ft	1428.000	24.000	34,272.00	66.390	94,804.92
019 Epoxy Coated Reinforcing Steel	Lb	4354.000	1.500	6,531.00	1.650	7,184.10
020 No. 5 Rebar Splice	Each	60.000	17.000	1,020.00	15.090	905.40
021 Bridge Deck Epoxy Chip Seal	SqYd	3072.800	32.000	98,329.60	50.300	154,561.84
022 Remove and Replace Deteriorated Concrete	SqYd	313.000	110.000	34,430.00	42.040	13,158.52
023 Abrasive Blasting of Bridge Deck	SqYd	3072.800	8.000	24,582.40	5.540	17,023.31
024 Bridge Deck Grinding	SqYd	3072.800	7.000	21,509.60	9.470	29,099.42
025 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	100.000	78.000	7,800.00	106.520	10,652.00
026 Straight Class A W Beam Guardrail with Wood Posts	Ft	200.000	22.000	4,400.00	29.510	5,902.00
027 W Beam to Thrie Beam Guardrail Transition	Each	8.000	280.000	2,240.00	381.460	3,051.68
028 W Beam Guardrail Flared End Terminal	Each	8.000	1,700.000	13,600.00	2,303.130	18,425.04
029 Temporary Signing	SqFt	56.000	13.000	728.00	17.280	967.68
030 Traffic Control	Unit	1236.000	2.100	2,595.60	2.880	3,559.68
031 Traffic Control, Miscellaneous	LS	1.000	9,200.000	9,200.00	12,525.820	12,525.82
TOTAL BID				638,806.30		704,780.96

HC086700 06/14/05  
 CONTRACT ID 5637  
 PROJECT NO.: BRF 3063(9)64

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 05/18/2005 LETTING  
 COUNTY: JACKSON (071) FEDERAL AID PRIMARY  
 MELLETTE (095) SD63 STRUCTURES AT MRM 64.15, 69.71  
 & 72.84 OVER SIMMS & BLACK  
 PIPE CREEKS AND THE WHITE RIVER

SHEET 2 OF 2 ITEM NO. 17  
 EPOXY CHIP SEAL, MOD JOINTS, BRDG RAIL  
 CONTRACT TIME: ON-BEF 09-16-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	J V BAILEY CO INC RAPID CITY	SD
001 Mobilization	LS	1.000	183,000.000	183,000.00
002 Remove Rubberized Asphalt Chip Seal	SqYd	3072.800	5.000	15,364.00
003 Remove Beam Guardrail	Ft	1050.000	2.500	2,625.00
004 Remove W Beam Guardrail Deformed End	Each	8.000	175.000	1,400.00
005 Unclassified Excavation	CuYd	220.000	30.000	6,600.00
006 Incidental Work	LS	1.000	8,000.000	8,000.00
007 Base Course	Ton	56.000	20.000	1,120.00
008 Asphalt Concrete Composite	Ton	383.000	115.000	44,045.00
009 Modify Girder End	Each	4.000	2,000.000	8,000.00
010 Jack Superstructure, Steel Girder Bridge	LS	1.000	5,000.000	5,000.00
011 Reset Bearing	Each	4.000	1,000.000	4,000.00
012 Modify Expansion Device	Each	2.000	30,000.000	60,000.00
013 Bridge Repainting, Class I	LS	1.000	5,000.000	5,000.00
014 Paint Residue Containment	LS	1.000	2,500.000	2,500.00
015 Class A45 Concrete, Bridge Repair	CuYd	18.400	2,850.000	52,440.00
016 Breakout Structural Concrete	CuYd	13.800	1,500.000	20,700.00
017 Install Dowel in Concrete	Each	56.000	35.000	1,960.00
018 Modify Bridge Rail	Ft	1428.000	28.000	39,984.00
019 Epoxy Coated Reinforcing Steel	Lb	4354.000	2.000	8,708.00
020 No. 5 Rebar Splice	Each	60.000	25.000	1,500.00
021 Bridge Deck Epoxy Chip Seal	SqYd	3072.800	40.000	122,912.00
022 Remove and Replace Deteriorated Concrete	SqYd	313.000	120.000	37,560.00
023 Abrasive Blasting of Bridge Deck	SqYd	3072.800	7.500	23,046.00
024 Bridge Deck Grinding	SqYd	3072.800	13.500	41,482.80
025 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	100.000	90.000	9,000.00
026 Straight Class A W Beam Guardrail with Wood Posts	Ft	200.000	25.000	5,000.00
027 W Beam to Thrie Beam Guardrail Transition	Each	8.000	275.000	2,200.00
028 W Beam Guardrail Flared End Terminal	Each	8.000	2,300.000	18,400.00
029 Temporary Signing	SqFt	56.000	15.000	840.00
030 Traffic Control	Unit	1236.000	2.500	3,090.00
031 Traffic Control, Miscellaneous	LS	1.000	15,000.000	15,000.00
TOTAL BID				750,476.80