

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 CONTENTS

PCNO	PROJECT NO.	COUNTY	TYPE OF IMPROVEMENT
1. REJECTED BY COMMISSION			
2.	00D3 0291-272	MOODY	CRC PAVEMENT REPAIR
3.	00E6 NH 0012(00)390	GRANT	TRAFFIC SIGNALS
4.	6937 NH 0037(68)105 6938 NH-P 0034(61)330	SANBORN	CRACK & SEAT PCCP, PROCESSS IN PLACE SUR AC RESURFACING, FLATTTNG SLPES ON APPRCH MOD CONCTE BARRIER RAIL END BLKS,& GRDRL
5.	6351 BRO 8044(4)	MCCOOK	STRUCTURE & APPROACH GRADING (2-12'X 7' BOX CULVERT)
6.	6587 BRO 8053(12)	PERKINS	STRUCTURE & APPROACH GRADING (150' 3 SPAN PRESTRESSED CONCRETE GIRDER BRIDGE)
7.	5773 BRO 8043(5)	LYMAN	STRUCTURE AND APPROACH GRADING (95'-0" PRESTRESSED CONCRETE BULB TEE BRIDGE)
8. REJECTED BY COMMISSION			
9.	6743 BRO 8040(10)	LAKE	STRUCTURE & APPROACH GRADING (3-13'X6' CIP BOX CULVERT)
10.	6366 BRO 8052(28)	PENNINGTON	STRUCTURE REHABILITATION (34' REINFORCED CONCRETE BRIDGE)

HC086700 06/28/05
 CONTRACT ID 5627
 PROJECT NO.: 0291-272

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: MOODY (101) NON FEDERAL AID
 I29 FM 0.5 N OF SD34 INTERCHANGE N
 11.0 MI

SHEET 1 OF 1 ITEM NO. 2

CRC PAVEMENT REPAIR
 CONTRACT TIME: ON-BEF 10-14-05
 LENGTH: 11.065 MILES

ITEMS	UNIT	APPROX. QUANTITY	FORBY CONTRACTING INC		DAKOTA CONTRACTING CORPORATION	
			HINCKLEY	MN	SIOUX FALLS	SD
001 Mobilization	LS	1.000	20,000.000	20,000.00	18,300.000	18,300.00
002 Continuously Reinforced PCC Pavement Repair	SqYd	461.900	180.000	83,142.00	245.000	113,165.50
003 Repair Type A Spall	SqFt	3314.000	35.000	115,990.00	34.500	114,333.00
004 Flagging	Hour	200.000	18.310	3,662.00	18.310	3,662.00
005 Traffic Control	Unit	1696.000	5.000	8,480.00	1.810	3,069.76
006 Traffic Control, Miscellaneous	LS	1.000	17,500.000	17,500.00	21,050.000	21,050.00
007 Temporary Road Markers	Ft	14400.000	0.600	8,640.00	0.230	3,312.00
008 Type C Advance Warning Arrow Panel	Each	2.000	1,000.000	2,000.00	565.000	1,130.00
TOTAL BID				259,414.00		278,022.26

TYPE CODE

HC086700 06/28/05
 CONTRACT ID 5631
 PROJECT NO.: NH 0012(00)390

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: GRANT (051) NON FEDERAL AID
 US12 & MILBANK AVE. IN MILBANK

SHEET 1 OF 2 ITEM NO. 3

TRAFFIC SIGNALS
 CONTRACT TIME: ON-BEF 10-28-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	MUTH ELECTRIC INC		STRATA CORPORATION	
			MITCHELL	SD	GRAND FORKS	ND
001 Mobilization	LS	1.000	11,000.000	11,000.00	20,000.000	20,000.00
002 Salvage Signal Equipment	LS	1.000	606.000	606.00	2,500.000	2,500.00
003 Incidental Work	LS	1.000	5,500.000	5,500.00	5,000.000	5,000.00
004 Flagging	Hour	15.000	18.310	274.65	18.310	274.65
005 Traffic Control	Unit	562.000	0.800	449.60	0.550	309.10
006 Traffic Control, Miscellaneous	LS	1.000	3,300.000	3,300.00	2,500.000	2,500.00
007 Type C Advance Warning Arrow Panel	Each	2.000	700.000	1,400.00	550.000	1,100.00
008 Wood Utility Pole	Each	1.000	60.000	60.00	500.000	500.00
009 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	4.000	335.000	1,340.00	500.000	2,000.00
010 3 Section Vehicle Signal Head	Each	16.000	900.000	14,400.00	800.000	12,800.00
011 3' Diameter Footing	Ft	43.000	130.000	5,590.00	120.000	5,160.00
012 18" Diameter Junction Box	Each	11.000	430.000	4,730.00	500.000	5,500.00
013 24" Diameter Junction Box	Each	1.000	700.000	700.00	800.000	800.00
014 Electrical Service Cabinet	Each	1.000	700.000	700.00	800.000	800.00
015 Traffic Signal Controller	Each	3.000	6,740.000	20,220.00	9,000.000	27,000.00
016 Meter Socket	Each	1.000	170.000	170.00	400.000	400.00
017 Sawed-In Detector Loop	Each	34.000	650.000	22,100.00	800.000	27,200.00
018 Detector Unit	Each	20.000	80.000	1,600.00	75.000	1,500.00
019 Miscellaneous Signal Parts	LS	1.000	9,500.000	9,500.00	15,000.000	15,000.00
020 Pedestrian Signal Head	Each	16.000	490.000	7,840.00	400.000	6,400.00
021 Install Signal Pole with Mast Arm and Luminaire Arm	Each	4.000	910.000	3,640.00	750.000	3,000.00
022 2" Rigid Conduit, Schedule 40	Ft	805.000	5.100	4,105.50	5.000	4,025.00
023 4" Rigid Conduit, Schedule 40	Ft	20.000	10.000	200.00	8.000	160.00
024 2" Rigid Conduit, Schedule 80	Ft	130.000	15.000	1,950.00	7.000	910.00
025 3" Rigid Conduit, Schedule 80	Ft	490.000	17.000	8,330.00	15.000	7,350.00
026 1/C #4 AWG Copper Wire	Ft	835.000	0.900	751.50	0.500	417.50
027 1/C #6 AWG Copper Wire	Ft	4325.000	0.600	2,595.00	0.450	1,946.25
028 4/C #14 AWG Copper Tray Cable, K2	Ft	325.000	0.800	260.00	0.450	146.25
029 12/C #14 AWG Copper Tray Cable, K2	Ft	335.000	2.000	670.00	2.000	670.00
030 19/C #14 AWG Copper Tray Cable, K2	Ft	335.000	2.900	971.50	2.500	837.50
031 #16 AWG Copper Twisted Shielded Pair	Ft	2350.000	0.400	940.00	0.750	1,762.50
032 2/C #10 AWG Copper Pole and Bracket Cable	Ft	260.000	1.400	364.00	1.500	390.00
TOTAL BID				136,257.75		158,358.75

HC086700 06/28/05
 CONTRACT ID 5631
 PROJECT NO.: NH 0012(00)390

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: GRANT (051) NON FEDERAL AID
 US12 & MILBANK AVE. IN MILBANK

SHEET 2 OF 2 ITEM NO. 3

TRAFFIC SIGNALS
 CONTRACT TIME: ON-BEF 10-28-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	ACTION SYSTEMS, INC. D/B/A	
			ACTION ELECTRIC SIOUX FALLS	SD
001 Mobilization	LS	1.000	9,000.000	9,000.00
002 Salvage Signal Equipment	LS	1.000	3,000.000	3,000.00
003 Incidental Work	LS	1.000	1,275.000	1,275.00
004 Flagging	Hour	15.000	18.310	274.65
005 Traffic Control	Unit	562.000	3.990	2,242.38
006 Traffic Control, Miscellaneous	LS	1.000	3,160.000	3,160.00
007 Type C Advance Warning Arrow Panel	Each	2.000	1,465.000	2,930.00
008 Wood Utility Pole	Each	1.000	100.000	100.00
009 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	4.000	379.000	1,516.00
010 3 Section Vehicle Signal Head	Each	16.000	989.000	15,824.00
011 3' Diameter Footing	Ft	43.000	195.000	8,385.00
012 18" Diameter Junction Box	Each	11.000	927.000	10,197.00
013 24" Diameter Junction Box	Each	1.000	1,230.000	1,230.00
014 Electrical Service Cabinet	Each	1.000	770.000	770.00
015 Traffic Signal Controller	Each	3.000	7,500.000	22,500.00
016 Meter Socket	Each	1.000	100.000	100.00
017 Sawed-In Detector Loop	Each	34.000	690.000	23,460.00
018 Detector Unit	Each	20.000	125.000	2,500.00
019 Miscellaneous Signal Parts	LS	1.000	10,500.000	10,500.00
020 Pedestrian Signal Head	Each	16.000	591.000	9,456.00
021 Install Signal Pole with Mast Arm and Luminaire Arm	Each	4.000	1,395.000	5,580.00
022 2" Rigid Conduit, Schedule 40	Ft	805.000	5.480	4,411.40
023 4" Rigid Conduit, Schedule 40	Ft	20.000	13.150	263.00
024 2" Rigid Conduit, Schedule 80	Ft	130.000	16.000	2,080.00
025 3" Rigid Conduit, Schedule 80	Ft	490.000	20.000	9,800.00
026 1/C #4 AWG Copper Wire	Ft	835.000	0.800	668.00
027 1/C #6 AWG Copper Wire	Ft	4325.000	0.650	2,811.25
028 4/C #14 AWG Copper Tray Cable, K2	Ft	325.000	1.200	390.00
029 12/C #14 AWG Copper Tray Cable, K2	Ft	335.000	2.200	737.00
030 19/C #14 AWG Copper Tray Cable, K2	Ft	335.000	3.000	1,005.00
031 #16 AWG Copper Twisted Shielded Pair	Ft	2350.000	0.750	1,762.50
032 2/C #10 AWG Copper Pole and Bracket Cable	Ft	260.000	1.870	486.20
TOTAL BID				158,414.38

HC086700 06/28/05
 CONTRACT ID 5630
 PROJECT NO.: NH 0037(68)105
 NH-P 0034(61)330

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: SANBORN (111) FEDERAL AID PRIMARY
 SD37, NBL & SBL, FM SD34 TO NEAR
 SD224

SHEET 1 OF 9 ITEM NO. 4
 CRK&SET PCCP, AC RESURF,SLPFLTNG,GRDRL
 CONTRACT TIME: ON-BEF 08-11-06
 LENGTH: 17.582 MILES

ITEMS	UNIT	APPROX. QUANTITY	SPENCER QUARRIES INCORPORATED		ASPHALT PAVING & MATERIALS CO	
			SPENCER	SD	HURON	SD
001 Mobilization	LS	1.000	102,157.990	102,157.99	298,833.680	298,833.68
002 Remove Pipe End Section	Each	68.000	64.660	4,396.88	15.000	1,020.00
003 Remove 3 Cable Guardrail	Ft	564.000	2.690	1,517.16	2.500	1,410.00
004 Remove Beam Guardrail	Ft	1025.000	3.770	3,864.25	3.500	3,587.50
005 Remove 3 Cable Guardrail Anchor Assembly	Each	2.000	204.750	409.50	190.000	380.00
006 Remove W Beam Guardrail Deformed End	Each	4.000	204.750	819.00	190.000	760.00
007 Remove W Beam Guardrail End Terminal	Each	4.000	269.410	1,077.64	250.000	1,000.00
008 Remove Rubrail	Ft	48.000	8.080	387.84	7.500	360.00
009 Remove Concrete Pavement	SqYd	1216.000	10.780	13,108.48	32.000	38,912.00
010 Remove Concrete Median Pavement	SqYd	798.000	10.780	8,602.44	7.000	5,586.00
011 Salvage Delineator	Each	260.000	4.850	1,261.00	4.500	1,170.00
012 Salvage Traffic Sign	Each	16.000	19.070	305.12	17.700	283.20
013 Remove Pipe End Section for Reset	Each	3.000	70.050	210.15	50.000	150.00
014 Unclassified Excavation	CuYd	1267.000	7.540	9,553.18	5.000	6,335.00
015 Unclassified Excavation, Digouts	CuYd	264.000	5.000	1,320.00	5.000	1,320.00
016 Contractor Furnished Borrow	CuYd	6560.000	7.540	49,462.40	4.500	29,520.00
017 18" RCP Class 2, Furnish	Ft	16.000	22.630	362.08	20.000	320.00
018 18" RCP, Install	Ft	16.000	17.240	275.84	15.000	240.00
019 24" RCP Class 2, Furnish	Ft	436.000	33.300	14,518.80	27.000	11,772.00
020 24" RCP, Install	Ft	436.000	17.240	7,516.64	25.000	10,900.00
021 18" RCP Safety End, Furnish	Each	2.000	528.030	1,056.06	360.000	720.00
022 18" RCP Safety End, Install	Each	2.000	85.130	170.26	50.000	100.00
023 24" RCP Safety End, Furnish	Each	60.000	808.210	48,492.60	547.000	32,820.00
024 24" RCP Safety End, Install	Each	60.000	85.130	5,107.80	30.000	1,800.00
025 24" CMP 16 Gauge, Furnish	Ft	16.000	18.320	293.12	27.860	445.76
026 24" CMP, Install	Ft	16.000	12.930	206.88	25.000	400.00
027 24" CMP Elbow, Furnish	Each	2.000	215.530	431.06	125.000	250.00
028 24" CMP Elbow, Install	Each	2.000	134.700	269.40	55.000	110.00
029 24" CMP Safety End, Furnish	Each	2.000	156.260	312.52	160.000	320.00
030 24" CMP Safety End, Install	Each	2.000	102.380	204.76	35.000	70.00
031 24" CMP Arch 16 Gauge, Furnish	Ft	20.000	28.020	560.40	18.000	360.00
032 24" CMP Arch, Install	Ft	20.000	26.940	538.80	20.000	400.00
033 24" CMP Arch Safety End, Furnish	Each	4.000	377.170	1,508.68	184.890	739.56
034 24" CMP Arch Safety End, Install	Each	4.000	134.700	538.80	35.000	140.00
035 24" RCP Arch to CMP Arch Transition, Furnish	Each	4.000	323.290	1,293.16	240.000	960.00
036 24" Pipe Arch Transition, Install	Each	4.000	204.750	819.00	80.000	320.00
037 24" Smooth Tapered Sleeve, Furnish	Each	2.000	377.170	754.34	224.000	448.00
038 24" Smooth Tapered Sleeve, Install	Each	2.000	215.530	431.06	100.000	200.00
039 Reset Pipe End Section	Each	3.000	247.850	743.55	150.000	450.00
040 Type III Field Laboratory	Each	1.000	3,448.370	3,448.37	10,000.000	10,000.00
041 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	100.000	79.740	7,974.00	74.000	7,400.00
042 Straight Class A W Beam Guardrail with Wood Posts	Ft	575.000	22.630	13,012.25	21.000	12,075.00
043 W Beam to Thrie Beam Guardrail Transition	Each	8.000	285.570	2,284.56	265.000	2,120.00
044 W Beam Guardrail Flared End Terminal	Each	4.000	1,724.190	6,896.76	1,600.000	6,400.00
045 W Beam Guardrail Tangent End Terminal	Each	4.000	2,155.230	8,620.92	2,000.000	8,000.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/28/05
 CONTRACT ID 5630
 PROJECT NO.: NH 0037(68)105
 NH-P 0034(61)330

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: SANBORN (111) FEDERAL AID PRIMARY
 SD37, NBL & SBL, FM SD34 TO NEAR
 SD224

SHEET 2 OF 9 ITEM NO. 4
 CRK&SET PCCP, AC RESURF,SLPFLTLNG,GRDRL
 CONTRACT TIME: ON-BEF 08-11-06
 LENGTH: 17.582 MILES

ITEMS	UNIT	APPROX. QUANTITY	SPENCER QUARRIES INCORPORATED		ASPHALT PAVING & MATERIALS CO	
			SPENCER	SD	HURON	SD
046 1.25' Diameter Breakaway Support Concrete Footing	Ft	32.000	29.100	931.20	27.000	864.00
047 2.0 Lb/Ft Flanged Channel Post	Ft	42.000	5.770	242.34	5.350	224.70
048 3" Diameter Steel Post, .216" Shell	Ft	38.000	21.550	818.90	20.000	760.00
049 4" Diameter Steel Post, .237" Shell	Ft	72.000	26.940	1,939.68	25.000	1,800.00
050 4"x6" Wood Post	Ft	343.000	9.110	3,124.73	8.450	2,898.35
051 4"x4" Amber Delineator with 1.12 Lb/Ft Post	Each	23.000	13.740	316.02	12.750	293.25
052 4"x8" Amber Delineator with 1.12 Lb/Ft Post	Each	8.000	16.330	130.64	15.150	121.20
053 4"x4" White Delineator with 1.12 Lb/Ft Post	Each	235.000	13.740	3,228.90	12.750	2,996.25
054 4"x8" White Delineator with 1.12 Lb/Ft Post	Each	8.000	16.330	130.64	15.150	121.20
055 Type 2 Object Marker Back to Back	Each	91.000	26.940	2,451.54	25.000	2,275.00
056 Type 2 Object Marker	Each	2.000	19.940	39.88	18.500	37.00
057 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	295.600	12.930	3,822.11	12.000	3,547.20
058 Flat Aluminum Sign,Nonremov. Copy Super/Very High Intens	SqFt	122.000	17.780	2,169.16	16.500	2,013.00
059 Flagging	Hour	320.000	18.310	5,859.20	18.310	5,859.20
060 Traffic Control	Unit	5870.000	2.960	17,375.20	2.750	16,142.50
061 Traffic Control, Miscellaneous	LS	1.000	15,086.620	15,086.62	25,000.000	25,000.00
062 Raised Pavement Markers	Ft	4680.000	0.220	1,029.60	0.200	936.00
063 Type C Advance Warning Arrow Panel	Each	3.000	1,077.620	3,232.86	1,000.000	3,000.00
064 Temporary Pavement Marking	Mile	22.400	646.570	14,483.17	600.000	13,440.00
065 Contractor Furnishd Portable Changeable Message Sign	Each	1.000	9,698.540	9,698.54	9,000.000	9,000.00
066 Permanent Seeding	Lb	252.000	21.550	5,430.60	14.500	3,654.00
067 Fertilizing	Ton	0.700	1,185.370	829.76	1,000.000	700.00
068 Mulching	Ton	28.000	177.810	4,978.68	120.000	3,360.00
069 Refurbish Single Mailbox	Each	13.000	91.600	1,190.80	85.000	1,105.00
070 Water for Granular Material	MGal	307.000	12.930	3,969.51	15.000	4,605.00
071 Base Course	Ton	3112.000	12.330	38,370.96	10.000	31,120.00
072 Process In Place Surfacing, Shoulder	SqYd	101088.000	0.720	72,783.36	0.750	75,816.00
073 PG 64-22 Asphalt Binder	Ton	1690.800	222.920	376,913.14	210.000	355,068.00
074 PG 64-34 Asphalt Binder	Ton	2847.500	311.410	886,739.98	290.000	825,775.00
075 Class Q-MVT Asphalt Concrete	Ton	68903.000	20.150	1,388,395.45	20.000	1,378,060.00
076 Asphalt Concrete Composite	Ton	134.000	71.120	9,530.08	60.000	8,040.00
077 Asphalt Concrete Leveling Lift	Ton	7316.000	21.190	155,026.04	20.000	146,320.00
078 Hydrated Lime	Ton	754.800	136.780	103,241.54	125.000	94,350.00
079 Grind Rumble Strip in Asphalt Concrete	Mile	34.900	384.710	13,426.38	400.000	13,960.00
080 MC-70 Asphalt for Prime	Ton	66.600	385.120	25,648.99	400.000	26,640.00
081 SS-1h or CSS-1h Asphalt for Tack	Ton	212.600	278.770	59,266.50	275.000	58,465.00
082 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	86.700	367.910	31,897.80	285.000	24,709.50
083 Blotting Sand for Prime	Ton	551.000	19.460	10,722.46	20.000	11,020.00
084 Sand for Flush Seal	Ton	1064.000	23.010	24,482.64	20.000	21,280.00
085 Cold Milling Asphalt Concrete	SqYd	1688.000	5.300	8,946.40	4.000	6,752.00
086 Planing PCC Pavement	SqYd	1030.000	10.030	10,330.90	8.500	8,755.00
087 Cracking and Seating PCC Pavement	SqYd	256151.000	0.220	56,353.22	0.150	38,422.65
088 Cored or Sawed Sample	Each	36.000	107.760	3,879.36	175.000	6,300.00
089 Cold Applied Plastic Pvmt Marking, 24"	Ft	25.000	13.360	334.00	12.400	310.00
090 Cold Applied Plastic Pvmt Marking, Arrow	Each	5.000	238.690	1,193.45	221.500	1,107.50
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/28/05
 CONTRACT ID 5630
 PROJECT NO.: NH 0037(68)105
 NH-P 0034(61)330

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: SANBORN (111) FEDERAL AID PRIMARY
 SD37, NBL & SBL, FM SD34 TO NEAR
 SD224

SHEET 3 OF 9 ITEM NO. 4
 CRK&SET PCCP, AC RESURF, SLPFLTNG, GRDRL
 CONTRACT TIME: ON-BEF 08-11-06
 LENGTH: 17.582 MILES

ITEMS	UNIT	APPROX. QUANTITY	SPENCER QUARRIES INCORPORATED		ASPHALT PAVING & MATERIALS CO	
			SPENCER	SD	HURON	SD
091 Cold Applied Plastic Pvmt Marking, Message	Word	3.000	431.050	1,293.15	400.000	1,200.00
092 Pavement Marking Paint, White	Gal	392.000	14.710	5,766.32	13.650	5,350.80
093 Pavement Marking Paint, Yellow	Gal	328.000	15.570	5,106.96	14.450	4,739.60
094 Groove 6" Wide Rumble Strip	Ft	850.000	3.770	3,204.50	3.500	2,975.00
095 Class A45 Concrete, Bridge Repair	CuYd	9.200	1,724.190	15,862.55	1,600.000	14,720.00
096 Special Surface Finish	SqFt	4952.000	3.230	15,994.96	3.000	14,856.00
097 Breakout Structural Concrete	CuYd	8.800	969.850	8,534.68	900.000	7,920.00
098 Install Dowel in Concrete	Each	16.000	32.330	517.28	30.000	480.00
099 Epoxy Coated Reinforcing Steel	Lb	912.000	6.470	5,900.64	6.000	5,472.00
TOTAL BID				3,769,269.47		3,795,644.60

HC086700 06/28/05
 CONTRACT ID 5630
 PROJECT NO.: NH 0037(68)105
 NH-P 0034(61)330

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: SANBORN (111) FEDERAL AID PRIMARY
 SD37, NBL & SBL, FM SD34 TO NEAR
 SD224

SHEET 4 OF 9 ITEM NO. 4
 CRK&SET PCCP, AC RESURF,SLPFLTLNG,GRDRL
 CONTRACT TIME: ON-BEF 08-11-06
 LENGTH: 17.582 MILES

ITEMS	UNIT	APPROX. QUANTITY	DUININCK BROS INC		BORDER STATES PAVING FARGO	INC ND
			PRINSBURG	MN		
001 Mobilization	LS	1.000	327,345.000	327,345.00	248,008.230	248,008.23
002 Remove Pipe End Section	Each	68.000	15.000	1,020.00	64.920	4,414.56
003 Remove 3 Cable Guardrail	Ft	564.000	2.500	1,410.00	2.710	1,528.44
004 Remove Beam Guardrail	Ft	1025.000	3.500	3,587.50	3.790	3,884.75
005 Remove 3 Cable Guardrail Anchor Assembly	Each	2.000	190.000	380.00	205.590	411.18
006 Remove W Beam Guardrail Deformed End	Each	4.000	190.000	760.00	205.590	822.36
007 Remove W Beam Guardrail End Terminal	Each	4.000	250.000	1,000.00	270.520	1,082.08
008 Remove Rubrail	Ft	48.000	7.500	360.00	8.120	389.76
009 Remove Concrete Pavement	SqYd	1216.000	10.000	12,160.00	10.820	13,157.12
010 Remove Concrete Median Pavement	SqYd	798.000	10.000	7,980.00	10.820	8,634.36
011 Salvage Delineator	Each	260.000	4.500	1,170.00	5.610	1,458.60
012 Salvage Traffic Sign	Each	16.000	17.700	283.20	22.020	352.32
013 Remove Pipe End Section for Reset	Each	3.000	50.000	150.00	70.330	210.99
014 Unclassified Excavation	CuYd	1267.000	5.000	6,335.00	7.570	9,591.19
015 Unclassified Excavation, Digouts	CuYd	264.000	5.000	1,320.00	5.000	1,320.00
016 Contractor Furnished Borrow	CuYd	6560.000	4.500	29,520.00	7.570	49,659.20
017 18" RCP Class 2, Furnish	Ft	16.000	20.000	320.00	22.720	363.52
018 18" RCP, Install	Ft	16.000	15.000	240.00	17.310	276.96
019 24" RCP Class 2, Furnish	Ft	436.000	27.000	11,772.00	33.440	14,579.84
020 24" RCP, Install	Ft	436.000	25.000	10,900.00	17.310	7,547.16
021 18" RCP Safety End, Furnish	Each	2.000	360.000	720.00	530.210	1,060.42
022 18" RCP Safety End, Install	Each	2.000	50.000	100.00	85.490	170.98
023 24" RCP Safety End, Furnish	Each	60.000	547.000	32,820.00	811.550	48,693.00
024 24" RCP Safety End, Install	Each	60.000	30.000	1,800.00	85.480	5,128.80
025 24" CMP 16 Gauge, Furnish	Ft	16.000	27.860	445.76	18.400	294.40
026 24" CMP, Install	Ft	16.000	25.000	400.00	12.990	207.84
027 24" CMP Elbow, Furnish	Each	2.000	125.000	250.00	216.410	432.82
028 24" CMP Elbow, Install	Each	2.000	55.000	110.00	135.260	270.52
029 24" CMP Safety End, Furnish	Each	2.000	160.000	320.00	156.900	313.80
030 24" CMP Safety End, Install	Each	2.000	35.000	70.00	102.800	205.60
031 24" CMP Arch 16 Gauge, Furnish	Ft	20.000	18.000	360.00	28.130	562.60
032 24" CMP Arch, Install	Ft	20.000	20.000	400.00	27.050	541.00
033 24" CMP Arch Safety End, Furnish	Each	4.000	187.890	751.56	378.720	1,514.88
034 24" CMP Arch Safety End, Install	Each	4.000	35.000	140.00	135.260	541.04
035 24" RCP Arch to CMP Arch Transition, Furnish	Each	4.000	240.000	960.00	324.620	1,298.48
036 24" Pipe Arch Transition, Install	Each	4.000	80.000	320.00	205.590	822.36
037 24" Smooth Tapered Sleeve, Furnish	Each	2.000	224.000	448.00	378.720	757.44
038 24" Smooth Tapered Sleeve, Install	Each	2.000	100.000	200.00	216.410	432.82
039 Reset Pipe End Section	Each	3.000	150.000	450.00	248.870	746.61
040 Type III Field Laboratory	Each	1.000	3,000.000	3,000.00	3,787.210	3,787.21
041 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	100.000	74.000	7,400.00	80.070	8,007.00
042 Straight Class A W Beam Guardrail with Wood Posts	Ft	575.000	21.000	12,075.00	22.720	13,064.00
043 W Beam to Thrie Beam Guardrail Transition	Each	8.000	265.000	2,120.00	286.750	2,294.00
044 W Beam Guardrail Flared End Terminal	Each	4.000	1,600.000	6,400.00	1,731.300	6,925.20
045 W Beam Guardrail Tangent End Terminal	Each	4.000	2,000.000	8,000.00	2,164.120	8,656.48
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/28/05
 CONTRACT ID 5630
 PROJECT NO.: NH 0037(68)105
 NH-P 0034(61)330

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: SANBORN (111) FEDERAL AID PRIMARY
 SD37, NBL & SBL, FM SD34 TO NEAR
 SD224

SHEET 5 OF 9 ITEM NO. 4
 CRK&SET PCCP, AC RESURF,SLPFLTNG,GRDRL
 CONTRACT TIME: ON-BEF 08-11-06
 LENGTH: 17.582 MILES

ITEMS	UNIT	APPROX. QUANTITY	DUININCK BROS INC PRINSBURG	MN	BORDER STATES PAVING FARGO	INC ND
046 1.25' Diameter Breakaway Support Concrete Footing	Ft	32.000	27.000	864.00	35.780	1,144.96
047 2.0 Lb/Ft Flanged Channel Post	Ft	42.000	5.350	224.70	6.360	267.12
048 3" Diameter Steel Post, .216" Shell	Ft	38.000	20.000	760.00	23.940	909.72
049 4" Diameter Steel Post, .237" Shell	Ft	72.000	25.000	1,800.00	29.920	2,154.24
050 4"x6" Wood Post	Ft	343.000	8.450	2,898.35	19.960	6,846.28
051 4"x4" Amber Delineator with 1.12 Lb/Ft Post	Each	23.000	12.750	293.25	15.030	345.69
052 4"x8" Amber Delineator with 1.12 Lb/Ft Post	Each	8.000	15.150	121.20	18.120	144.96
053 4"x4" White Delineator with 1.12 Lb/Ft Post	Each	235.000	12.750	2,996.25	15.030	3,532.05
054 4"x8" White Delineator with 1.12 Lb/Ft Post	Each	8.000	15.150	121.20	18.120	144.96
055 Type 2 Object Marker Back to Back	Each	91.000	25.000	2,275.00	29.840	2,715.44
056 Type 2 Object Marker	Each	2.000	18.500	37.00	21.660	43.32
057 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	295.600	12.000	3,547.20	14.220	4,203.43
058 Flat Aluminum Sign,Nonremov. Copy Super/Very High Intens	SqFt	122.000	16.500	2,013.00	19.330	2,358.26
059 Flagging	Hour	320.000	18.310	5,859.20	18.310	5,859.20
060 Traffic Control	Unit	5870.000	2.750	16,142.50	2.980	17,492.60
061 Traffic Control, Miscellaneous	LS	1.000	15,000.000	15,000.00	15,148.840	15,148.84
062 Raised Pavement Markers	Ft	4680.000	2.000	9,360.00	0.220	1,029.60
063 Type C Advance Warning Arrow Panel	Each	3.000	1,000.000	3,000.00	1,082.060	3,246.18
064 Temporary Pavement Marking	Mile	22.400	600.000	13,440.00	649.240	14,542.98
065 Contractor Furnishd Portable Changeable Message Sign	Each	1.000	9,000.000	9,000.00	9,738.540	9,738.54
066 Permanent Seeding	Lb	252.000	14.500	3,654.00	21.640	5,453.28
067 Fertilizing	Ton	0.700	1,000.000	700.00	1,190.270	833.19
068 Mulching	Ton	28.000	120.000	3,360.00	178.540	4,999.12
069 Refurbish Single Mailbox	Each	13.000	135.000	1,755.00	135.260	1,758.38
070 Water for Granular Material	MGal	307.000	15.000	4,605.00	25.260	7,754.82
071 Base Course	Ton	3112.000	8.380	26,078.56	17.610	54,802.32
072 Process In Place Surfacing, Shoulder	SqYd	101088.000	1.270	128,381.76	1.160	117,262.08
073 PG 64-22 Asphalt Binder	Ton	1690.800	208.000	351,686.40	224.920	380,294.74
074 PG 64-34 Asphalt Binder	Ton	2847.500	289.000	822,927.50	312.690	890,384.78
075 Class Q-MVT Asphalt Concrete	Ton	68903.000	20.000	1,378,060.00	21.700	1,495,195.10
076 Asphalt Concrete Composite	Ton	134.000	53.250	7,135.50	167.090	22,390.06
077 Asphalt Concrete Leveling Lift	Ton	7316.000	16.750	122,543.00	24.920	182,314.72
078 Hydrated Lime	Ton	754.800	125.000	94,350.00	137.120	103,498.18
079 Grind Rumble Strip in Asphalt Concrete	Mile	34.900	360.000	12,564.00	479.660	16,740.13
080 MC-70 Asphalt for Prime	Ton	66.600	383.000	25,507.80	391.040	26,043.26
081 SS-1h or CSS-1h Asphalt for Tack	Ton	212.600	254.000	54,000.40	318.400	67,691.84
082 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	86.700	336.000	29,131.20	299.120	25,933.70
083 Blotting Sand for Prime	Ton	551.000	40.000	22,040.00	50.050	27,577.55
084 Sand for Flush Seal	Ton	1064.000	25.000	26,600.00	38.660	41,134.24
085 Cold Milling Asphalt Concrete	SqYd	1688.000	2.370	4,000.56	7.330	12,373.04
086 Planing PCC Pavement	SqYd	1030.000	6.000	6,180.00	7.470	7,694.10
087 Cracking and Seating PCC Pavement	SqYd	256151.000	0.150	38,422.65	0.250	64,037.75
088 Cored or Sawed Sample	Each	36.000	150.000	5,400.00	162.310	5,843.16
089 Cold Applied Plastic Pvmt Marking, 24"	Ft	25.000	12.400	310.00	13.420	335.50
090 Cold Applied Plastic Pvmt Marking, Arrow	Each	5.000	221.500	1,107.50	239.680	1,198.40
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 06/28/05
 CONTRACT ID 5630
 PROJECT NO.: NH 0037(68)105
 NH-P 0034(61)330

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: SANBORN (111) FEDERAL AID PRIMARY
 SD37, NBL & SBL, FM SD34 TO NEAR
 SD224

SHEET 6 OF 9 ITEM NO. 4
 CRK&SET PCCP, AC RESURF, SLPFLTNG, GRDRL
 CONTRACT TIME: ON-BEF 08-11-06
 LENGTH: 17.582 MILES

ITEMS	UNIT	APPROX. QUANTITY	DUININCK BROS INC		BORDER STATES PAVING INC	
			PRINSBURG	MN	FARGO	ND
091 Cold Applied Plastic Pvmt Marking, Message	Word	3.000	400.000	1,200.00	432.820	1,298.46
092 Pavement Marking Paint, White	Gal	392.000	13.650	5,350.80	14.770	5,789.84
093 Pavement Marking Paint, Yellow	Gal	328.000	14.450	4,739.60	15.640	5,129.92
094 Groove 6" Wide Rumble Strip	Ft	850.000	3.500	2,975.00	3.790	3,221.50
095 Class A45 Concrete, Bridge Repair	CuYd	9.200	1,600.000	14,720.00	1,731.300	15,927.96
096 Special Surface Finish	SqFt	4952.000	3.000	14,856.00	3.250	16,094.00
097 Breakout Structural Concrete	CuYd	8.800	900.000	7,920.00	973.850	8,569.88
098 Install Dowel in Concrete	Each	16.000	30.000	480.00	32.460	519.36
099 Epoxy Coated Reinforcing Steel	Lb	912.000	6.000	5,472.00	6.490	5,918.88
TOTAL BID				3,816,040.10		4,192,303.53

HC086700 06/28/05
 CONTRACT ID 5630
 PROJECT NO.: NH 0037(68)105
 NH-P 0034(61)330

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: SANBORN (111) FEDERAL AID PRIMARY
 SD37, NBL & SBL, FM SD34 TO NEAR
 SD224

SHEET 7 OF 9 ITEM NO. 4
 CRK&SET PCCP, AC RESURF,SLPFLTNG,GRDRL
 CONTRACT TIME: ON-BEF 08-11-06
 LENGTH: 17.582 MILES

ITEMS	UNIT	APPROX. QUANTITY	MCLAUGHLIN & SCHULZ INC	
			MARSHALL	MN
001 Mobilization	LS	1.000	300,000.000	300,000.00
002 Remove Pipe End Section	Each	68.000	60.000	4,080.00
003 Remove 3 Cable Guardrail	Ft	564.000	2.500	1,410.00
004 Remove Beam Guardrail	Ft	1025.000	4.000	4,100.00
005 Remove 3 Cable Guardrail Anchor Assembly	Each	2.000	200.000	400.00
006 Remove W Beam Guardrail Deformed End	Each	4.000	200.000	800.00
007 Remove W Beam Guardrail End Terminal	Each	4.000	300.000	1,200.00
008 Remove Rubrail	Ft	48.000	8.000	384.00
009 Remove Concrete Pavement	SqYd	1216.000	11.000	13,376.00
010 Remove Concrete Median Pavement	SqYd	798.000	11.000	8,778.00
011 Salvage Delineator	Each	260.000	4.500	1,170.00
012 Salvage Traffic Sign	Each	16.000	18.000	288.00
013 Remove Pipe End Section for Reset	Each	3.000	75.000	225.00
014 Unclassified Excavation	CuYd	1267.000	8.000	10,136.00
015 Unclassified Excavation, Digouts	CuYd	264.000	5.000	1,320.00
016 Contractor Furnished Borrow	CuYd	6560.000	7.500	49,200.00
017 18" RCP Class 2, Furnish	Ft	16.000	21.000	336.00
018 18" RCP, Install	Ft	16.000	17.000	272.00
019 24" RCP Class 2, Furnish	Ft	436.000	31.000	13,516.00
020 24" RCP, Install	Ft	436.000	17.000	7,412.00
021 18" RCP Safety End, Furnish	Each	2.000	500.000	1,000.00
022 18" RCP Safety End, Install	Each	2.000	80.000	160.00
023 24" RCP Safety End, Furnish	Each	60.000	800.000	48,000.00
024 24" RCP Safety End, Install	Each	60.000	80.000	4,800.00
025 24" CMP 16 Gauge, Furnish	Ft	16.000	18.000	288.00
026 24" CMP, Install	Ft	16.000	13.000	208.00
027 24" CMP Elbow, Furnish	Each	2.000	200.000	400.00
028 24" CMP Elbow, Install	Each	2.000	125.000	250.00
029 24" CMP Safety End, Furnish	Each	2.000	150.000	300.00
030 24" CMP Safety End, Install	Each	2.000	100.000	200.00
031 24" CMP Arch 16 Gauge, Furnish	Ft	20.000	27.000	540.00
032 24" CMP Arch, Install	Ft	20.000	25.000	500.00
033 24" CMP Arch Safety End, Furnish	Each	4.000	400.000	1,600.00
034 24" CMP Arch Safety End, Install	Each	4.000	150.000	600.00
035 24" RCP Arch to CMP Arch Transition, Furnish	Each	4.000	300.000	1,200.00
036 24" Pipe Arch Transition, Install	Each	4.000	200.000	800.00
037 24" Smooth Tapered Sleeve, Furnish	Each	2.000	400.000	800.00
038 24" Smooth Tapered Sleeve, Install	Each	2.000	200.000	400.00
039 Reset Pipe End Section	Each	3.000	250.000	750.00
040 Type III Field Laboratory	Each	1.000	7,000.000	7,000.00
041 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	100.000	80.000	8,000.00
042 Straight Class A W Beam Guardrail with Wood Posts	Ft	575.000	22.000	12,650.00
043 W Beam to Thrie Beam Guardrail Transition	Each	8.000	300.000	2,400.00
044 W Beam Guardrail Flared End Terminal	Each	4.000	1,600.000	6,400.00
045 W Beam Guardrail Tangent End Terminal	Each	4.000	2,000.000	8,000.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 06/28/05
 CONTRACT ID 5630
 PROJECT NO.: NH 0037(68)105
 NH-P 0034(61)330

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: SANBORN (111) FEDERAL AID PRIMARY
 SD37, NBL & SBL, FM SD34 TO NEAR
 SD224

SHEET 8 OF 9 ITEM NO. 4
 CRK&SET PCCP, AC RESURF,SLPFLTNG,GRDRL
 CONTRACT TIME: ON-BEF 08-11-06
 LENGTH: 17.582 MILES

ITEMS	UNIT	APPROX. QUANTITY	MCLAUGHLIN & SCHULZ INC	
			MARSHALL	MN
046 1.25' Diameter Breakaway Support Concrete Footing	Ft	32.000	27.000	864.00
047 2.0 Lb/Ft Flanged Channel Post	Ft	42.000	5.500	231.00
048 3" Diameter Steel Post, .216" Shell	Ft	38.000	20.000	760.00
049 4" Diameter Steel Post, .237" Shell	Ft	72.000	25.000	1,800.00
050 4"x6" Wood Post	Ft	343.000	8.450	2,898.35
051 4"x4" Amber Delineator with 1.12 Lb/Ft Post	Each	23.000	13.000	299.00
052 4"x8" Amber Delineator with 1.12 Lb/Ft Post	Each	8.000	16.000	128.00
053 4"x4" White Delineator with 1.12 Lb/Ft Post	Each	235.000	13.000	3,055.00
054 4"x8" White Delineator with 1.12 Lb/Ft Post	Each	8.000	16.000	128.00
055 Type 2 Object Marker Back to Back	Each	91.000	25.000	2,275.00
056 Type 2 Object Marker	Each	2.000	19.000	38.00
057 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	295.600	12.000	3,547.20
058 Flat Aluminum Sign,Nonremov. Copy Super/Very High Intens	SqFt	122.000	17.000	2,074.00
059 Flagging	Hour	320.000	18.310	5,859.20
060 Traffic Control	Unit	5870.000	3.000	17,610.00
061 Traffic Control, Miscellaneous	LS	1.000	40,000.000	40,000.00
062 Raised Pavement Markers	Ft	4680.000	0.200	936.00
063 Type C Advance Warning Arrow Panel	Each	3.000	1,000.000	3,000.00
064 Temporary Pavement Marking	Mile	22.400	700.000	15,680.00
065 Contractor Furnishd Portable Changeable Message Sign	Each	1.000	10,000.000	10,000.00
066 Permanent Seeding	Lb	252.000	22.000	5,544.00
067 Fertilizing	Ton	0.700	1,200.000	840.00
068 Mulching	Ton	28.000	200.000	5,600.00
069 Refurbish Single Mailbox	Each	13.000	100.000	1,300.00
070 Water for Granular Material	MGal	307.000	15.000	4,605.00
071 Base Course	Ton	3112.000	10.000	31,120.00
072 Process In Place Surfacing, Shoulder	SqYd	101088.000	0.830	83,903.04
073 PG 64-22 Asphalt Binder	Ton	1690.800	215.000	363,522.00
074 PG 64-34 Asphalt Binder	Ton	2847.500	300.000	854,250.00
075 Class Q-MVT Asphalt Concrete	Ton	68903.000	25.250	1,739,800.75
076 Asphalt Concrete Composite	Ton	134.000	80.000	10,720.00
077 Asphalt Concrete Leveling Lift	Ton	7316.000	29.000	212,164.00
078 Hydrated Lime	Ton	754.800	130.000	98,124.00
079 Grind Rumble Strip in Asphalt Concrete	Mile	34.900	550.000	19,195.00
080 MC-70 Asphalt for Prime	Ton	66.600	400.000	26,640.00
081 SS-1h or CSS-1h Asphalt for Tack	Ton	212.600	275.000	58,465.00
082 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	86.700	300.000	26,010.00
083 Blotting Sand for Prime	Ton	551.000	12.000	6,612.00
084 Sand for Flush Seal	Ton	1064.000	25.000	26,600.00
085 Cold Milling Asphalt Concrete	SqYd	1688.000	5.000	8,440.00
086 Planing PCC Pavement	SqYd	1030.000	8.000	8,240.00
087 Cracking and Seating PCC Pavement	SqYd	256151.000	0.210	53,791.71
088 Cored or Sawed Sample	Each	36.000	150.000	5,400.00
089 Cold Applied Plastic Pvmt Marking, 24"	Ft	25.000	13.000	325.00
090 Cold Applied Plastic Pvmt Marking, Arrow	Each	5.000	230.000	1,150.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 06/28/05
 CONTRACT ID 5630
 PROJECT NO.: NH 0037(68)105
 NH-P 0034(61)330

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: SANBORN (111) FEDERAL AID PRIMARY
 SD37, NBL & SBL, FM SD34 TO NEAR
 SD224

SHEET 9 OF 9 ITEM NO. 4
 CRK&SET PCCP, AC RESURF, SLPFLTNG, GRDRL
 CONTRACT TIME: ON-BEF 08-11-06
 LENGTH: 17.582 MILES

ITEMS	UNIT	APPROX. QUANTITY	MCLAUGHLIN & SCHULZ INC	
			MARSHALL	MN
091 Cold Applied Plastic Pvmt Marking, Message	Word	3.000	500.000	1,500.00
092 Pavement Marking Paint, White	Gal	392.000	14.000	5,488.00
093 Pavement Marking Paint, Yellow	Gal	328.000	15.000	4,920.00
094 Groove 6" Wide Rumble Strip	Ft	850.000	4.000	3,400.00
095 Class A45 Concrete, Bridge Repair	CuYd	9.200	2,000.000	18,400.00
096 Special Surface Finish	SqFt	4952.000	3.000	14,856.00
097 Breakout Structural Concrete	CuYd	8.800	1,000.000	8,800.00
098 Install Dowel in Concrete	Each	16.000	30.000	480.00
099 Epoxy Coated Reinforcing Steel	Lb	912.000	7.000	6,384.00
TOTAL BID			4,353,421.25	

HC086700 06/28/05
 CONTRACT ID 5634
 PROJECT NO.: BRO 8044(4)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: MCCOOK (087) FEDERAL AID SECONDARY
 COUNTY ROAD 4.8 MILES NORTH AND 2
 MILES EAST OF SALEM OVER LITTLE
 VERMILLION RIVER

SHEET 2 OF 2 ITEM NO. 5

STRUCTURE & APPROACH GRADING
 CONTRACT TIME: ON-BEF 11-30-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	GRAVES CONSTRUCTION CO INC MELVIN	IA
001 Mobilization	LS	1.000	45,000.000	45,000.00
002 Clearing	LS	1.000	250.000	250.00
003 Remove Silt Fence	Ft	539.000	0.010	5.39
004 Unclassified Excavation	CuYd	614.000	5.000	3,070.00
005 Placing Topsoil	CuYd	98.000	2.000	196.00
006 Traffic Control	Unit	554.000	2.500	1,385.00
007 Traffic Control, Miscellaneous	LS	1.000	1,000.000	1,000.00
008 Erosion Control	LS	1.000	1,900.000	1,900.00
009 Standard Erosion Control Blanket	SqYd	559.400	1.500	839.10
010 12" Diameter Erosion Control Wattle	Ft	120.000	5.500	660.00
011 Shaping for Erosion Control Blanket	Ft	400.000	0.500	200.00
012 Low Flow Silt Fence	Ft	539.000	4.000	2,156.00
013 Mucking Silt Fence	CuYd	25.000	1.000	25.00
014 Repair Silt Fence	Ft	80.000	0.500	40.00
015 Temporary Diversion Channel and/or Pipe	Each	1.000	7,000.000	7,000.00
016 Incidental Work, Structure	LS	1.000	14,000.000	14,000.00
017 Structure Excavation, Box Culvert	CuYd	73.800	34.000	2,509.20
018 Box Culvert Undercut	CuYd	196.200	35.000	6,867.00
019 Class A45 Concrete, Box Culvert	CuYd	139.700	350.000	48,895.00
020 Reinforcing Steel	Lb	31253.000	0.750	23,439.75
021 Class C Riprap	Ton	98.800	25.000	2,470.00
022 Type B Drainage Fabric	SqYd	109.100	3.000	327.30
TOTAL BID				162,234.74

HC086700 06/28/05
 CONTRACT ID 5633
 PROJECT NO.: BRO 8053(12)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: PERKINS (105) FEDERAL AID SECONDARY
 12 W & 26.3 S OF BISON
 OVER THE MOREAU RIVER

SHEET 1 OF 2 ITEM NO. 6
 STRUCTURE AND APPROACH GRADING
 CONTRACT TIME: ON-BEF 10-13-06
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	GRANGAARD CONSTRUCTION INC		HEAVY CONSTRUCTORS INC	
			WATERTOWN	SD	RAPID CITY	SD
001 Mobilization	LS	1.000	80,000.000	80,000.00	99,986.080	99,986.08
002 Clearing	LS	1.000	12,000.000	12,000.00	17,275.000	17,275.00
003 Unclassified Excavation	CuYd	12134.000	4.000	48,536.00	4.500	54,603.00
004 Contractor Furnished Borrow	CuYd	12623.000	7.000	88,361.00	8.650	109,188.95
005 Water for Embankment	MGal	225.100	11.500	2,588.65	11.500	2,588.65
006 Placing Topsoil	CuYd	2786.000	3.000	8,358.00	2.900	8,079.40
007 Gravel Surfacing, Salvaged	CuYd	270.000	4.000	1,080.00	11.500	3,105.00
008 18" CMP 16 Gauge, Furnish	Ft	324.000	12.000	3,888.00	14.400	4,665.60
009 18" CMP, Install	Ft	324.000	12.000	3,888.00	14.400	4,665.60
010 18" CMP Safety End, Furnish	Each	6.000	150.000	900.00	33.500	201.00
011 18" CMP Safety End, Install	Each	6.000	50.000	300.00	14.500	87.00
012 Traffic Control	Unit	494.000	4.500	2,223.00	5.200	2,568.80
013 Traffic Control, Miscellaneous	LS	1.000	322.000	322.00	575.000	575.00
014 Permanent Seeding	Lb	108.000	10.000	1,080.00	14.000	1,512.00
015 Fertilizing	Ton	0.300	1,000.000	300.00	1,150.000	345.00
016 Mulching	Ton	12.000	100.000	1,200.00	150.000	1,800.00
017 Low Flow Silt Fence	Ft	860.000	5.500	4,730.00	5.200	4,472.00
018 Mucking Silt Fence	CuYd	300.000	1.000	300.00	1.150	345.00
019 Repair Silt Fence	Ft	430.000	1.000	430.00	1.150	494.50
020 Incidental Work, Structure	LS	1.000	50,000.000	50,000.00	19,200.000	19,200.00
021 Structural Steel, Miscellaneous	LS	1.000	8,000.000	8,000.00	7,655.000	7,655.00
022 Structure Excavation, Bridge	CuYd	9.500	100.000	950.00	300.000	2,850.00
023 Class A45 Concrete, Bridge Deck	CuYd	159.900	650.000	103,935.00	638.000	102,016.20
024 Class A45 Concrete, Bridge	CuYd	75.400	750.000	56,550.00	914.000	68,915.60
025 Class A45 Concrete, Drilled Shaft	CuYd	37.200	500.000	18,600.00	673.500	25,054.20
026 Drilled Shaft Excavation	CuYd	37.200	220.000	8,184.00	385.000	14,322.00
027 38" Permanent Casing	Ft	44.000	228.000	10,032.00	185.000	8,140.00
028 Type T101 Bridge Railing	Ft	332.000	110.000	36,520.00	99.000	32,868.00
029 Reinforcing Steel	Lb	50851.000	1.000	50,851.00	0.770	39,155.27
030 No. 6 Rebar Splice	Each	56.000	25.000	1,400.00	15.000	840.00
031 Preboring Pile	Ft	100.000	15.000	1,500.00	10.000	1,000.00
032 HP 10x42 Steel Test Pile, Furnish and Drive	Ft	97.000	40.000	3,880.00	36.500	3,540.50
033 HP 10x42 Steel Bearing Pile, Furnish and Drive	Ft	348.000	32.000	11,136.00	34.750	12,093.00
034 45" Minnesota Shape Prestressed Concrete Beam	Ft	587.000	174.000	102,138.00	165.000	96,855.00
035 Class B Riprap	Ton	1048.000	42.000	44,016.00	62.000	64,976.00
036 Type B Drainage Fabric	SqYd	1140.000	3.000	3,420.00	2.500	2,850.00
TOTAL BID				771,596.65		818,888.35

HC086700 06/28/05
CONTRACT ID 5633
PROJECT NO.: BRO 8053(12)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
COUNTY: PERKINS (105) FEDERAL AID SECONDARY
12 W & 26.3 S OF BISON
OVER THE MOREAU RIVER

STRUCTURE AND APPROACH GRADING
CONTRACT TIME: ON-BEF 10-13-06
LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	EDWARD H SCHWARTZ CONSTRUCTION INC NEW ENGLAND	ND
001 Mobilization	LS	1.000	100,000.000	100,000.00
002 Clearing	LS	1.000	20,000.000	20,000.00
003 Unclassified Excavation	CuYd	12134.000	1.990	24,146.66
004 Contractor Furnished Borrow	CuYd	12623.000	2.870	36,228.01
005 Water for Embankment	MGal	225.100	11.500	2,588.65
006 Placing Topsoil	CuYd	2786.000	2.000	5,572.00
007 Gravel Surfacing, Salvaged	CuYd	270.000	4.000	1,080.00
008 18" CMP 16 Gauge, Furnish	Ft	324.000	20.000	6,480.00
009 18" CMP, Install	Ft	324.000	5.000	1,620.00
010 18" CMP Safety End, Furnish	Each	6.000	100.000	600.00
011 18" CMP Safety End, Install	Each	6.000	100.000	600.00
012 Traffic Control	Unit	494.000	5.290	2,613.26
013 Traffic Control, Miscellaneous	LS	1.000	588.240	588.24
014 Permanent Seeding	Lb	108.000	14.120	1,524.96
015 Fertilizing	Ton	0.300	1,176.470	352.94
016 Mulching	Ton	12.000	152.940	1,835.28
017 Low Flow Silt Fence	Ft	860.000	5.290	4,549.40
018 Mucking Silt Fence	CuYd	300.000	1.180	354.00
019 Repair Silt Fence	Ft	430.000	1.180	507.40
020 Incidental Work, Structure	LS	1.000	50,000.000	50,000.00
021 Structural Steel, Miscellaneous	LS	1.000	10,000.000	10,000.00
022 Structure Excavation, Bridge	CuYd	9.500	1,000.000	9,500.00
023 Class A45 Concrete, Bridge Deck	CuYd	159.900	800.000	127,920.00
024 Class A45 Concrete, Bridge	CuYd	75.400	770.000	58,058.00
025 Class A45 Concrete, Drilled Shaft	CuYd	37.200	625.000	23,250.00
026 Drilled Shaft Excavation	CuYd	37.200	400.000	14,880.00
027 38" Permanent Casing	Ft	44.000	400.000	17,600.00
028 Type T101 Bridge Railing	Ft	332.000	110.000	36,520.00
029 Reinforcing Steel	Lb	50851.000	1.650	83,904.15
030 No. 6 Rebar Splice	Each	56.000	60.000	3,360.00
031 Preboring Pile	Ft	100.000	40.000	4,000.00
032 HP 10x42 Steel Test Pile, Furnish and Drive	Ft	97.000	40.000	3,880.00
033 HP 10x42 Steel Bearing Pile, Furnish and Drive	Ft	348.000	40.000	13,920.00
034 45" Minnesota Shape Prestressed Concrete Beam	Ft	587.000	200.000	117,400.00
035 Class B Riprap	Ton	1048.000	55.000	57,640.00
036 Type B Drainage Fabric	SqYd	1140.000	2.500	2,850.00
TOTAL BID				845,922.95

1
 HC086700 06/28/05
 CONTRACT ID 5635
 PROJECT NO.: BRO 8043(5)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: LYMAN (085) FEDERAL AID SECONDARY
 5.5 W & 1 N OF PRESNO OVER
 MEDICINE CREEK

SHEET 1 OF 3 ITEM NO. 7
 STRUCTURE AND APPROACH GRADING
 CONTRACT TIME: ON-BEF 04-01-06
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	HOLLAWAY CONSTRUCTION CO INC		CORR CONSTRUCTION SERVICES INC	
			MITCHELL	SD	HERMOSA	SD
001 Mobilization	LS	1.000	35,050.000	35,050.00	35,500.000	35,500.00
002 Clearing	LS	1.000	1,500.000	1,500.00	2,500.000	2,500.00
003 Remove Silt Fence	Ft	761.000	0.100	76.10	0.500	380.50
004 Unclassified Excavation	CuYd	827.000	4.000	3,308.00	4.500	3,721.50
005 Contractor Furnished Borrow	CuYd	1875.000	7.000	13,125.00	5.500	10,312.50
006 Placing Topsoil	CuYd	329.000	3.000	987.00	2.500	822.50
007 Traffic Control	Unit	506.000	3.000	1,518.00	5.500	2,783.00
008 Traffic Control, Miscellaneous	LS	1.000	1,300.000	1,300.00	1,800.000	1,800.00
009 Erosion Control	LS	1.000	4,200.000	4,200.00	2,200.000	2,200.00
010 Low Flow Silt Fence	Ft	761.000	6.000	4,566.00	4.000	3,044.00
011 Mucking Silt Fence	CuYd	140.000	0.500	70.00	1.000	140.00
012 Repair Silt Fence	Ft	761.000	0.100	76.10	0.500	380.50
013 Incidental Work, Structure	LS	1.000	9,600.000	9,600.00	8,000.000	8,000.00
014 Structural Steel, Miscellaneous	LS	1.000	5,200.000	5,200.00	5,100.000	5,100.00
015 Structure Excavation, Bridge	CuYd	19.400	15.000	291.00	30.000	582.00
016 Class A45 Concrete, Bridge	CuYd	51.200	550.000	28,160.00	450.000	23,040.00
017 Type T101 Bridge Railing	Ft	222.000	100.000	22,200.00	85.000	18,870.00
018 Reinforcing Steel	Lb	5090.000	1.200	6,108.00	0.900	4,581.00
019 Preboring Pile	Ft	140.000	15.000	2,100.00	18.000	2,520.00
020 HP 10x42 Steel Test Pile, Furnish and Drive	Ft	110.000	29.000	3,190.00	32.000	3,520.00
021 HP 10x42 Steel Bearing Pile, Furnish and Drive	Ft	600.000	20.500	12,300.00	31.000	18,600.00
022 6' Wide Deck Prestressed Concrete Bulb Tee	Ft	464.300	216.000	100,288.80	245.000	113,753.50
023 Class B Riprap	Ton	1500.000	30.500	45,750.00	32.000	48,000.00
024 Type B Drainage Fabric	SqYd	1510.000	2.200	3,322.00	1.500	2,265.00
TOTAL BID				304,286.00		312,416.00

HC086700 06/28/05
 CONTRACT ID 5635
 PROJECT NO.: BRO 8043(5)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: LYMAN (085) FEDERAL AID SECONDARY
 5.5 W & 1 N OF PRESNO OVER
 MEDICINE CREEK

STRUCTURE AND APPROACH GRADING
 CONTRACT TIME: ON-BEF 04-01-06
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	GRAVES CONSTRUCTION CO INC		GRANGAARD CONSTRUCTION INC	
			MELVIN	IA	WATERTOWN	SD
001 Mobilization	LS	1.000	60,000.000	60,000.00	35,000.000	35,000.00
002 Clearing	LS	1.000	2,000.000	2,000.00	7,500.000	7,500.00
003 Remove Silt Fence	Ft	761.000	0.400	304.40	0.400	304.40
004 Unclassified Excavation	CuYd	827.000	3.000	2,481.00	4.250	3,514.75
005 Contractor Furnished Borrow	CuYd	1875.000	7.880	14,775.00	5.750	10,781.25
006 Placing Topsoil	CuYd	329.000	2.000	658.00	4.250	1,398.25
007 Traffic Control	Unit	506.000	4.000	2,024.00	4.000	2,024.00
008 Traffic Control, Miscellaneous	LS	1.000	1,800.000	1,800.00	600.000	600.00
009 Erosion Control	LS	1.000	4,200.000	4,200.00	4,200.000	4,200.00
010 Low Flow Silt Fence	Ft	761.000	5.800	4,413.80	5.800	4,413.80
011 Mucking Silt Fence	CuYd	140.000	1.500	210.00	1.500	210.00
012 Repair Silt Fence	Ft	761.000	1.000	761.00	1.000	761.00
013 Incidental Work, Structure	LS	1.000	15,000.000	15,000.00	8,500.000	8,500.00
014 Structural Steel, Miscellaneous	LS	1.000	3,631.000	3,631.00	7,500.000	7,500.00
015 Structure Excavation, Bridge	CuYd	19.400	85.000	1,649.00	100.000	1,940.00
016 Class A45 Concrete, Bridge	CuYd	51.200	610.000	31,232.00	750.000	38,400.00
017 Type T101 Bridge Railing	Ft	222.000	110.000	24,420.00	100.000	22,200.00
018 Reinforcing Steel	Lb	5090.000	1.050	5,344.50	1.250	6,362.50
019 Preboring Pile	Ft	140.000	25.000	3,500.00	15.000	2,100.00
020 HP 10x42 Steel Test Pile, Furnish and Drive	Ft	110.000	30.000	3,300.00	40.000	4,400.00
021 HP 10x42 Steel Bearing Pile, Furnish and Drive	Ft	600.000	26.000	15,600.00	32.000	19,200.00
022 6' Wide Deck Prestressed Concrete Bulb Tee	Ft	464.300	231.000	107,253.30	248.000	115,146.40
023 Class B Riprap	Ton	1500.000	27.000	40,500.00	35.000	52,500.00
024 Type B Drainage Fabric	SqYd	1510.000	3.000	4,530.00	3.000	4,530.00
TOTAL BID				349,587.00		353,486.35

1
 HC086700 06/28/05
 CONTRACT ID 5635
 PROJECT NO.: BRO 8043(5)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: LYMAN (085) FEDERAL AID SECONDARY
 5.5 W & 1 N OF PRESNO OVER
 MEDICINE CREEK

SHEET 3 OF 3 ITEM NO. 7
 STRUCTURE AND APPROACH GRADING
 CONTRACT TIME: ON-BEF 04-01-06
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	INDUSTRIAL BUILDERS INC		SWINGEN CONSTRUCTION COMPANY	
			WEST FARGO	ND	GRAND FORKS	ND
001 Mobilization	LS	1.000	35,000.000	35,000.00	45,000.000	45,000.00
002 Clearing	LS	1.000	1,575.000	1,575.00	7,000.000	7,000.00
003 Remove Silt Fence	Ft	761.000	0.530	403.33	0.500	380.50
004 Unclassified Excavation	CuYd	827.000	4.000	3,308.00	5.000	4,135.00
005 Contractor Furnished Borrow	CuYd	1875.000	7.880	14,775.00	7.000	13,125.00
006 Placing Topsoil	CuYd	329.000	1.050	345.45	5.000	1,645.00
007 Traffic Control	Unit	506.000	4.200	2,125.20	4.500	2,277.00
008 Traffic Control, Miscellaneous	LS	1.000	5,000.000	5,000.00	630.000	630.00
009 Erosion Control	LS	1.000	1,575.000	1,575.00	1,600.000	1,600.00
010 Low Flow Silt Fence	Ft	761.000	4.200	3,196.20	4.000	3,044.00
011 Mucking Silt Fence	CuYd	140.000	6.300	882.00	6.000	840.00
012 Repair Silt Fence	Ft	761.000	0.530	403.33	0.500	380.50
013 Incidental Work, Structure	LS	1.000	24,000.000	24,000.00	13,000.000	13,000.00
014 Structural Steel, Miscellaneous	LS	1.000	15,000.000	15,000.00	5,000.000	5,000.00
015 Structure Excavation, Bridge	CuYd	19.400	25.000	485.00	80.000	1,552.00
016 Class A45 Concrete, Bridge	CuYd	51.200	700.000	35,840.00	870.000	44,544.00
017 Type T101 Bridge Railing	Ft	222.000	105.000	23,310.00	105.000	23,310.00
018 Reinforcing Steel	Lb	5090.000	1.100	5,599.00	1.100	5,599.00
019 Preboring Pile	Ft	140.000	16.000	2,240.00	11.000	1,540.00
020 HP 10x42 Steel Test Pile, Furnish and Drive	Ft	110.000	37.500	4,125.00	23.000	2,530.00
021 HP 10x42 Steel Bearing Pile, Furnish and Drive	Ft	600.000	22.500	13,500.00	23.000	13,800.00
022 6' Wide Deck Prestressed Concrete Bulb Tee	Ft	464.300	260.000	120,718.00	255.000	118,396.50
023 Class B Riprap	Ton	1500.000	31.250	46,875.00	34.000	51,000.00
024 Type B Drainage Fabric	SqYd	1510.000	2.500	3,775.00	3.000	4,530.00
TOTAL BID				364,055.51		364,858.50

HC086700 06/28/05
 CONTRACT ID 5629
 PROJECT NO.: BRO 8040(10)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: LAKE (079) FEDERAL AID SECONDARY
 2.4 W & 3 S OF ORLAND OVER EAST
 FORK OF THE VERMILLION RIVER

SHEET 1 OF 1 ITEM NO. 9
 STRUCTURE & APPROACH GRADING
 CONTRACT TIME: ON-BEF 12-01-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	GRAVES CONSTRUCTION CO INC		PRAIRIE CONTRACTING INC	
			MELVIN	IA	SIOUX FALLS	SD
001 Mobilization	LS	1.000	28,000.000	28,000.00	14,930.000	14,930.00
002 Clearing	LS	1.000	500.000	500.00	800.000	800.00
003 Remove Silt Fence	Ft	120.000	0.050	6.00	0.100	12.00
004 Unclassified Excavation	CuYd	250.000	5.000	1,250.00	5.000	1,250.00
005 Contractor Furnished Borrow	CuYd	237.000	6.000	1,422.00	5.000	1,185.00
006 Placing Topsoil	CuYd	51.000	2.000	102.00	3.500	178.50
007 Traffic Control	Unit	642.000	1.150	738.30	1.000	642.00
008 Traffic Control, Miscellaneous	LS	1.000	1,700.000	1,700.00	1,500.000	1,500.00
009 Erosion Control	LS	1.000	1,725.000	1,725.00	2,500.000	2,500.00
010 Low Flow Silt Fence	Ft	105.000	6.000	630.00	5.000	525.00
011 Mucking Silt Fence	CuYd	30.000	1.000	30.00	0.500	15.00
012 Repair Silt Fence	Ft	105.000	0.500	52.50	0.500	52.50
013 Temporary Diversion Channel and/or Pipe	Each	1.000	6,500.000	6,500.00	5,700.000	5,700.00
014 Incidental Work, Structure	LS	1.000	16,000.000	16,000.00	4,250.000	4,250.00
015 Structure Excavation, Box Culvert	CuYd	100.300	34.000	3,410.20	25.000	2,507.50
016 Box Culvert Undercut	CuYd	281.700	35.000	9,859.50	40.000	11,268.00
017 Class A45 Concrete, Box Culvert	CuYd	201.200	280.000	56,336.00	375.000	75,450.00
018 Reinforcing Steel	Lb	41930.000	0.690	28,931.70	0.880	36,898.40
019 Class C Riprap	Ton	238.000	20.000	4,760.00	33.000	7,854.00
020 Type B Drainage Fabric	SqYd	288.000	3.000	864.00	3.000	864.00
TOTAL BID				162,817.20		168,381.90

ITEMS	UNIT	APPROX. QUANTITY	DAKOTA CONTRACTING CORPORATION	
			SIOUX FALLS	SD
001 Mobilization	LS	1.000	18,000.000	18,000.00
002 Clearing	LS	1.000	500.000	500.00
003 Remove Silt Fence	Ft	120.000	0.060	7.20
004 Unclassified Excavation	CuYd	250.000	6.000	1,500.00
005 Contractor Furnished Borrow	CuYd	237.000	9.000	2,133.00
006 Placing Topsoil	CuYd	51.000	7.000	357.00
007 Traffic Control	Unit	642.000	2.260	1,450.92
008 Traffic Control, Miscellaneous	LS	1.000	1,500.000	1,500.00
009 Erosion Control	LS	1.000	2,000.000	2,000.00
010 Low Flow Silt Fence	Ft	105.000	6.780	711.90
011 Mucking Silt Fence	CuYd	30.000	1.130	33.90
012 Repair Silt Fence	Ft	105.000	0.570	59.85
013 Temporary Diversion Channel and/or Pipe	Each	1.000	7,000.000	7,000.00
014 Incidental Work, Structure	LS	1.000	6,500.000	6,500.00
015 Structure Excavation, Box Culvert	CuYd	100.300	39.000	3,911.70
016 Box Culvert Undercut	CuYd	281.700	55.000	15,493.50
017 Class A45 Concrete, Box Culvert	CuYd	201.200	399.000	80,278.80
018 Reinforcing Steel	Lb	41930.000	0.950	39,833.50
019 Class C Riprap	Ton	238.000	33.000	7,854.00
020 Type B Drainage Fabric	SqYd	288.000	3.000	864.00
TOTAL BID				189,989.27

1
 HC086700 06/28/05
 CONTRACT ID 5632
 PROJECT NO.: BRO 8052(28)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: PENNINGTON (103) FEDERAL AID SECONDARY
 COUNTY ROAD 1.2 MILES EAST OF BOX
 ELDER OVER BOX ELDER CREEK TRIB

SHEET 1 OF 2 ITEM NO. 10
 STRUCTURE REHABILITATION
 CONTRACT TIME: ON-BEF 12-02-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	J V BAILEY CO INC		AINSWORTH-BENNING CONSTRUCTION IN	
			RAPID CITY	SD	SPEARFISH	SD
001 Mobilization	LS	1.000	25,000.000	25,000.00	19,400.000	19,400.00
002 Contractor Furnished Borrow	CuYd	108.000	11.000	1,188.00	28.000	3,024.00
003 Placing Topsoil	CuYd	36.000	6.000	216.00	18.000	648.00
004 Base Course	Ton	48.000	25.000	1,200.00	22.000	1,056.00
005 Asphalt Concrete Composite	Ton	24.000	200.000	4,800.00	227.000	5,448.00
006 Straight Class A W Beam Guardrail with Wood Posts	Ft	100.000	25.000	2,500.00	24.800	2,480.00
007 W Beam to Thrie Beam Guardrail Transition	Each	4.000	275.000	1,100.00	275.000	1,100.00
008 W Beam Guardrail Flared End Terminal	Each	4.000	2,300.000	9,200.00	2,315.000	9,260.00
009 Flagging	Hour	96.000	18.310	1,757.76	18.310	1,757.76
010 Traffic Control	Unit	582.000	6.000	3,492.00	5.500	3,201.00
011 Traffic Control, Miscellaneous	LS	1.000	8,300.000	8,300.00	4,685.000	4,685.00
012 Temporary Pavement Marking	Ft	1224.000	1.000	1,224.00	1.100	1,346.40
013 Erosion Control	LS	1.000	1,200.000	1,200.00	1,100.000	1,100.00
014 Low Flow Silt Fence	Ft	540.000	5.000	2,700.00	5.000	2,700.00
015 High Flow Silt Fence	Ft	40.000	5.000	200.00	5.500	220.00
016 Mucking Silt Fence	CuYd	20.000	1.000	20.00	1.100	22.00
017 Repair Silt Fence	Ft	100.000	0.500	50.00	0.550	55.00
018 Structure Excavation, Bridge	CuYd	120.000	75.000	9,000.00	255.000	30,600.00
019 Repair Column	Each	10.000	2,000.000	20,000.00	1,240.000	12,400.00
020 Repair Underside of Bridge Deck	SqFt	85.000	100.000	8,500.00	74.000	6,290.00
021 Class B Bridge Guardrail, Design 1T	Ft	69.340	80.000	5,547.20	111.250	7,714.08
022 Class B Riprap	Ton	240.000	50.000	12,000.00	67.000	16,080.00
023 Type B Drainage Fabric	SqYd	180.000	3.000	540.00	3.850	693.00
TOTAL BID				119,734.96		131,280.24

HC086700 06/28/05
 CONTRACT ID 5632
 PROJECT NO.: BRO 8052(28)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION
 ABSTRACT OF BIDS RECEIVED 06/28/2005 LETTING
 COUNTY: PENNINGTON (103) FEDERAL AID SECONDARY
 COUNTY ROAD 1.2 MILES EAST OF BOX
 ELDER OVER BOX ELDER CREEK TRIB

STRUCTURE REHABILITATION
 CONTRACT TIME: ON-BEF 12-02-05
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC	
			RAPID CITY	SD
001 Mobilization	LS	1.000	27,700.000	27,700.00
002 Contractor Furnished Borrow	CuYd	108.000	10.500	1,134.00
003 Placing Topsoil	CuYd	36.000	5.250	189.00
004 Base Course	Ton	48.000	16.000	768.00
005 Asphalt Concrete Composite	Ton	24.000	195.000	4,680.00
006 Straight Class A W Beam Guardrail with Wood Posts	Ft	100.000	23.500	2,350.00
007 W Beam to Thrie Beam Guardrail Transition	Each	4.000	260.000	1,040.00
008 W Beam Guardrail Flared End Terminal	Each	4.000	2,190.000	8,760.00
009 Flagging	Hour	96.000	18.310	1,757.76
010 Traffic Control	Unit	582.000	5.250	3,055.50
011 Traffic Control, Miscellaneous	LS	1.000	4,435.000	4,435.00
012 Temporary Pavement Marking	Ft	1224.000	1.000	1,224.00
013 Erosion Control	LS	1.000	1,575.000	1,575.00
014 Low Flow Silt Fence	Ft	540.000	5.000	2,700.00
015 High Flow Silt Fence	Ft	40.000	5.250	210.00
016 Mucking Silt Fence	CuYd	20.000	1.100	22.00
017 Repair Silt Fence	Ft	100.000	0.550	55.00
018 Structure Excavation, Bridge	CuYd	120.000	195.000	23,400.00
019 Repair Column	Each	10.000	3,675.000	36,750.00
020 Repair Underside of Bridge Deck	SqFt	85.000	145.000	12,325.00
021 Class B Bridge Guardrail, Design 1T	Ft	69.340	75.000	5,200.50
022 Class B Riprap	Ton	240.000	75.000	18,000.00
023 Type B Drainage Fabric	SqYd	180.000	6.500	1,170.00
TOTAL BID				158,500.76