

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 CONTENTS

-	PCNO	PROJECT NO.	COUNTY	TYPE OF IMPROVEMENT
	1. 00FR	P 000S(00)100	STATEWIDE	TRAFFIC SIGNAL CONTROLLER UPGRADES
	2. H024	PH 2016(16)71	PENNINGTON	SIGNAL UPGRADE, TURN LANES & PERMANENT SIGNING
*	3. 4981	NH-PH 2016(14)68	PENNINGTON	GRADING, CURB & GUTTER, STORM SEWER, SIGNALS, LIGHTING, PAVEMENT MARKING, PCCP & BRIDGE DECK OVERLAY
*	4. X124	SSW-04-1393	PENNINGTON	WATER & SEWER RELOCATIONS
	5. 5934	NH 0085(40)45	BUTTE LAWRENCE	NONREINFORCED PCCP, GRADING, LIGHTING, PAVEMENT MARKING, PERMANENT SIGNING, WEIGH IN MOTION SYSTEM, & GUARDRAIL
	6. Z005	PH 1555( )	PENNINGTON	PAVEMENT MARKING
	7. 0370	BRF 3130(6)196	WALWORTH	GRADING, STRUCTURE, & ASPHALT CONCRETE SURFACING (160'-10 5/8" PRESTRESSED GIRDER BRIDGE)
	8. 6374	BRO 8064(20)	UNION	STRUCTURE, APPROACH GRADING, & INTERIM SURFACING (2-12'X10' RC BOX CULVERT)
	9. 6856	BRF 6235(4)	SULLY	STRUCTURE & APPROACH GRADING (2-14'X7' CIP BOX CULVERT)
	10. 6355	BRF 6609(1)	MEADE	STRUCTURE & APPROACH GRADING (2 - 10' X 6' PRECAST BOX CULVERT)
	11. 6580	BRO 8034(22)	HUTCHINSON	STRUCTURE & APPROACH GRADING(2 - 9' X 7' RC BOX CULVERT)
	12. 6435	BRO 8027(1)	GREGORY	STRUCTURE & APPROACH GRADING (2-11'X8' RC BOX CULVERT)
	13. 164N	BRO 8058(14)	SPINK	STRUCTURE & APPROACH GRADING (45'-0" PRESTRESSED PRECAST CONCRETE BRIDGE)
	14. 6643	BRO 8003(7)	BEADLE	STRUCTURE & APPROACH GRADING (65'-0" PRESTRESSED PRECAST CONCRETE BRIDGE)
	15. 6597	BRO-P 8068(2)	YANKTON	STRUCTURE & APPROACH GRADING (110' COMP PRESTRESSED GIRDER BRIDGE)

\* INDICATE COMBO BIDS

HC086700 07/27/05  
 CONTRACT ID 5613  
 OPROJECT NO.: P 000S(00)100

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: STATEWIDE (000) NON FEDERAL AID  
 VERMILLION, NORTH SIOUX CITY,  
 WATERTOWN, MARTIN, PIERRE  
 32PID CITY, STURGIS & HOT SPRINGS

TRAFFIC SIGNAL CONTROLLER UPGRADES  
 CONTRACT TIME: ON-BEF 09-30-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	TRAFFIC CONTROL CORPORATION		STRATA CORPORATION	
			OAK PARK HEIGHTS	MN	GRAND FORKS	ND
001 Mobilization	LS	1.000	500.000	500.00	10,000.000	10,000.00
002 Remove Signal Equipment	LS	1.000	150.000	150.00	500.000	500.00
003 Traffic Signal Controller	Each	33.000	1,370.000	45,210.00	1,650.000	54,450.00
004 Miscellaneous Signal Parts	LS	1.000	20,128.000	20,128.00	12,000.000	12,000.00
005 Master Controller	Each	1.000	2,666.000	2,666.00	1,790.000	1,790.00
TOTAL BID				68,654.00		78,740.00

ITEMS	UNIT	APPROX. QUANTITY	MUTH ELECTRIC INC	
			MITCHELL	SD
001 Mobilization	LS	1.000	5,000.000	5,000.00
002 Remove Signal Equipment	LS	1.000	1,125.000	1,125.00
003 Traffic Signal Controller	Each	33.000	1,800.000	59,400.00
004 Miscellaneous Signal Parts	LS	1.000	13,000.000	13,000.00
005 Master Controller	Each	1.000	2,000.000	2,000.00
TOTAL BID				80,525.00

HC086700 07/27/05  
 CONTRACT ID 5714  
 OPROJECT NO.: PH 2016(16)71

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: PENNINGTON (103) FEDERAL AID PRIMARY  
 EAST NORTH STREET & CABELL STREET  
 INTERSECTION IN RAPID CITY

SHEET 1 OF 6 ITEM NO. 2  
 SIGNAL UPGRADE, TURN LANES & PERM SIGN  
 CONTRACT TIME: ON-BEF 11-11-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	STANLEY J JOHNSEN CONCRETE CONTRACTOR INC		HEAVY CONSTRUCTORS INC	
			RAPID CITY	SD	RAPID CITY	SD
001 Mobilization	LS	1.000	17,070.000	17,070.00	10,500.000	10,500.00
002 Remove Concrete Curb and Gutter	Ft	458.000	6.640	3,041.12	5.500	2,519.00
003 Remove Drop Inlet Frame and Grate Assembly	Each	1.000	172.500	172.50	350.000	350.00
004 Remove Pipe Culvert	Ft	12.000	38.030	456.36	35.000	420.00
005 Remove Asphalt Concrete Pavement	SqYd	617.000	10.660	6,577.22	6.700	4,133.90
006 Remove Concrete Pavement	SqYd	1058.000	18.000	19,044.00	11.000	11,638.00
007 Remove Concrete Approach Pavement	SqYd	82.000	8.040	659.28	12.400	1,016.80
008 Remove Concrete Median Pavement	SqYd	16.000	28.130	450.08	35.000	560.00
009 Remove Signal Equipment	LS	1.000	2,232.780	2,232.78	2,233.670	2,233.67
010 Remove Signal Pole Footing	Each	5.000	246.840	1,234.20	246.940	1,234.70
011 Remove Luminaire Pole Footing	Each	2.000	174.420	348.84	174.490	348.98
012 Remove Drop Inlet Frame and Grate Assembly for Reset	Each	2.000	172.500	345.00	350.000	700.00
013 Unclassified Excavation	CuYd	1215.000	8.480	10,303.20	10.500	12,757.50
014 Undercutting	CuYd	465.000	6.880	3,199.20	4.250	1,976.25
015 Incidental Work	LS	1.000	11,441.340	11,441.34	13,000.000	13,000.00
016 Gravel Cushion	Ton	490.000	16.900	8,281.00	19.150	9,383.50
017 Asphalt Concrete Composite	Ton	95.000	91.800	8,721.00	91.840	8,724.80
018 Asphalt Concrete Curb	Ft	210.000	9.180	1,927.80	9.200	1,932.00
019 10" Nonreinforced PCC Pavement	SqYd	1028.000	54.250	55,769.00	63.500	65,278.00
020 4" Barrier Type Median PCC Pavement	SqYd	16.000	55.240	883.84	48.250	772.00
021 10" PCC Fillet Section	SqYd	30.000	128.750	3,862.50	73.000	2,190.00
022 Dowel Bar	Each	340.000	7.340	2,495.60	13.000	4,420.00
023 Insert Steel Bar in PCC Pavement	Each	537.000	10.440	5,606.28	11.700	6,282.90
024 18" RCP Class 2, Furnish	Ft	44.000	23.780	1,046.32	24.250	1,067.00
025 18" RCP, Install	Ft	44.000	23.130	1,017.72	41.350	1,819.40
026 Class M6 Concrete	CuYd	5.000	1,206.000	6,030.00	875.000	4,375.00
027 Reinforcing Steel	Lb	276.000	2.890	797.64	3.900	1,076.40
028 2.0"x2.0" Perforated Tube Post	Ft	76.500	19.130	1,463.45	19.130	1,463.45
029 2.5"x2.5" Perforated Tube Post	Ft	81.800	30.840	2,522.71	30.870	2,525.17
030 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	137.200	17.540	2,406.49	17.550	2,407.86
031 Flat Aluminum Sign,Nonremov. Copy Super/Very High Intens	SqFt	8.000	21.420	171.36	21.430	171.44
032 Remove, Salvage, Relocate, and Reset Traffic Sign	Each	51.000	55.600	2,835.60	55.610	2,836.11
033 Cold Applied Plastic Pvmt Marking, 4"	Ft	4495.000	2.040	9,169.80	2.040	9,169.80
034 Cold Applied Plastic Pvmt Marking, 8"	Ft	1010.000	4.080	4,120.80	4.080	4,120.80
035 Cold Applied Plastic Pvmt Marking, 24"	Ft	775.000	12.240	9,486.00	12.240	9,486.00
036 Cold Applied Plastic Pvmt Marking, Area	SqFt	60.000	10.200	612.00	10.200	612.00
037 Cold Applied Plastic Pvmt Marking, Arrow	Each	13.000	204.000	2,652.00	204.080	2,653.04
038 Cold Applied Plastic Pvmt Marking, Combination Arrow	Each	1.000	306.000	306.00	306.120	306.12
039 Groove Pavement for Pavement Marking, 4"	Ft	4495.000	0.820	3,685.90	0.820	3,685.90
040 Groove Pavement for Pavement Marking, 8"	Ft	1010.000	1.630	1,646.30	1.630	1,646.30
041 Groove Pavement for Pavement Marking, 24"	Ft	775.000	5.100	3,952.50	5.100	3,952.50
042 Groove Pavement for Pavement Marking, Area	SqFt	60.000	5.100	306.00	5.100	306.00
043 Groove Pavement for Pavement Marking, Arrow	Each	13.000	127.500	1,657.50	127.550	1,658.15
044 Groove Pavement for Pavement Marking, Combination Arrow	Each	1.000	255.000	255.00	255.100	255.10
045 Flagging	Hour	200.000	18.310	3,662.00	18.310	3,662.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 07/27/05  
 CONTRACT ID 5714  
 OPROJECT NO.: PH 2016(16)71

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: PENNINGTON (103) FEDERAL AID PRIMARY  
 EAST NORTH STREET & CABELL STREET  
 INTERSECTION IN RAPID CITY

SHEET 2 OF 6 ITEM NO. 2  
 SIGNAL UPGRADE, TURN LANES & PERM SIGN  
 CONTRACT TIME: ON-BEF 11-11-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	STANLEY J JOHNSEN CONCRETE CONTRACTOR INC		HEAVY CONSTRUCTORS INC	
			RAPID CITY	SD	RAPID CITY	SD
046 Traffic Control	Unit	627.000	2.040	1,279.08	2.040	1,279.08
047 Traffic Control, Miscellaneous	LS	1.000	15,810.000	15,810.00	15,816.330	15,816.33
048 Type C Advance Warning Arrow Panel	Each	3.000	1,530.000	4,590.00	1,530.610	4,591.83
049 Flexible Delineator	Each	13.000	32.410	421.33	32.400	421.20
050 Breakaway Base Luminaire Pole with Arm, 50' Mt Height	Each	1.000	1,994.100	1,994.10	1,994.900	1,994.90
051 Signal Pole with 50' and 40' Mast Arm with Luminaire Arm	Each	1.000	16,809.600	16,809.60	16,816.330	16,816.33
052 Signal Pole with 40' Mast Arm and Luminaire Arm	Each	2.000	7,283.820	14,567.64	7,286.730	14,573.46
053 Wood Utility Pole	Each	1.000	327.420	327.42	327.550	327.55
054 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	4.000	393.720	1,574.88	393.880	1,575.52
055 3 Section Vehicle Signal Head	Each	7.000	606.180	4,243.26	606.430	4,245.01
056 4 Section Vehicle Signal Head	Each	5.000	852.720	4,263.60	853.060	4,265.30
057 5 Section Vehicle Signal Head	Each	1.000	1,044.480	1,044.48	1,045.150	1,045.15
058 2' Diameter Footing	Ft	31.000	113.680	3,524.08	113.720	3,525.32
059 3' Diameter Footing	Ft	37.000	173.400	6,415.80	173.470	6,418.39
060 18" Diameter Junction Box	Each	6.000	339.830	2,038.98	339.960	2,039.76
061 30" Diameter Junction Box	Each	1.000	442.680	442.68	443.110	443.11
062 Meter Socket	Each	1.000	214.200	214.20	214.290	214.29
063 Sawed-In Detector Loop	Each	12.000	643.620	7,723.44	643.880	7,726.56
064 Detector Unit	Each	13.000	511.020	6,643.26	511.220	6,645.86
065 Emergency Vehicle Preemption Unit	Each	1.000	6,346.440	6,346.44	6,348.980	6,348.98
066 Pedestrian Push Button	Each	8.000	58.400	467.20	58.420	467.36
067 Pedestrian Signal Head	Each	8.000	367.710	2,941.68	367.860	2,942.88
068 Pedestrian Crossing Sign	Each	8.000	32.770	262.16	32.810	262.48
069 Install Traffic Signal Controller	Each	1.000	1,106.700	1,106.70	1,107.140	1,107.14
070 Remove and Reset Luminaire Pole	Each	2.000	132.600	265.20	132.650	265.30
071 Relocate Signal Equipment	LS	1.000	354.960	354.96	355.100	355.10
072 2" Rigid Conduit, Schedule 40	Ft	815.000	6.120	4,987.80	6.120	4,987.80
073 3" Rigid Conduit, Schedule 40	Ft	140.000	5.360	750.40	5.360	750.40
074 5" Rigid Conduit, Schedule 40	Ft	25.000	11.750	293.75	11.760	294.00
075 2" Rigid Conduit, Schedule 80	Ft	205.000	8.980	1,840.90	8.980	1,840.90
076 3" Rigid Conduit, Schedule 80	Ft	200.000	9.890	1,978.00	9.900	1,980.00
077 4" Rigid Conduit, Schedule 80	Ft	195.000	11.780	2,297.10	11.790	2,299.05
078 1/C #4 AWG Copper Wire	Ft	3535.000	0.920	3,252.20	0.920	3,252.20
079 1/C #6 AWG Copper Wire	Ft	705.000	0.670	472.35	0.670	472.35
080 1/C #10 AWG Copper Wire	Ft	525.000	0.410	215.25	0.410	215.25
081 2/C #14 AWG Copper Tray Cable, K2	Ft	60.000	0.870	52.20	0.870	52.20
082 4/C #14 AWG Copper Tray Cable, K2	Ft	410.000	1.000	410.00	1.000	410.00
083 7/C #14 AWG Copper Tray Cable, K2	Ft	445.000	1.330	591.85	1.330	591.85
084 12/C #14 AWG Copper Tray Cable, K2	Ft	575.000	1.730	994.75	1.730	994.75
085 24/C #14 AWG Copper Tray Cable, K2	Ft	760.000	3.060	2,325.60	3.060	2,325.60
086 #16 AWG Copper Twisted Shielded Pair	Ft	2805.000	0.520	1,458.60	0.520	1,458.60
087 2/C #10 AWG Copper Pole and Bracket Cable	Ft	260.000	0.730	189.80	0.730	189.80
088 Type B610 Concrete Curb and Gutter	Ft	1201.000	17.030	20,453.03	23.500	28,223.50
089 Type P10 Concrete Gutter	Ft	104.000	15.710	1,633.84	23.500	2,444.00
090 4" Concrete Sidewalk	SqFt	195.000	4.090	797.55	6.200	1,209.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 07/27/05  
 CONTRACT ID 5714  
 OPROJECT NO.: PH 2016(16)71

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: PENNINGTON (103) FEDERAL AID PRIMARY  
 EAST NORTH STREET & CAMBELL STREET  
 INTERSECTION IN RAPID CITY

SHEET 3 OF 6 ITEM NO. 2  
 SIGNAL UPGRADE, TURN LANES & PERM SIGN  
 CONTRACT TIME: ON-BEF 11-11-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	STANLEY J JOHNSEN CONCRETE CONTRACTOR INC		HEAVY CONSTRUCTORS INC	
			RAPID CITY	SD	RAPID CITY	SD
091 Type B Frame and Grate Assembly	Each	1.000	675.000	675.00	775.000	775.00
092 3' x 4' Drop Inlet Cover	Each	4.000	395.000	1,580.00	580.000	2,320.00
093 Precast Drop Inlet Collar	Each	4.000	444.380	1,777.52	580.000	2,320.00
094 Reset Drop Inlet Frame and Grate Assembly	Each	3.000	185.410	556.23	350.000	1,050.00
095 Reset Manhole Frame and Lid	Each	1.000	122.500	122.50	350.000	350.00
096 Adjust Manhole	Each	1.000	422.500	422.50	600.000	600.00
097 Refurbish Single Mailbox	Each	1.000	153.000	153.00	200.000	200.00
098 Refurbish Double Mailbox	Each	1.000	204.000	204.00	275.000	275.00
099 Remove Concrete Retaining Wall	Ft	20.000	14.310	286.20	41.000	820.00
100 8" PCC Driveway Pavement	SqYd	56.000	53.380	2,989.28	69.000	3,864.00
101 Type C Concrete Retaining Wall	SqFt	31.000	52.860	1,638.66	55.000	1,705.00
102 Pavement Marking Paint, 4" White	Ft	17.000	10.200	173.40	10.200	173.40
103 Pavement Marking Paint, Arrow	Each	2.000	51.000	102.00	61.220	122.44
104 Pavement Marking Paint, Combination Arrow	Each	1.000	76.500	76.50	153.060	153.06
105 Bollard	Each	4.000	489.060	1,956.24	275.000	1,100.00
TOTAL BID				387,305.40		397,160.88

HC086700 07/27/05  
 CONTRACT ID 5714  
 OPROJECT NO.: PH 2016(16)71

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: PENNINGTON (103) FEDERAL AID PRIMARY  
 EAST NORTH STREET & CABELL STREET  
 INTERSECTION IN RAPID CITY

SHEET 4 OF 6 ITEM NO. 2  
 SIGNAL UPGRADE, TURN LANES & PERM SIGN  
 CONTRACT TIME: ON-BEF 11-11-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	SIMON CONTRACTORS OF SOUTH DAKOTA	
			RAPID CITY	SD
001 Mobilization	LS	1.000	13,000.000	13,000.00
002 Remove Concrete Curb and Gutter	Ft	458.000	8.500	3,893.00
003 Remove Drop Inlet Frame and Grate Assembly	Each	1.000	270.000	270.00
004 Remove Pipe Culvert	Ft	12.000	42.000	504.00
005 Remove Asphalt Concrete Pavement	SqYd	617.000	13.700	8,452.90
006 Remove Concrete Pavement	SqYd	1058.000	21.500	22,747.00
007 Remove Concrete Approach Pavement	SqYd	82.000	17.700	1,451.40
008 Remove Concrete Median Pavement	SqYd	16.000	26.200	419.20
009 Remove Signal Equipment	LS	1.000	2,360.000	2,360.00
010 Remove Signal Pole Footing	Each	5.000	260.000	1,300.00
011 Remove Luminaire Pole Footing	Each	2.000	185.000	370.00
012 Remove Drop Inlet Frame and Grate Assembly for Reset	Each	2.000	270.000	540.00
013 Unclassified Excavation	CuYd	1215.000	18.000	21,870.00
014 Undercutting	CuYd	465.000	4.000	1,860.00
015 Incidental Work	LS	1.000	9,100.000	9,100.00
016 Gravel Cushion	Ton	490.000	26.000	12,740.00
017 Asphalt Concrete Composite	Ton	95.000	150.000	14,250.00
018 Asphalt Concrete Curb	Ft	210.000	12.300	2,583.00
019 10" Nonreinforced PCC Pavement	SqYd	1028.000	73.000	75,044.00
020 4" Barrier Type Median PCC Pavement	SqYd	16.000	37.000	592.00
021 10" PCC Fillet Section	SqYd	30.000	73.000	2,190.00
022 Dowel Bar	Each	340.000	10.000	3,400.00
023 Insert Steel Bar in PCC Pavement	Each	537.000	10.000	5,370.00
024 18" RCP Class 2, Furnish	Ft	44.000	20.500	902.00
025 18" RCP, Install	Ft	44.000	87.000	3,828.00
026 Class M6 Concrete	CuYd	5.000	1,970.000	9,850.00
027 Reinforcing Steel	Lb	276.000	1.000	276.00
028 2.0"x2.0" Perforated Tube Post	Ft	76.500	20.250	1,549.13
029 2.5"x2.5" Perforated Tube Post	Ft	81.800	32.700	2,674.86
030 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	137.200	18.600	2,551.92
031 Flat Aluminum Sign,Nonremov. Copy Super/Very High Intens	SqFt	8.000	22.700	181.60
032 Remove, Salvage, Relocate, and Reset Traffic Sign	Each	51.000	59.000	3,009.00
033 Cold Applied Plastic Pvmt Marking, 4"	Ft	4495.000	2.100	9,439.50
034 Cold Applied Plastic Pvmt Marking, 8"	Ft	1010.000	4.350	4,393.50
035 Cold Applied Plastic Pvmt Marking, 24"	Ft	775.000	13.000	10,075.00
036 Cold Applied Plastic Pvmt Marking, Area	SqFt	60.000	11.000	660.00
037 Cold Applied Plastic Pvmt Marking, Arrow	Each	13.000	216.000	2,808.00
038 Cold Applied Plastic Pvmt Marking, Combination Arrow	Each	1.000	324.000	324.00
039 Groove Pavement for Pavement Marking, 4"	Ft	4495.000	0.860	3,865.70
040 Groove Pavement for Pavement Marking, 8"	Ft	1010.000	1.750	1,767.50
041 Groove Pavement for Pavement Marking, 24"	Ft	775.000	5.400	4,185.00
042 Groove Pavement for Pavement Marking, Area	SqFt	60.000	5.400	324.00
043 Groove Pavement for Pavement Marking, Arrow	Each	13.000	135.000	1,755.00
044 Groove Pavement for Pavement Marking, Combination Arrow	Each	1.000	270.000	270.00
045 Flagging	Hour	200.000	18.310	3,662.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 07/27/05  
 CONTRACT ID 5714  
 OPROJECT NO.: PH 2016(16)71

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: PENNINGTON (103) FEDERAL AID PRIMARY  
 EAST NORTH STREET & CABELL STREET  
 INTERSECTION IN RAPID CITY

SHEET 5 OF 6 ITEM NO. 2  
 SIGNAL UPGRADE, TURN LANES & PERM SIGN  
 CONTRACT TIME: ON-BEF 11-11-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	SIMON CONTRACTORS OF SOUTH DAKOTA RAPID CITY	SD
046 Traffic Control	Unit	627.000	2.200	1,379.40
047 Traffic Control, Miscellaneous	LS	1.000	18,000.000	18,000.00
048 Type C Advance Warning Arrow Panel	Each	3.000	1,620.000	4,860.00
049 Flexible Delineator	Each	13.000	34.000	442.00
050 Breakaway Base Luminaire Pole with Arm, 50' Mt Height	Each	1.000	2,100.000	2,100.00
051 Signal Pole with 50' and 40' Mast Arm with Luminaire Arm	Each	1.000	17,800.000	17,800.00
052 Signal Pole with 40' Mast Arm and Luminaire Arm	Each	2.000	7,700.000	15,400.00
053 Wood Utility Pole	Each	1.000	350.000	350.00
054 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	4.000	420.000	1,680.00
055 3 Section Vehicle Signal Head	Each	7.000	640.000	4,480.00
056 4 Section Vehicle Signal Head	Each	5.000	900.000	4,500.00
057 5 Section Vehicle Signal Head	Each	1.000	1,100.000	1,100.00
058 2' Diameter Footing	Ft	31.000	120.000	3,720.00
059 3' Diameter Footing	Ft	37.000	185.000	6,845.00
060 18" Diameter Junction Box	Each	6.000	360.000	2,160.00
061 30" Diameter Junction Box	Each	1.000	470.000	470.00
062 Meter Socket	Each	1.000	225.000	225.00
063 Sawed-In Detector Loop	Each	12.000	680.000	8,160.00
064 Detector Unit	Each	13.000	540.000	7,020.00
065 Emergency Vehicle Preemption Unit	Each	1.000	6,700.000	6,700.00
066 Pedestrian Push Button	Each	8.000	62.000	496.00
067 Pedestrian Signal Head	Each	8.000	400.000	3,200.00
068 Pedestrian Crossing Sign	Each	8.000	35.000	280.00
069 Install Traffic Signal Controller	Each	1.000	1,200.000	1,200.00
070 Remove and Reset Luminaire Pole	Each	2.000	140.000	280.00
071 Relocate Signal Equipment	LS	1.000	375.000	375.00
072 2" Rigid Conduit, Schedule 40	Ft	815.000	6.500	5,297.50
073 3" Rigid Conduit, Schedule 40	Ft	140.000	5.700	798.00
074 5" Rigid Conduit, Schedule 40	Ft	25.000	13.000	325.00
075 2" Rigid Conduit, Schedule 80	Ft	205.000	9.500	1,947.50
076 3" Rigid Conduit, Schedule 80	Ft	200.000	10.500	2,100.00
077 4" Rigid Conduit, Schedule 80	Ft	195.000	12.500	2,437.50
078 1/C #4 AWG Copper Wire	Ft	3535.000	1.000	3,535.00
079 1/C #6 AWG Copper Wire	Ft	705.000	0.700	493.50
080 1/C #10 AWG Copper Wire	Ft	525.000	0.450	236.25
081 2/C #14 AWG Copper Tray Cable, K2	Ft	60.000	1.000	60.00
082 4/C #14 AWG Copper Tray Cable, K2	Ft	410.000	1.050	430.50
083 7/C #14 AWG Copper Tray Cable, K2	Ft	445.000	1.400	623.00
084 12/C #14 AWG Copper Tray Cable, K2	Ft	575.000	1.850	1,063.75
085 24/C #14 AWG Copper Tray Cable, K2	Ft	760.000	3.250	2,470.00
086 #16 AWG Copper Twisted Shielded Pair	Ft	2805.000	0.550	1,542.75
087 2/C #10 AWG Copper Pole and Bracket Cable	Ft	260.000	0.800	208.00
088 Type B610 Concrete Curb and Gutter	Ft	1201.000	25.500	30,625.50
089 Type P10 Concrete Gutter	Ft	104.000	25.500	2,652.00
090 4" Concrete Sidewalk	SqFt	195.000	6.500	1,267.50
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 07/27/05  
 CONTRACT ID 5714  
 OPROJECT NO.: PH 2016(16)71

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: PENNINGTON (103) FEDERAL AID PRIMARY  
 EAST NORTH STREET & CABELL STREET  
 INTERSECTION IN RAPID CITY

SIGNAL UPGRADE, TURN LANES & PERM SIGN  
 CONTRACT TIME: ON-BEF 11-11-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	SIMON CONTRACTORS OF SOUTH DAKOTA	
			RAPID CITY	SD
091 Type B Frame and Grate Assembly	Each	1.000	600.000	600.00
092 3' x 4' Drop Inlet Cover	Each	4.000	570.000	2,280.00
093 Precast Drop Inlet Collar	Each	4.000	570.000	2,280.00
094 Reset Drop Inlet Frame and Grate Assembly	Each	3.000	100.000	300.00
095 Reset Manhole Frame and Lid	Each	1.000	700.000	700.00
096 Adjust Manhole	Each	1.000	850.000	850.00
097 Refurbish Single Mailbox	Each	1.000	150.000	150.00
098 Refurbish Double Mailbox	Each	1.000	300.000	300.00
099 Remove Concrete Retaining Wall	Ft	20.000	15.000	300.00
100 8" PCC Driveway Pavement	SqYd	56.000	73.000	4,088.00
101 Type C Concrete Retaining Wall	SqFt	31.000	30.000	930.00
102 Pavement Marking Paint, 4" White	Ft	17.000	2.150	36.55
103 Pavement Marking Paint, Arrow	Each	2.000	100.000	200.00
104 Pavement Marking Paint, Combination Arrow	Each	1.000	160.000	160.00
105 Bollard	Each	4.000	700.000	2,800.00
TOTAL BID				459,968.41

HC086700 07/27/05  
 CONTRACT ID 5622  
 OPROJECT NO.: NH-PH 2016(14)68

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: PENNINGTON (103) FEDERAL AID PRIMARY  
 US16B (CAMBELL STREET) FROM  
 MINNESOTA STREET TO ST. PATRICK  
 STREET IN RAPID CITY

SHEET 1 OF 6 ITEM NO. 3  
 GRDG, C&G, SS, SIGNALS, LIGHTING, PCCP  
 CONTRACT TIME: ON-BEF 10-14-06  
 LENGTH: 1.500 MILES

ITEMS	UNIT	APPROX. QUANTITY	STANLEY J JOHNSEN CONCRETE CONTRACTOR INC		HEAVY CONSTRUCTORS INC	
			RAPID CITY	SD	RAPID CITY	SD
001 Mobilization	LS	1.000	540,000.000	540,000.00	455,680.000	455,680.00
002 Grade Staking	Mile	8.180	3,860.000	31,574.80	4,000.000	32,720.00
003 Miscellaneous Staking	Mile	1.900	35,000.000	66,500.00	37,640.000	71,516.00
004 Slope Staking	Mile	1.840	4,021.160	7,398.93	6,380.000	11,739.20
005 Structure Staking	Each	2.000	2,645.500	5,291.00	1,065.000	2,130.00
006 Three Man Survey Crew	Hour	40.000	110.000	4,400.00	110.000	4,400.00
007 Clearing	LS	1.000	2,116.400	2,116.40	530.000	530.00
008 Remove Concrete Footing(s)	LS	1.000	952.380	952.38	1,060.000	1,060.00
009 Remove Concrete Curb and Gutter	Ft	14759.000	2.120	31,289.08	4.250	62,725.75
010 Remove Concrete Gutter	Ft	166.000	2.120	351.92	4.250	705.50
011 Remove Drop Inlet	Each	28.000	317.460	8,888.88	215.000	6,020.00
012 Remove Drop Inlet Frame and Grate Assembly	Each	30.000	105.820	3,174.60	215.000	6,450.00
013 Remove Storm Sewer Pipe	Ft	100.000	19.050	1,905.00	21.250	2,125.00
014 Remove Asphalt Concrete Pavement	SqYd	620.200	2.120	1,314.82	10.600	6,574.12
015 Remove Concrete Approach Pavement	SqYd	702.000	5.290	3,713.58	10.600	7,441.20
016 Remove Concrete Median Pavement	SqYd	50.900	7.400	376.66	10.600	539.54
017 Remove Concrete Driveway Pavement	SqYd	253.200	5.290	1,339.43	10.600	2,683.92
018 Remove Concrete Retaining Wall	Ft	7.000	105.820	740.74	530.000	3,710.00
019 Salvage Beam Guardrail	Ft	2012.500	3.170	6,379.63	3.250	6,540.63
020 Remove Pipe End Section for Reset	Each	2.000	105.820	211.64	160.000	320.00
021 Unclassified Excavation	CuYd	50418.600	4.230	213,270.68	8.500	428,558.10
022 Contractor Furnished Borrow	CuYd	1725.000	9.520	16,422.00	8.500	14,662.50
023 Excavation Below Undercut	CuYd	6917.000	4.230	29,258.91	8.500	58,794.50
024 Contaminated Material Excavation	CuYd	500.000	21.160	10,580.00	26.500	13,250.00
025 Undercutting	CuYd	21894.000	1.590	34,811.46	5.300	116,038.20
026 Water for Embankment	MGal	335.000	11.500	3,852.50	11.500	3,852.50
027 Water for Granular Material	MGal	452.400	14.810	6,700.04	14.850	6,718.14
028 Granular Material for Reinforced Embankment	Ton	7556.000	13.760	103,970.56	13.800	104,272.80
029 Incidental Work, Grading	LS	1.000	15,500.000	15,500.00	21,225.000	21,225.00
030 Subbase	Ton	10584.000	14.810	156,749.04	13.800	146,059.20
031 Shot Rock	Ton	1000.000	19.050	19,050.00	21.200	21,200.00
032 Salv and Stockpile Asph Mix and Granular Base Material	Ton	36316.000	6.350	230,606.60	5.300	192,474.80
033 6" PCC Approach Pavement	SqYd	155.500	31.150	4,843.83	44.000	6,842.00
034 8" PCC Approach Pavement	SqYd	326.800	37.000	12,091.60	49.600	16,209.28
035 10.5" PCC Fillet Section	SqYd	128.800	65.000	8,372.00	55.000	7,084.00
036 Pipe Culvert Undercut	CuYd	311.000	12.000	3,732.00	12.000	3,732.00
037 Reset Pipe End Section	Each	2.000	158.730	317.46	265.000	530.00
038 6" PVC Sewer Pipe	Ft	328.000	22.220	7,288.16	27.450	9,003.60
039 6" Sanitary Sewer Service Cleanout	Each	3.000	158.730	476.19	250.000	750.00
040 Adjust Curb Stop Box	Each	4.000	132.280	529.12	165.000	660.00
041 Adjust Water Valve Box	Each	20.000	132.280	2,645.60	165.000	3,300.00
042 Connect Sewer Service	Each	1.000	529.100	529.10	260.000	260.00
043 Class M6 Concrete	CuYd	95.000	705.000	66,975.00	825.000	78,375.00
044 Controlled Density Fill	CuYd	165.300	116.400	19,240.92	160.000	26,448.00
045 Reinforcing Steel	Lb	19628.000	1.050	20,609.40	1.000	19,628.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 07/27/05  
CONTRACT ID 5622  
OPROJECT NO.: NH-PH 2016(14)68

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
COUNTY: PENNINGTON (103) FEDERAL AID PRIMARY  
US16B (CAMBELL STREET) FROM  
MINNESOTA STREET TO ST. PATRICK  
STREET IN RAPID CITY

GRDG, C&G, SS, SIGNALS, LIGHTING, PCCP  
CONTRACT TIME: ON-BEF 10-14-06  
LENGTH: 1.500 MILES

ITEMS	UNIT	APPROX. QUANTITY	STANLEY J JOHNSEN CONCRETE CONTRACTOR INC		HEAVY CONSTRUCTORS INC	
			RAPID CITY	SD	RAPID CITY	SD
046 Type II Field Laboratory	Each	1.000	5,000.000	5,000.00	6,000.000	6,000.00
047 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	37.500	84.660	3,174.75	86.500	3,243.75
048 Straight Class A W Beam Guardrail with Wood Posts	Ft	1250.000	21.160	26,450.00	21.650	27,062.50
049 Straight Dbl Class A W Beam Guardrail with Wood Posts	Ft	1387.500	28.570	39,640.88	29.200	40,515.00
050 W Beam to Thrie Beam Guardrail Transition	Each	3.000	291.010	873.03	300.000	900.00
051 W Beam Guardrail Tangent End Terminal	Each	6.000	2,539.680	15,238.08	2,600.000	15,600.00
052 Beam Guardrail Trailing End Terminal	Each	3.000	423.280	1,269.84	430.000	1,290.00
053 Type B66 Concrete Curb and Gutter	Ft	1419.000	10.350	14,686.65	10.500	14,899.50
054 Type F610.5 Concrete Curb and Gutter	Ft	12914.000	11.050	142,699.70	12.100	156,259.40
055 Type D410.5 Concrete Curb and Gutter	Ft	1702.000	9.350	15,913.70	12.500	21,275.00
056 Type P6 Concrete Gutter	Ft	48.000	8.950	429.60	16.250	780.00
057 Type P10.5 Concrete Gutter	Ft	660.000	11.750	7,755.00	18.400	12,144.00
058 10.5" Concrete Valley Gutter	Ft	136.000	28.500	3,876.00	20.550	2,794.80
059 4" Concrete Sidewalk	SqFt	340.000	9.850	3,349.00	3.250	1,105.00
060 Type B Frame and Grate Assembly	Each	41.000	400.000	16,400.00	615.000	25,215.00
061 Type C Frame and Grate	Each	1.000	1,390.000	1,390.00	1,650.000	1,650.00
062 Type D Frame and Grate	Each	1.000	965.000	965.00	850.000	850.00
063 3' x 4' Drop Inlet Cover	Each	2.000	795.000	1,590.00	480.000	960.00
064 Precast Drop Inlet Collar	Each	42.000	400.000	16,800.00	480.000	20,160.00
065 Type S Manhole Frame and Lid	Each	11.000	175.000	1,925.00	285.000	3,135.00
066 Adjust Manhole	Each	11.000	1,058.200	11,640.20	1,100.000	12,100.00
067 Class B Riprap	Ton	166.000	31.750	5,270.50	21.250	3,527.50
068 Install Geogrid Reinforcement	SqYd	4000.000	1.060	4,240.00	4.250	17,000.00
069 Refurbish Single Mailbox	Each	8.000	158.730	1,269.84	165.000	1,320.00
070 Refurbish Double Mailbox	Each	1.000	211.640	211.64	215.000	215.00
071 Railroad Protective Insurance	LS	1.000	8,500.000	8,500.00	8,815.000	8,815.00
072 Remove Pavement Marking, 4" or Equivalent	Ft	10000.000	0.850	8,500.00	0.870	8,700.00
073 Water for Dust Control	MGal	1000.000	15.870	15,870.00	14.850	14,850.00
074 Gravel Cushion, Salvaged	Ton	21285.000	7.410	157,721.85	5.300	112,810.50
075 Asphalt Concrete Composite	Ton	2509.400	64.550	161,981.77	66.000	165,620.40
076 Asphalt Concrete Curb	Ft	2005.000	5.560	11,147.80	5.700	11,428.50
077 Flagging	Hour	5000.000	18.310	91,550.00	18.310	91,550.00
078 Traffic Control	Unit	7161.000	4.500	32,224.50	4.600	32,940.60
079 Traffic Control, Miscellaneous	LS	1.000	259,259.000	259,259.00	265,000.000	265,000.00
080 Raised Pavement Markers	Ft	22400.000	0.480	10,752.00	0.500	11,200.00
081 Tubular Marker	Each	325.000	31.750	10,318.75	32.450	10,546.25
082 Type C Advance Warning Arrow Panel	Each	4.000	2,116.400	8,465.60	2,165.000	8,660.00
083 Temporary Pavement Marking	Ft	23100.000	0.390	9,009.00	0.400	9,240.00
084 Traffic Control Movable Concrete Barrier	Each	66.000	105.820	6,984.12	110.000	7,260.00
085 Temporary Traffic Signal System	Site	1.000	15,873.000	15,873.00	16,225.000	16,225.00
086 Contractor Furnishd Portable Changeable Message Sign	Each	3.000	19,841.250	59,523.75	20,280.000	60,840.00
087 Remove Sediment	CuYd	3.600	21.160	76.18	21.650	77.94
088 Remove Sediment Filter Bag	Ft	1554.000	3.170	4,926.18	3.250	5,050.50
089 Remove Silt Fence	Ft	601.000	1.060	637.06	1.100	661.10
090 Placing Topsoil	CuYd	2179.000	3.440	7,495.76	3.200	6,972.80
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 07/27/05  
 CONTRACT ID 5622  
 OPROJECT NO.: NH-PH 2016(14)68

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: PENNINGTON (103) FEDERAL AID PRIMARY  
 US16B (CAMBELL STREET) FROM  
 MINNESOTA STREET TO ST. PATRICK  
 STREET IN RAPID CITY

SHEET 3 OF 6 ITEM NO. 3  
 GRDG, C&G, SS, SIGNALS, LIGHTING, PCCP  
 CONTRACT TIME: ON-BEF 10-14-06  
 LENGTH: 1.500 MILES

ITEMS	UNIT	APPROX. QUANTITY	STANLEY J JOHNSEN CONCRETE CONTRACTOR INC		HEAVY CONSTRUCTORS INC	
			RAPID CITY	SD	RAPID CITY	SD
091 Placing Contractor Furnished Topsoil	CuYd	1251.000	14.810	18,527.31	10.600	13,260.60
092 Cover Crop Seeding	Bu	1.000	105.820	105.82	110.000	110.00
093 Special Permanent Seed Mixture 1	Lb	794.000	7.940	6,304.36	8.100	6,431.40
094 Fertilizing	Ton	0.300	1,058.200	317.46	1,080.000	324.00
095 Fiber Mulching	Ton	4.600	1,587.300	7,301.58	1,625.000	7,475.00
096 12" Diameter Erosion Control Wattle	Ft	900.000	10.580	9,522.00	10.800	9,720.00
097 Sediment Filter Bag	Ft	1554.000	10.580	16,441.32	10.800	16,783.20
098 Low Flow Silt Fence	Ft	1000.000	5.290	5,290.00	5.400	5,400.00
099 High Flow Silt Fence	Ft	1404.000	5.290	7,427.16	5.400	7,581.60
100 Mucking Silt Fence	CuYd	668.000	21.160	14,134.88	21.650	14,462.20
101 Repair Silt Fence	Ft	601.000	1.060	637.06	1.100	661.10
102 Flocculent Housing Unit	Each	2.000	6,349.200	12,698.40	1.100	2.20
103 500K Gallon Treatment Flocculent Bag	Each	2.000	1,587.300	3,174.60	1.100	2.20
104 Sediment Control at Inlet with Frame and Grate	Each	40.000	158.730	6,349.20	165.000	6,600.00
105 Sediment Control at Type S Reinf Concrete Drop Inlet	Ft	132.000	52.910	6,984.12	54.000	7,128.00
106 Dewatering	Hour	10.000	158.730	1,587.30	1.100	11.00
107 Bridge Elevation Survey	LS	1.000	2,116.400	2,116.40	2,040.000	2,040.00
108 Compression Seal Joint	Ft	105.000	100.000	10,500.00	330.000	34,650.00
109 Replace Expansion Device	Each	2.000	27,777.750	55,555.50	22,265.000	44,530.00
110 Class A45 Concrete, Bridge Repair	CuYd	7.600	2,784.180	21,159.77	1,952.000	14,835.20
111 Concrete Approach Slab for Bridge	SqYd	247.600	150.000	37,140.00	140.000	34,664.00
112 Concrete Approach Sleeper Slab for Bridge	SqYd	59.600	185.000	11,026.00	106.000	6,317.60
113 Breakout Structural Concrete	CuYd	8.700	845.000	7,351.50	1,165.000	10,135.50
114 Install Dowel in Concrete	Each	535.000	10.000	5,350.00	26.650	14,257.75
115 Epoxy Coated Reinforcing Steel	Lb	25869.000	1.350	34,923.15	1.320	34,147.08
116 No. 4 Rebar Splice	Each	30.000	12.100	363.00	12.000	360.00
117 No. 5 Rebar Splice	Each	28.000	14.500	406.00	13.600	380.80
118 No. 6 Rebar Splice	Each	42.000	16.500	693.00	13.600	571.20
119 Low Slump Dense Concrete Bridge Deck Overlay	CuYd	323.000	257.000	83,011.00	305.000	98,515.00
120 Concrete Removal Type 1A	SqYd	4138.400	9.520	39,397.57	18.650	77,181.16
121 Concrete Removal Type 2A	SqYd	1034.600	9.520	9,849.39	5.450	5,638.57
122 Concrete Removal Type 1B	SqYd	1111.200	79.370	88,195.94	62.350	69,283.32
123 Concrete Removal Type 1C	SqYd	413.900	63.490	26,278.51	78.800	32,615.32
124 Concrete Removal Type 1D	SqYd	413.900	58.200	24,088.98	118.550	49,067.85
125 Concrete Removal Type B	Ft	20.000	26.460	529.20	4.100	82.00
126 Class A45 Concrete Fill	CuYd	51.800	137.570	7,126.13	265.000	13,727.00
127 Finishing and Curing	SqYd	4138.400	16.300	67,455.92	36.700	151,879.28
128 Remove Bridge Railing	Ft	820.000	4.050	3,321.00	10.600	8,692.00
129 Structure Excavation, Retaining Wall	CuYd	472.700	31.750	15,008.23	22.000	10,399.40
130 Class A45 Concrete, Miscellaneous	CuYd	191.300	590.500	112,962.65	645.000	123,388.50
131 Concrete Barrier End Protection	Each	1.000	10,582.000	10,582.00	10,815.000	10,815.00
132 Concrete Barrier End Protctn Module Set or Repair Kit	Each	1.000	105.820	105.82	110.000	110.00
133 Checker	LS	1.000	3,703.700	3,703.70	10,600.000	10,600.00
134 Cold Milling Asphalt Concrete	SqYd	4782.100	0.680	3,251.83	2.070	9,898.95
135 10.5" Nonreinforced PCC Pavement	SqYd	55508.700	32.350	1,795,706.45	33.850	1,878,969.50
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 07/27/05  
 CONTRACT ID 5622  
 OPROJECT NO.: NH-PH 2016(14)68

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: PENNINGTON (103) FEDERAL AID PRIMARY  
 US16B (CAMBELL STREET) FROM  
 MINNESOTA STREET TO ST. PATRICK  
 STREET IN RAPID CITY

SHEET 4 OF 6 ITEM NO. 3  
 GRDG, C&G, SS, SIGNALS, LIGHTING, PCCP  
 CONTRACT TIME: ON-BEF 10-14-06  
 LENGTH: 1.500 MILES

ITEMS	UNIT	APPROX. QUANTITY	STANLEY J JOHNSEN CONCRETE CONTRACTOR INC		HEAVY CONSTRUCTORS INC	
			RAPID CITY	SD	RAPID CITY	SD
136 4" Barrier Type Median PCC Pavement	SqYd	52.600	23.000	1,209.80	29.200	1,535.92
137 Dowel Bar	Each	26202.000	6.900	180,793.80	6.100	159,832.20
138 Insert Steel Bar in PCC Pavement	Each	512.000	12.000	6,144.00	7.600	3,891.20
139 Remove Signal Pole Footing	Each	5.000	211.640	1,058.20	260.000	1,300.00
140 Remove Luminaire Pole Footing	Each	27.000	211.640	5,714.28	185.000	4,995.00
141 Salvage Signal Equipment	LS	1.000	2,645.500	2,645.50	2,700.000	2,700.00
142 Incidental Work	LS	1.000	4,900.000	4,900.00	5,000.000	5,000.00
143 Breakaway Base Luminaire Pole with Arm, 50' Mt Height	Each	18.000	2,201.060	39,619.08	2,250.000	40,500.00
144 Breakaway Base Luminaire Pole with Twin Arms,50'Mt Ht	Each	2.000	2,433.860	4,867.72	2,500.000	5,000.00
145 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	55.000	323.810	17,809.55	330.000	18,150.00
146 3 Section Vehicle Signal Head	Each	9.000	634.920	5,714.28	650.000	5,850.00
147 5 Section Vehicle Signal Head	Each	14.000	1,005.290	14,074.06	1,030.000	14,420.00
148 2' Diameter Footing	Ft	361.000	89.950	32,471.95	92.000	33,212.00
149 3' Diameter Footing	Ft	55.000	137.570	7,566.35	140.000	7,700.00
150 18" Diameter Junction Box	Each	37.000	455.030	16,836.11	465.000	17,205.00
151 24" Diameter Junction Box	Each	1.000	634.920	634.92	650.000	650.00
152 30" Diameter Junction Box	Each	32.000	703.700	22,518.40	720.000	23,040.00
153 Surface Mounted Junction Box	Each	1.000	338.620	338.62	350.000	350.00
154 Electrical Service Cabinet	Each	4.000	899.470	3,597.88	920.000	3,680.00
155 Controllor Cabinet	Each	1.000	1,269.840	1,269.84	1,300.000	1,300.00
156 Meter Socket	Each	4.000	179.890	719.56	185.000	740.00
157 Preformed Detector Loop	Each	77.000	126.980	9,777.46	130.000	10,010.00
158 Detector Unit	Each	14.000	74.070	1,036.98	76.000	1,064.00
159 Siren Emergency Vehicle Preemption System	Each	2.000	8,783.060	17,566.12	8,980.000	17,960.00
160 Miscellaneous Signal Parts	LS	1.000	7,407.400	7,407.40	7,570.000	7,570.00
161 Pedestrian Push Button	Each	8.000	105.820	846.56	110.000	880.00
162 Pedestrian Signal Head	Each	8.000	513.230	4,105.84	525.000	4,200.00
163 Pedestrian Crossing Sign	Each	8.000	52.910	423.28	54.000	432.00
164 Install Signal Pole with Mast Arm and Luminaire Arm	Each	4.000	952.380	3,809.52	975.000	3,900.00
165 Install Signal Pole with Mast Arm	Each	1.000	793.650	793.65	810.000	810.00
166 Remove and Reset Luminaire Pole	Each	28.000	333.330	9,333.24	340.000	9,520.00
167 Relocate Signal Equipment	LS	1.000	185.190	185.19	190.000	190.00
168 2" Rigid Galvanized Steel Conduit	Ft	350.000	13.760	4,816.00	14.000	4,900.00
169 2" Rigid Conduit, Schedule 40	Ft	15980.000	2.960	47,300.80	3.000	47,940.00
170 4" Rigid Conduit, Schedule 40	Ft	25.000	12.700	317.50	13.000	325.00
171 5" Rigid Conduit, Schedule 40	Ft	25.000	13.330	333.25	13.650	341.25
172 2" Rigid Conduit, Schedule 80	Ft	2025.000	4.230	8,565.75	4.300	8,707.50
173 3" Rigid Conduit, Schedule 80	Ft	1325.000	5.710	7,565.75	5.850	7,751.25
174 1/C #4 AWG Copper Wire	Ft	1020.000	0.670	683.40	0.680	693.60
175 1/C #6 AWG Copper Wire	Ft	31470.000	0.490	15,420.30	0.500	15,735.00
176 1/C #14 AWG Copper Wire	Ft	7685.000	0.210	1,613.85	0.220	1,690.70
177 2/C #14 AWG Copper Tray Cable, K2	Ft	60.000	0.810	48.60	0.820	49.20
178 4/C #14 AWG Copper Tray Cable, K2	Ft	530.000	0.850	450.50	0.870	461.10
179 7/C #14 AWG Copper Tray Cable, K2	Ft	385.000	1.270	488.95	1.300	500.50
180 19/C #14 AWG Copper Tray Cable, K2	Ft	1465.000	2.430	3,559.95	2.500	3,662.50
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 07/27/05  
CONTRACT ID 5622  
OPROJECT NO.: NH-PH 2016(14)68

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
COUNTY: PENNINGTON (103) FEDERAL AID PRIMARY  
US16B (CAMBELL STREET) FROM  
MINNESOTA STREET TO ST. PATRICK  
STREET IN RAPID CITY

GRDG, C&G, SS, SIGNALS, LIGHTING, PCCP  
CONTRACT TIME: ON-BEF 10-14-06  
LENGTH: 1.500 MILES

ITEMS	UNIT	APPROX. QUANTITY	STANLEY J JOHNSEN CONCRETE CONTRACTOR INC		HEAVY CONSTRUCTORS INC	
			RAPID CITY	SD	RAPID CITY	SD
181 24/C #14 AWG Copper Tray Cable, K2	Ft	485.000	2.860	1,387.10	2.920	1,416.20
182 #16 AWG Copper Twisted Shielded Pair	Ft	7770.000	0.420	3,263.40	0.430	3,341.10
183 2/C #10 AWG Copper Pole and Bracket Cable	Ft	3445.000	1.270	4,375.15	1.300	4,478.50
184 6/C Communication Cable	Ft	170.000	0.530	90.10	0.540	91.80
185 48 Strand Fiber Optic Cable	Ft	8895.000	2.280	20,280.60	2.330	20,725.35
186 Cold Applied Plastic Pvmt Marking, 4"	Ft	23470.000	2.010	47,174.70	2.060	48,348.20
187 Cold Applied Plastic Pvmt Marking, 8"	Ft	3090.000	4.130	12,761.70	4.220	13,039.80
188 Cold Applied Plastic Pvmt Marking, 12"	Ft	890.000	5.820	5,179.80	5.950	5,295.50
189 Cold Applied Plastic Pvmt Marking, 24"	Ft	140.000	12.700	1,778.00	13.000	1,820.00
190 Cold Applied Plastic Pvmt Marking, Arrow	Each	56.000	185.190	10,370.64	190.000	10,640.00
191 Pavement Marking Paint, 4" White	Ft	55.000	1.060	58.30	1.080	59.40
192 Pavement Marking Paint, 4" Yellow	Ft	2820.000	0.420	1,184.40	0.430	1,212.60
193 Pavement Marking Paint, 8" White	Ft	90.000	2.120	190.80	2.160	194.40
194 Pavement Marking Paint, 24" White	Ft	65.000	5.290	343.85	5.410	351.65
195 Pavement Marking Paint, Arrow	Each	4.000	63.490	253.96	64.900	259.60
196 Methacrylate Pavement Marking Paint, 4" White	Ft	1175.000	4.230	4,970.25	4.330	5,087.75
197 Methacrylate Pavement Marking Paint, 4" Yellow	Ft	1345.000	4.230	5,689.35	4.330	5,823.85
198 Methacrylate Pavement Marking Paint, 8" White	Ft	615.000	8.470	5,209.05	8.650	5,319.75
199 Methacrylate Pavement Marking Paint, 24" White	Ft	910.000	26.460	24,078.60	27.040	24,606.40
200 Groove Pavement for Pavement Marking, 4"	Ft	25990.000	0.950	24,690.50	1.000	25,990.00
201 Groove Pavement for Pavement Marking, 8"	Ft	3705.000	1.900	7,039.50	2.000	7,410.00
202 Groove Pavement for Pavement Marking, 12"	Ft	890.000	3.970	3,533.30	4.000	3,560.00
203 Groove Pavement for Pavement Marking, 24"	Ft	1050.000	6.080	6,384.00	6.250	6,562.50
204 Groove Pavement for Pavement Marking, Arrow	Each	56.000	126.980	7,110.88	130.000	7,280.00
205 2.0"x2.0" Perforated Tube Post	Ft	353.500	19.310	6,826.09	19.750	6,981.63
206 2.5"x2.5" Perforated Tube Post	Ft	117.000	30.630	3,583.71	31.300	3,662.10
207 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	231.500	12.540	2,903.01	12.800	2,963.20
208 Remove, Salvage, Relocate, and Reset Traffic Sign	Each	87.000	68.780	5,983.86	165.000	14,355.00
209 18" RCP Class 2, Furnish	Ft	3938.000	16.930	66,670.34	16.400	64,583.20
210 18" RCP, Install	Ft	3938.000	12.700	50,012.60	35.000	137,830.00
211 24" RCP Class 2, Furnish	Ft	962.000	23.280	22,395.36	22.950	22,077.90
212 24" RCP, Install	Ft	962.000	16.930	16,286.66	35.000	33,670.00
213 30" RCP Class 2, Furnish	Ft	74.000	32.800	2,427.20	32.350	2,393.90
214 30" RCP, Install	Ft	74.000	19.050	1,409.70	35.000	2,590.00
215 42" RCP Class 2, Furnish	Ft	234.000	65.610	15,352.74	64.500	15,093.00
216 42" RCP, Install	Ft	234.000	19.050	4,457.70	40.350	9,441.90
217 54" RCP Class 2, Furnish	Ft	200.000	100.530	20,106.00	100.000	20,000.00
218 54" RCP, Install	Ft	200.000	19.050	3,810.00	44.600	8,920.00
219 60" RCP Class 2, Furnish	Ft	22.000	120.630	2,653.86	120.000	2,640.00
220 60" RCP, Install	Ft	22.000	37.040	814.88	106.000	2,332.00
221 42" RCP Arch Class 2, Furnish	Ft	108.000	87.830	9,485.64	87.000	9,396.00
222 42" RCP Arch, Install	Ft	108.000	19.050	2,057.40	55.200	5,961.60
223 48" RCP Arch Class 2, Furnish	Ft	188.000	105.820	19,894.16	105.000	19,740.00
224 48" RCP Arch, Install	Ft	188.000	19.050	3,581.40	55.200	10,377.60
225 18" RCP Flared End, Furnish	Each	1.000	370.370	370.37	365.000	365.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 07/27/05  
 CONTRACT ID 5622  
 OPROJECT NO.: NH-PH 2016(14)68

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: PENNINGTON (103) FEDERAL AID PRIMARY  
 US16B (CAMBELL STREET) FROM  
 MINNESOTA STREET TO ST. PATRICK  
 STREET IN RAPID CITY

GRDG, C&G, SS, SIGNALS, LIGHTING, PCCP  
 CONTRACT TIME: ON-BEF 10-14-06  
 LENGTH: 1.500 MILES

ITEMS	UNIT	APPROX. QUANTITY	STANLEY J JOHNSEN CONCRETE CONTRACTOR INC		HEAVY CONSTRUCTORS INC	
			RAPID CITY	SD	RAPID CITY	SD
226 18" RCP Flared End, Install	Each	1.000	148.150	148.15	160.000	160.00
227 42" RCP Flared End, Furnish	Each	2.000	1,195.770	2,391.54	1,185.000	2,370.00
228 42" RCP Flared End, Install	Each	2.000	148.150	296.30	320.000	640.00
229 42" RCP Arch Flared End, Furnish	Each	4.000	888.890	3,555.56	880.000	3,520.00
230 42" RCP Arch Flared End, Install	Each	4.000	148.150	592.60	425.000	1,700.00
231 48" RCP Arch Flared End, Furnish	Each	2.000	1,015.870	2,031.74	1,000.000	2,000.00
232 48" RCP Arch Flared End, Install	Each	2.000	148.150	296.30	425.000	850.00
233 18" RCP Safety End, Furnish	Each	4.000	412.700	1,650.80	400.000	1,600.00
234 18" RCP Safety End, Install	Each	4.000	148.150	592.60	160.000	640.00
235 18" RCP Bend, Furnish	Each	1.000	359.790	359.79	350.000	350.00
236 18" RCP Bend, Install	Each	1.000	148.150	148.15	160.000	160.00
237 18" CMP 16 Gauge, Furnish	Ft	16.000	19.050	304.80	15.650	250.40
238 18" CMP, Install	Ft	16.000	38.100	609.60	31.850	509.60
239 18" CMP Elbow, Furnish	Each	1.000	211.640	211.64	175.000	175.00
240 18" CMP Elbow, Install	Each	1.000	148.150	148.15	80.000	80.00
241 18" RCP to CMP Transition, Furnish	Each	1.000	232.800	232.80	210.000	210.00
242 18" Pipe Transition, Install	Each	1.000	148.150	148.15	160.000	160.00
243 Training Program	Hour	1200.000	1.000	1,200.00	1.000	1,200.00
TOTAL BID			6,513,530.62		7,182,901.30	

1  
 HC086700 07/27/05  
 CONTRACT ID 5621  
 OPROJECT NO.: SSW-04-1393

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: PENNINGTON (103) NON FEDERAL AID  
 CAMBELL STREET FROM MINNESOTA  
 STREET TO ST. PATRICK STREET IN  
 RAPID CITY

SHEET 1 OF 2 ITEM NO. 4  
 WATER & SEWER RELOCATIONS  
 CONTRACT TIME: ON-BEF 10-14-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC		STANLEY J JOHNSEN	
			RAPID CITY	SD	RAPID CITY	SD
001 Mobilization	LS	1.000	20,340.000	20,340.00	31,396.000	31,396.00
002 Miscellaneous Staking	LS	1.000	8,165.000	8,165.00	20,223.000	20,223.00
003 Salvage Fire Hydrant with Valve and Box	Each	10.000	730.000	7,300.00	481.500	4,815.00
004 Salvage Valve Box	Each	10.000	280.000	2,800.00	267.500	2,675.00
005 Incidental Work	LS	1.000	30,000.000	30,000.00	27,713.000	27,713.00
006 Asphalt Concrete Composite	Ton	120.000	132.450	15,894.00	126.260	15,151.20
007 Pipe Encasement	Each	11.000	1,035.000	11,385.00	470.800	5,178.80
008 6" PVC Water Main	Ft	80.000	30.150	2,412.00	42.800	3,424.00
009 8" PVC Water Main	Ft	1480.000	34.000	50,320.00	35.310	52,258.80
010 10" PVC Water Main	Ft	75.000	40.000	3,000.00	56.710	4,253.25
011 12" PVC Water Main	Ft	820.000	43.350	35,547.00	48.150	39,483.00
012 1" Copper Pipe	Ft	60.000	33.300	1,998.00	21.400	1,284.00
013 1.5" Copper Pipe	Ft	60.000	36.500	2,190.00	25.680	1,540.80
014 8" PVC Sewer Pipe	Ft	130.000	27.800	3,614.00	58.850	7,650.50
015 4" Sewer Service	Ft	90.000	31.600	2,844.00	17.120	1,540.80
016 4" Sanitary Sewer Service Cleanout	Each	2.000	200.000	400.00	321.000	642.00
017 8"x4" Pipe Tee	Each	2.000	485.000	970.00	588.500	1,177.00
018 8"x6" Pipe Tee	Each	8.000	500.000	4,000.00	642.000	5,136.00
019 8"x8" Pipe Tee	Each	2.000	550.000	1,100.00	856.000	1,712.00
020 12"x6" Pipe Tee	Each	3.000	780.000	2,340.00	1,070.000	3,210.00
021 12"x8" Pipe Tee	Each	1.000	835.000	835.00	1,605.000	1,605.00
022 12"x12" Pipe Tee	Each	1.000	950.000	950.00	1,712.000	1,712.00
023 10"x10" Pipe Cross	Each	1.000	1,050.000	1,050.00	2,140.000	2,140.00
024 8"x6" Pipe Reducer	Each	2.000	350.000	700.00	470.800	941.60
025 10"x6" Pipe Reducer	Each	1.000	450.000	450.00	642.000	642.00
026 10"x8" Pipe Reducer	Each	1.000	475.000	475.00	652.700	652.70
027 4" Sewer Tap	Each	1.000	575.000	575.00	449.400	449.40
028 Tapping Tee	Each	10.000	2,675.000	26,750.00	4,280.000	42,800.00
029 14"x8" Tapping Tee	Each	1.000	2,780.000	2,780.00	4,280.000	4,280.00
030 1" Corporation Stop with Tapping Saddle	Each	2.000	265.000	530.00	620.600	1,241.20
031 1.5" Corporation Stop with Tapping Saddle	Each	2.000	365.000	730.00	770.400	1,540.80
032 1" Curb Stop with Box	Each	2.000	285.000	570.00	342.400	684.80
033 1.5" Curb Stop with Box	Each	2.000	365.000	730.00	449.400	898.80
034 4" Pipe Bend	Each	2.000	240.000	480.00	321.000	642.00
035 6" Pipe Bend	Each	4.000	300.000	1,200.00	428.000	1,712.00
036 8" Pipe Bend	Each	12.000	380.000	4,560.00	481.500	5,778.00
037 12" Pipe Bend	Each	2.000	635.000	1,270.00	1,016.500	2,033.00
038 6" Pipe Coupling	Each	9.000	300.000	2,700.00	321.000	2,889.00
039 8" Pipe Coupling	Each	1.000	350.000	350.00	428.000	428.00
040 12" Pipe Coupling	Each	1.000	600.000	600.00	802.500	802.50
041 6" Pipe Plug	Each	1.000	250.000	250.00	267.500	267.50
042 8" Pipe Plug	Each	8.000	280.000	2,240.00	294.250	2,354.00
043 10" Pipe Plug	Each	1.000	565.000	565.00	299.600	299.60
044 12" Pipe Plug	Each	1.000	725.000	725.00	513.600	513.60
045 6" Gate Valve with Box	Each	2.000	1,165.000	2,330.00	1,177.000	2,354.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

TYPE CODE

1  
 HC086700 07/27/05  
 CONTRACT ID 5621  
 OPROJECT NO.: SSW-04-1393

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: PENNINGTON (103) NON FEDERAL AID  
 CABBELL STREET FROM MINNESOTA  
 STREET TO ST. PATRICK STREET IN  
 RAPID CITY

SHEET 2 OF 2 ITEM NO. 4  
 WATER & SEWER RELOCATIONS  
 CONTRACT TIME: ON-BEF 10-14-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC		STANLEY J JOHNSEN CONCRETE CONTRACTOR INC	
			RAPID CITY	SD	RAPID CITY	SD
046 8" Gate Valve with Box	Each	6.000	1,490.000	8,940.00	1,498.000	8,988.00
047 12" Gate Valve with Box	Each	3.000	2,850.000	8,550.00	2,354.000	7,062.00
048 Standard Fire Hydrant	Each	15.000	4,675.000	70,125.00	4,815.000	72,225.00
049 Type 1 Bedding Material	Ton	100.000	14.500	1,450.00	19.260	1,926.00
050 Type 2 Foundation Material	Ton	100.000	16.000	1,600.00	19.260	1,926.00
051 Type 3 Foundation Material	Ton	100.000	17.000	1,700.00	19.260	1,926.00
052 Trench Stabilization Material	Ton	100.000	25.000	2,500.00	26.750	2,675.00
053 Select Trench Backfill	Ton	150.000	15.000	2,250.00	10.700	1,605.00
054 Controlled Low Strength Backfill	CuYd	40.000	75.000	3,000.00	90.950	3,638.00
055 Reconnect Water Service	Each	12.000	330.000	3,960.00	187.250	2,247.00
056 Water Main Lowering	Each	5.000	10,000.000	50,000.00	5,992.000	29,960.00
057 Exploratory Excavation	Hour	20.000	350.000	7,000.00	144.450	2,889.00
058 Flagging	Hour	160.000	18.310	2,929.60	18.310	2,929.60
059 Traffic Control, Miscellaneous	LS	1.000	15,150.000	15,150.00	14,445.000	14,445.00
060 72" Manhole	Each	1.000	6,025.000	6,025.00	7,811.000	7,811.00
061 Manhole Drop Section	Each	1.000	3,465.000	3,465.00	4,280.000	4,280.00
062 Reconstruct Manhole	Each	4.000	900.000	3,600.00	1,070.000	4,280.00
063 Repair Manhole	Each	1.000	1,000.000	1,000.00	535.000	535.00
064 Abandon Manhole	Each	4.000	850.000	3,400.00	481.500	1,926.00
065 2" Extruded Polystyrene Insulation Board	SqYd	60.000	32.650	1,959.00	25.680	1,540.80
066 AASHTO T-180 Soil Test	Each	3.000	225.000	675.00	267.500	802.50
TOTAL BID				460,292.60		485,742.55

TYPE CODE

HC086700 07/27/05  
 CONTRACT ID 5618  
 OPROJECT NO.: NH 0085(40)45

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: BUTTE (019) FEDERAL AID PRIMARY  
 LAWRENCE (081) US85 FM I90 TO N OF SD34 IN BELLE  
 FOURCHE

SHEET 1 OF 8 ITEM NO. 5  
 NONREINFORCED PCCP, GRDNG, LTNG, WIM, GRDRL  
 CONTRACT TIME: ON-BEF 07-28-06  
 LENGTH: 8.657 MILES

ITEMS	UNIT	APPROX. QUANTITY	UPPER PLAINS CONTRACTING INC		STANLEY J JOHNSEN	
			ABERDEEN	SD	CONCRETE CONTRACTOR INC	RAPID CITY SD
001 Clearing	LS	1.000	17,000.000	17,000.00	1,027.400	1,027.40
002 Remove Concrete Gutter	Ft	64.000	10.250	656.00	3.230	206.72
003 Remove Drop Inlet	Each	5.000	230.000	1,150.00	102.740	513.70
004 Remove Concrete Pavement	SqYd	8525.000	4.250	36,231.25	4.010	34,185.25
005 Remove Concrete Approach Pavement	SqYd	32.600	30.000	978.00	4.630	150.94
006 Remove Concrete Median Pavement	SqYd	1295.000	4.640	6,008.80	2.040	2,641.80
007 Remove Pipe for Reset	Ft	264.000	10.250	2,706.00	5.140	1,356.96
008 Remove Pipe End Section for Reset	Each	7.000	182.000	1,274.00	41.100	287.70
009 Remove Drop Inlet Frame and Grate Assembly for Reset	Each	9.000	110.000	990.00	102.740	924.66
010 Unclassified Excavation	CuYd	74704.000	3.100	231,582.40	2.260	168,831.04
011 Contractor Furnished Borrow	CuYd	32579.000	5.600	182,442.40	6.680	217,627.72
012 Undercutting	CuYd	41597.000	2.600	108,152.20	0.620	25,790.14
013 Water for Embankment	MGal	793.600	11.500	9,126.40	11.500	9,126.40
014 Incidental Work, Grading	LS	1.000	24,250.000	24,250.00	1,541.100	1,541.10
015 Salv and Stockpile Asph Mix and Granular Base Material	Ton	33965.000	4.000	135,860.00	4.830	164,050.95
016 6" PCC Approach Pavement	SqYd	273.600	31.000	8,481.60	38.700	10,588.32
017 8.5" PCC Fillet Section	SqYd	216.800	75.000	16,260.00	56.350	12,216.68
018 Reset Pipe	Ft	264.000	13.390	3,534.96	16.440	4,340.16
019 Reset Pipe End Section	Each	8.000	215.000	1,720.00	205.480	1,643.84
020 Class M6 Concrete	CuYd	11.300	645.000	7,288.50	550.000	6,215.00
021 Reinforcing Steel	Lb	1314.000	1.500	1,971.00	1.750	2,299.50
022 Type F68.5 Concrete Curb and Gutter	Ft	11230.000	6.680	75,016.40	7.550	84,786.50
023 Type FL68.5 Concrete Curb and Gutter	Ft	3283.000	8.000	26,264.00	7.550	24,786.65
024 Type C6 Concrete Gutter	Ft	98.000	25.000	2,450.00	15.850	1,553.30
025 Type P8.5 Concrete Gutter	Ft	380.000	13.000	4,940.00	7.550	2,869.00
026 Type B Frame and Grate Assembly	Each	4.000	475.000	1,900.00	390.000	1,560.00
027 3' x 4' Drop Inlet Cover	Each	4.000	300.000	1,200.00	170.000	680.00
028 Precast Drop Inlet Collar	Each	21.000	76.000	1,596.00	85.000	1,785.00
029 Reset Drop Inlet Frame and Grate Assembly	Each	17.000	105.000	1,785.00	40.000	680.00
030 Bank and Channel Protection Gabion	CuYd	6.000	150.000	900.00	154.110	924.66
031 Refurbish Single Mailbox	Each	4.000	155.000	620.00	154.110	616.44
032 Refurbish Double Mailbox	Each	1.000	200.000	200.00	205.480	205.48
033 Remove Pavement Marking, 4" or Equivalent	Ft	1000.000	1.000	1,000.00	0.980	980.00
034 Interim Crossover Closure	Ft	224.000	20.000	4,480.00	10.270	2,300.48
035 Install State Furnished Sign	SqFt	1904.000	4.120	7,844.48	2.050	3,903.20
036 Flagging	Hour	1500.000	18.310	27,465.00	18.310	27,465.00
037 Traffic Control	Unit	4413.000	4.000	17,652.00	3.600	15,886.80
038 Traffic Control, Miscellaneous	LS	1.000	35,000.000	35,000.00	36,986.400	36,986.40
039 Temporary Pavement Marking	Mile	0.600	6,100.000	3,660.00	6,164.400	3,698.64
040 Remove Sediment	CuYd	1.000	25.000	25.00	20.550	20.55
041 Remove Sediment Filter Bag	Ft	48.000	7.000	336.00	5.140	246.72
042 Remove Silt Fence	Ft	5000.000	1.000	5,000.00	1.030	5,150.00
043 Placing Topsoil	CuYd	2404.000	8.000	19,232.00	4.870	11,707.48
044 Type A Permanent Seed Mixture	Lb	216.000	10.150	2,192.40	10.270	2,218.32
045 Fertilizing	Ton	0.600	1,000.000	600.00	1,027.400	616.44
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 07/27/05  
 CONTRACT ID 5618  
 OPROJECT NO.: NH 0085(40)45

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: BUTTE (019) FEDERAL AID PRIMARY  
 LAWRENCE (081) US85 FM I90 TO N OF SD34 IN BELLE  
 FOURCHE

SHEET 2 OF 8 ITEM NO. 5  
 NONREINFORCED PCCP, GRDNG, LTNG, WIM, GRDRL  
 CONTRACT TIME: ON-BEF 07-28-06  
 LENGTH: 8.657 MILES

ITEMS	UNIT	APPROX. QUANTITY	UPPER PLAINS CONTRACTING INC		STANLEY J JOHNSEN	
			ABERDEEN	SD	CONCRETE CONTRACTOR INC	RAPID CITY SD
046 Mulching	Ton	24.000	155.000	3,720.00	154.110	3,698.64
047 Standard Erosion Control Blanket	SqYd	178.000	1.500	267.00	1.540	274.12
048 12" Diameter Erosion Control Wattle	Ft	180.000	10.250	1,845.00	10.270	1,848.60
049 Sediment Filter Bag	Ft	48.000	10.250	492.00	10.270	492.96
050 Shaping for Erosion Control Blanket	Ft	100.000	0.500	50.00	0.510	51.00
051 Mobilization	LS	1.000	280,000.000	280,000.00	430,450.000	430,450.00
052 Checker	LS	1.000	15,500.000	15,500.00	10,274.000	10,274.00
053 Weigh-In-Motion System	Each	1.000	82,000.000	82,000.00	93,500.000	93,500.00
054 Remove Beam Guardrail	Ft	537.500	3.200	1,720.00	3.080	1,655.50
055 Remove W Beam Guardrail Breakaway Cable Terminal	Each	4.000	155.000	620.00	154.110	616.44
056 Water for Granular Material	MGal	1052.100	15.500	16,307.55	16.440	17,296.52
057 Base Course	Ton	28362.300	11.750	333,257.03	11.820	335,242.39
058 Gravel Cushion	Ton	14108.800	9.350	131,917.28	11.920	168,176.90
059 Gravel Cushion, Salvaged	Ton	33965.000	5.500	186,807.50	6.160	209,224.40
060 Gravel Cushion, Salvaged, State Furnished	Ton	11231.000	5.500	61,770.50	6.470	72,664.57
061 Asphalt Concrete Composite	Ton	928.000	48.000	44,544.00	46.230	42,901.44
062 Compaction Sample	Each	3.000	105.000	315.00	102.740	308.22
063 Saw and Seal Shoulder Joint	Ft	93724.000	0.260	24,368.24	0.260	24,368.24
064 Grind Rumble Strip in Asphalt Concrete	Mile	9.000	515.000	4,635.00	513.700	4,623.30
065 MC-70 Asphalt for Prime	Ton	135.200	395.000	53,404.00	400.690	54,173.29
066 SS-1h or CSS-1h Asphalt for Tack	Ton	24.900	425.000	10,582.50	431.510	10,744.60
067 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	24.700	320.000	7,904.00	318.490	7,866.70
068 Sand for Flush Seal	Ton	67.700	31.000	2,098.70	30.820	2,086.51
069 Cold Milling Asphalt Concrete	SqYd	62785.500	0.350	21,974.93	1.080	67,808.34
070 8.5" Nonreinforced PCC Pavement	SqYd	191872.000	21.250	4,077,280.00	23.050	4,422,649.60
071 12" Nonreinforced PCC Pavement	SqYd	2253.300	30.000	67,599.00	28.800	64,895.04
072 8.5" Miscellaneous PCC Pavement	SqYd	498.400	90.000	44,856.00	47.350	23,599.24
073 4" Barrier Type Median PCC Pavement	SqYd	2378.000	17.000	40,426.00	22.250	52,910.50
074 Dowel Bar	Each	75833.000	4.000	303,332.00	4.850	367,790.05
075 Insert Steel Bar in PCC Pavement	Each	78.000	27.000	2,106.00	15.000	1,170.00
076 Polymer Modified Asphalt Growth Joint	Ft	52.000	110.000	5,720.00	96.060	4,995.12
077 Type II Field Laboratory	Each	1.000	12,000.000	12,000.00	7,000.000	7,000.00
078 3 Cable Guardrail	Ft	308.000	9.150	2,818.20	9.250	2,849.00
079 3 Cable Guardrail Anchor Assembly	Each	4.000	920.000	3,680.00	924.660	3,698.64
080 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	25.000	82.000	2,050.00	82.190	2,054.75
081 Straight Class A W Beam Guardrail with Wood Posts	Ft	362.500	20.000	7,250.00	20.550	7,449.38
082 Straight Class B W Beam Guardrail with Wood Posts	Ft	25.000	25.000	625.00	25.690	642.25
083 Straight Dbl Class B W Beam Guardrail with Wood Posts	Ft	25.000	35.500	887.50	35.960	899.00
084 W Beam to Thrie Beam Guardrail Transition	Each	2.000	280.000	560.00	282.540	565.08
085 W Beam Guardrail Flared End Terminal	Each	2.000	2,120.000	4,240.00	2,157.540	4,315.08
086 W Beam Guardrail Breakaway Cable Terminal	Each	2.000	810.000	1,620.00	821.920	1,643.84
087 Rubrail	Ft	25.000	36.000	900.00	35.960	899.00
088 Groove 6" Wide Rumble Strip	Ft	833.000	2.500	2,082.50	3.510	2,923.83
A089 PG 64-22 Asphalt Binder	Ton	928.400	0.000	0.00	0.000	0.00
A090 Class E Asphalt Concrete	Ton	16018.100	0.000	0.00	0.000	0.00

(CONT.)

(CONT.)

(CONT.)

(CONT.)

HC086700 07/27/05  
CONTRACT ID 5618  
OPROJECT NO.: NH 0085(40)45

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
COUNTY: BUTTE (019) FEDERAL AID PRIMARY  
LAWRENCE (081) US85 FM I90 TO N OF SD34 IN BELLE  
FOURCHE

NONREINFORCED PCCP, GRDNG, LTNG, WIM, GRDRL  
CONTRACT TIME: ON-BEF 07-28-06  
LENGTH: 8.657 MILES

ITEMS	UNIT	APPROX. QUANTITY	UPPER PLAINS CONTRACTING INC		STANLEY J JOHNSEN	
			ABERDEEN	SD	CONCRETE CONTRACTOR INC	RAPID CITY SD
B091 PG 64-22 Asphalt Binder	Ton	860.900	235.000	202,311.50	236.300	203,430.67
B092 Class E Asphalt Concrete	Ton	16466.400	32.500	535,158.00	32.880	541,415.23
093 Remove Luminaire Pole Footing	Each	6.000	135.000	810.00	256.850	1,541.10
094 Incidental Work	LS	1.000	1,300.000	1,300.00	4,415.770	4,415.77
095 Fixed Base Luminaire Pole with Arm, 50' Mount Height	Each	2.000	3,500.000	7,000.00	2,715.420	5,430.84
096 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	2.000	402.730	805.46	357.540	715.08
097 2' Diameter Footing	Ft	54.000	100.000	5,400.00	137.670	7,434.18
098 3' Diameter Footing	Ft	28.000	130.000	3,640.00	156.160	4,372.48
099 18" Diameter Junction Box	Each	7.000	370.000	2,590.00	484.930	3,394.51
100 Electrical Service Cabinet	Each	1.000	830.000	830.00	3,846.590	3,846.59
101 Preformed Detector Loop	Each	15.000	550.000	8,250.00	305.140	4,577.10
102 Miscellaneous Signal Parts	LS	1.000	580.000	580.00	3,157.200	3,157.20
103 Remove and Reset Luminaire Pole	Each	6.000	375.000	2,250.00	482.880	2,897.28
104 Relocate Signal Equipment	LS	1.000	600.000	600.00	539.390	539.39
105 2" Rigid Conduit, Schedule 40	Ft	1695.000	4.650	7,881.75	3.120	5,288.40
106 2" Rigid Conduit, Schedule 80	Ft	130.000	15.450	2,008.50	4.330	562.90
107 1/C #3 AWG Copper Wire	Ft	7260.000	1.060	7,695.60	0.960	6,969.60
108 1/C #4 AWG Copper Wire	Ft	1015.000	0.850	862.75	0.770	781.55
109 1/C #6 AWG Copper Wire	Ft	295.000	0.650	191.75	0.580	171.10
110 1/C #14 AWG Copper Wire	Ft	640.000	0.300	192.00	0.170	108.80
111 4/C #14 AWG Copper Tray Cable, K2	Ft	660.000	0.850	561.00	1.060	699.60
112 2/C #10 AWG Copper Pole and Bracket Cable	Ft	520.000	1.450	754.00	1.680	873.60
113 Cold Applied Plastic Pvmt Marking, 4"	Ft	32600.000	2.320	75,632.00	2.050	66,830.00
114 Cold Applied Plastic Pvmt Marking, 12"	Ft	750.000	6.350	4,762.50	6.370	4,777.50
115 Cold Applied Plastic Pvmt Marking, 24"	Ft	390.000	13.000	5,070.00	12.840	5,007.60
116 Cold Applied Plastic Pvmt Marking, Arrow	Each	38.000	205.000	7,790.00	205.480	7,808.24
117 Pavement Marking, 4" White	Ft	95550.000	0.300	28,665.00	0.300	28,665.00
118 Pavement Marking, 4" Yellow	Ft	94320.000	0.300	28,296.00	0.300	28,296.00
119 Groove Pavement for Pavement Marking, 4"	Ft	32600.000	1.150	37,490.00	1.130	36,838.00
120 Groove Pavement for Pavement Marking, 12"	Ft	750.000	4.150	3,112.50	4.110	3,082.50
121 Groove Pavement for Pavement Marking, 24"	Ft	390.000	6.150	2,398.50	6.160	2,402.40
122 Groove Pavement for Pavement Marking, Arrow	Each	38.000	220.000	8,360.00	205.480	7,808.24
123 Surface Preparation for Pavement Marking	Ft	189870.000	0.150	28,480.50	0.150	28,480.50
124 1.75' Diameter Breakaway Support Concrete Footing	Ft	34.000	180.000	6,120.00	179.800	6,113.20
125 W6x15 Steel Post	Ft	88.800	70.000	6,216.00	66.780	5,930.06
126 2.0"x2.0" Perforated Tube Post	Ft	2775.300	18.000	49,955.40	18.030	50,038.66
127 2.5"x2.5" Perforated Tube Post	Ft	647.200	30.000	19,416.00	28.720	18,587.58
128 4" Tubular Amber Delineator with 1.12 Lb/Ft Post	Each	144.000	28.840	4,152.96	20.090	2,892.96
129 4"x4" White Delineator with 1.12 Lb/Ft Post	Each	170.000	16.480	2,801.60	20.090	3,415.30
130 4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	16.000	25.000	400.00	22.860	365.76
131 4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	120.000	20.000	2,400.00	18.650	2,238.00
132 4" Tubular Amber Delineator Reflector	Each	52.000	15.000	780.00	12.480	648.96
133 Flexible Object Marker Post	Each	126.000	25.000	3,150.00	22.350	2,816.10
134 Extruded Aluminum Sign, Rem. Copy High Intensity	SqFt	124.000	35.000	4,340.00	35.960	4,459.04
135 Flat Aluminum Sign, Nonremov. Copy High Intensity	SqFt	1541.300	15.000	23,119.50	12.170	18,757.62
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 07/27/05  
 CONTRACT ID 5618  
 OPROJECT NO.: NH 0085(40)45

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: BUTTE (019) FEDERAL AID PRIMARY  
 LAWRENCE (081) US85 FM I90 TO N OF SD34 IN BELLE  
 FOURCHE

SHEET 4 OF 8 ITEM NO. 5  
 NONREINFOCED PCCP, GRDNG, LTNG, WIM, GRDRL  
 CONTRACT TIME: ON-BEF 07-28-06  
 LENGTH: 8.657 MILES

ITEMS	UNIT	APPROX. QUANTITY	UPPER PLAINS CONTRACTING INC		STANLEY J JOHNSEN	
			ABERDEEN	SD	RAPID CITY	SD
136 Remove, Salvage, Relocate, and Reset Traffic Sign	Each	139.000	70.000	9,730.00	66.780	9,282.42
137 18" RCP Class 2, Furnish	Ft	94.000	25.000	2,350.00	21.580	2,028.52
138 18" RCP, Install	Ft	94.000	45.000	4,230.00	20.550	1,931.70
139 24" RCP Class 2, Furnish	Ft	278.000	35.000	9,730.00	30.820	8,567.96
140 24" RCP, Install	Ft	278.000	25.000	6,950.00	20.550	5,712.90
141 36" RCP Class 2, Furnish	Ft	48.000	65.000	3,120.00	61.640	2,958.72
142 36" RCP, Install	Ft	48.000	72.000	3,456.00	30.820	1,479.36
143 24" RCP Arch Class 2, Furnish	Ft	104.000	65.000	6,760.00	56.510	5,877.04
144 24" RCP Arch, Install	Ft	104.000	45.000	4,680.00	20.550	2,137.20
145 36" RCP Bend, Furnish	Each	1.000	500.000	500.00	462.330	462.33
146 36" RCP Bend, Install	Each	1.000	220.000	220.00	308.220	308.22
147 24" RCP Arch Bend, Furnish	Each	1.000	1,510.000	1,510.00	1,438.360	1,438.36
148 24" RCP Arch Bend, Install	Each	1.000	435.000	435.00	308.220	308.22
149 Type 2 Right-of-Way Fence	Ft	220.000	2.060	453.20	2.050	451.00
150 Type 4 Right-of-Way Fence	Ft	1600.000	2.750	4,400.00	2.570	4,112.00
151 Type 6 Right-of-Way Fence	Ft	800.000	3.000	2,400.00	3.080	2,464.00
152 2 Post Panel	Each	39.000	105.000	4,095.00	102.740	4,006.86
153 3 Post Panel	Each	6.000	135.000	810.00	133.560	801.36
154 Remove Fence	Ft	2810.000	0.600	1,686.00	0.570	1,601.70
155 Remove Gate for Reset	Each	1.000	77.000	77.00	77.060	77.06
156 Reset Gate	Each	1.000	155.000	155.00	154.110	154.11
157 Training Program	Hour	1200.000	1.000	1,200.00	1.000	1,200.00
TOTAL BID			ALTERNATE A	0.00		0.00
			ALTERNATE B	8,118,682.19		8,626,732.35

HC086700 07/27/05  
 CONTRACT ID 5618  
 OPROJECT NO.: NH 0085(40)45

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: BUTTE (019) FEDERAL AID PRIMARY  
 LAWRENCE (081) US85 FM I90 TO N OF SD34 IN BELLE  
 FOURCHE

NONREINFOCED PCCP, GRDNG, LTNG, WIM, GRDRL  
 CONTRACT TIME: ON-BEF 07-28-06  
 LENGTH: 8.657 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC	
			RAPID CITY	SD
001 Clearing	LS	1.000	2,250.000	2,250.00
002 Remove Concrete Gutter	Ft	64.000	11.250	720.00
003 Remove Drop Inlet	Each	5.000	335.000	1,675.00
004 Remove Concrete Pavement	SqYd	8525.000	7.850	66,921.25
005 Remove Concrete Approach Pavement	SqYd	32.600	22.450	731.87
006 Remove Concrete Median Pavement	SqYd	1295.000	5.600	7,252.00
007 Remove Pipe for Reset	Ft	264.000	13.500	3,564.00
008 Remove Pipe End Section for Reset	Each	7.000	225.000	1,575.00
009 Remove Drop Inlet Frame and Grate Assembly for Reset	Each	9.000	450.000	4,050.00
010 Unclassified Excavation	CuYd	74704.000	3.950	295,080.80
011 Contractor Furnished Borrow	CuYd	32579.000	6.150	200,360.85
012 Undercutting	CuYd	41597.000	1.700	70,714.90
013 Water for Embankment	MGal	793.600	11.500	9,126.40
014 Incidental Work, Grading	LS	1.000	5,600.000	5,600.00
015 Salv and Stockpile Asph Mix and Granular Base Material	Ton	33965.000	4.500	152,842.50
016 6" PCC Approach Pavement	SqYd	273.600	44.900	12,284.64
017 8.5" PCC Fillet Section	SqYd	216.800	61.750	13,387.40
018 Reset Pipe	Ft	264.000	22.450	5,926.80
019 Reset Pipe End Section	Each	8.000	280.000	2,240.00
020 Class M6 Concrete	CuYd	11.300	900.000	10,170.00
021 Reinforcing Steel	Lb	1314.000	1.000	1,314.00
022 Type F68.5 Concrete Curb and Gutter	Ft	11230.000	13.500	151,605.00
023 Type FL68.5 Concrete Curb and Gutter	Ft	3283.000	14.600	47,931.80
024 Type C6 Concrete Gutter	Ft	98.000	13.500	1,323.00
025 Type P8.5 Concrete Gutter	Ft	380.000	16.850	6,403.00
026 Type B Frame and Grate Assembly	Each	4.000	635.000	2,540.00
027 3' x 4' Drop Inlet Cover	Each	4.000	450.000	1,800.00
028 Precast Drop Inlet Collar	Each	21.000	450.000	9,450.00
029 Reset Drop Inlet Frame and Grate Assembly	Each	17.000	335.000	5,695.00
030 Bank and Channel Protection Gabion	CuYd	6.000	200.000	1,200.00
031 Refurbish Single Mailbox	Each	4.000	170.000	680.00
032 Refurbish Double Mailbox	Each	1.000	225.000	225.00
033 Remove Pavement Marking, 4" or Equivalent	Ft	1000.000	1.070	1,070.00
034 Interim Crossover Closure	Ft	224.000	16.850	3,774.40
035 Install State Furnished Sign	SqFt	1904.000	2.250	4,284.00
036 Flagging	Hour	1500.000	18.310	27,465.00
037 Traffic Control	Unit	4413.000	3.950	17,431.35
038 Traffic Control, Miscellaneous	LS	1.000	40,400.000	40,400.00
039 Temporary Pavement Marking	Mile	0.600	6,735.000	4,041.00
040 Remove Sediment	CuYd	1.000	22.450	22.45
041 Remove Sediment Filter Bag	Ft	48.000	5.600	268.80
042 Remove Silt Fence	Ft	5000.000	1.150	5,750.00
043 Placing Topsoil	CuYd	2404.000	2.250	5,409.00
044 Type A Permanent Seed Mixture	Lb	216.000	11.220	2,423.52
045 Fertilizing	Ton	0.600	1,125.000	675.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 07/27/05  
CONTRACT ID 5618  
OPROJECT NO.: NH 0085(40)45

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
COUNTY: BUTTE (019) FEDERAL AID PRIMARY  
LAWRENCE (081) US85 FM I90 TO N OF SD34 IN BELLE  
FOURCHE

NONREINFOCED PCCP, GRDNG, LTNG, WIM, GRDRL  
CONTRACT TIME: ON-BEF 07-28-06  
LENGTH: 8.657 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC RAPID CITY	SD
046 Mulching	Ton	24.000	170.000	4,080.00
047 Standard Erosion Control Blanket	SqYd	178.000	1.700	302.60
048 12" Diameter Erosion Control Wattle	Ft	180.000	11.250	2,025.00
049 Sediment Filter Bag	Ft	48.000	11.250	540.00
050 Shaping for Erosion Control Blanket	Ft	100.000	0.560	56.00
051 Mobilization	LS	1.000	363,000.000	363,000.00
052 Checker	LS	1.000	11,225.000	11,225.00
053 Weigh-In-Motion System	Each	1.000	85,555.000	85,555.00
054 Remove Beam Guardrail	Ft	537.500	3.350	1,800.63
055 Remove W Beam Guardrail Breakaway Cable Terminal	Each	4.000	170.000	680.00
056 Water for Granular Material	MGal	1052.100	15.700	16,517.97
057 Base Course	Ton	28362.300	13.500	382,891.05
058 Gravel Cushion	Ton	14108.800	13.500	190,468.80
059 Gravel Cushion, Salvaged	Ton	33965.000	5.600	190,204.00
060 Gravel Cushion, Salvaged, State Furnished	Ton	11231.000	13.500	151,618.50
061 Asphalt Concrete Composite	Ton	928.000	50.500	46,864.00
062 Compaction Sample	Each	3.000	115.000	345.00
063 Saw and Seal Shoulder Joint	Ft	93724.000	0.280	26,242.72
064 Grind Rumble Strip in Asphalt Concrete	Mile	9.000	560.000	5,040.00
065 MC-70 Asphalt for Prime	Ton	135.200	437.750	59,183.80
066 SS-1h or CSS-1h Asphalt for Tack	Ton	24.900	470.000	11,703.00
067 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	24.700	350.000	8,645.00
068 Sand for Flush Seal	Ton	67.700	33.700	2,281.49
069 Cold Milling Asphalt Concrete	SqYd	62785.500	1.450	91,038.98
070 8.5" Nonreinforced PCC Pavement	SqYd	191872.000	25.000	4,796,800.00
071 12" Nonreinforced PCC Pavement	SqYd	2253.300	36.000	81,118.80
072 8.5" Miscellaneous PCC Pavement	SqYd	498.400	61.750	30,776.20
073 4" Barrier Type Median PCC Pavement	SqYd	2378.000	33.750	80,257.50
074 Dowel Bar	Each	75833.000	6.750	511,872.75
075 Insert Steel Bar in PCC Pavement	Each	78.000	13.500	1,053.00
076 Polymer Modified Asphalt Growth Joint	Ft	52.000	105.000	5,460.00
077 Type II Field Laboratory	Each	1.000	6,175.000	6,175.00
078 3 Cable Guardrail	Ft	308.000	10.000	3,080.00
079 3 Cable Guardrail Anchor Assembly	Each	4.000	1,000.000	4,000.00
080 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	25.000	90.000	2,250.00
081 Straight Class A W Beam Guardrail with Wood Posts	Ft	362.500	22.500	8,156.25
082 Straight Class B W Beam Guardrail with Wood Posts	Ft	25.000	28.000	700.00
083 Straight Dbl Class B W Beam Guardrail with Wood Posts	Ft	25.000	39.300	982.50
084 W Beam to Thrie Beam Guardrail Transition	Each	2.000	310.000	620.00
085 W Beam Guardrail Flared End Terminal	Each	2.000	2,360.000	4,720.00
086 W Beam Guardrail Breakaway Cable Terminal	Each	2.000	900.000	1,800.00
087 Rubrail	Ft	25.000	39.300	982.50
088 Groove 6" Wide Rumble Strip	Ft	833.000	2.800	2,332.40
A089 PG 64-22 Asphalt Binder	Ton	928.400	0.000	0.00
A090 Class E Asphalt Concrete	Ton	16018.100	0.000	0.00
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 07/27/05  
CONTRACT ID 5618  
OPROJECT NO.: NH 0085(40)45

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
COUNTY: BUTTE (019) FEDERAL AID PRIMARY  
LAWRENCE (081) US85 FM I90 TO N OF SD34 IN BELLE  
FOURCHE

NONREINFOCED PCCP,GRDNG,LTNG,WIM,GRDRL  
CONTRACT TIME: ON-BEF 07-28-06  
LENGTH: 8.657 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC	
			RAPID CITY	SD
B091 PG 64-22 Asphalt Binder	Ton	860.900	260.000	223,834.00
B092 Class E Asphalt Concrete	Ton	16466.400	35.900	591,143.76
093 Remove Luminaire Pole Footing	Each	6.000	560.000	3,360.00
094 Incidental Work	LS	1.000	4,825.000	4,825.00
095 Fixed Base Luminaire Pole with Arm, 50' Mount Height	Each	2.000	2,965.000	5,930.00
096 Roadway Luminaire, 400 Watt with Photoelectric Cell	Each	2.000	390.000	780.00
097 2' Diameter Footing	Ft	54.000	150.000	8,100.00
098 3' Diameter Footing	Ft	28.000	170.000	4,760.00
099 18" Diameter Junction Box	Each	7.000	530.000	3,710.00
100 Electrical Service Cabinet	Each	1.000	4,200.000	4,200.00
101 Preformed Detector Loop	Each	15.000	335.000	5,025.00
102 Miscellaneous Signal Parts	LS	1.000	3,450.000	3,450.00
103 Remove and Reset Luminaire Pole	Each	6.000	525.000	3,150.00
104 Relocate Signal Equipment	LS	1.000	590.000	590.00
105 2" Rigid Conduit, Schedule 40	Ft	1695.000	3.400	5,763.00
106 2" Rigid Conduit, Schedule 80	Ft	130.000	4.750	617.50
107 1/C #3 AWG Copper Wire	Ft	7260.000	1.040	7,550.40
108 1/C #4 AWG Copper Wire	Ft	1015.000	0.840	852.60
109 1/C #6 AWG Copper Wire	Ft	295.000	0.630	185.85
110 1/C #14 AWG Copper Wire	Ft	640.000	0.190	121.60
111 4/C #14 AWG Copper Tray Cable, K2	Ft	660.000	1.160	765.60
112 2/C #10 AWG Copper Pole and Bracket Cable	Ft	520.000	1.840	956.80
113 Cold Applied Plastic Pvmt Marking, 4"	Ft	32600.000	2.250	73,350.00
114 Cold Applied Plastic Pvmt Marking, 12"	Ft	750.000	7.000	5,250.00
115 Cold Applied Plastic Pvmt Marking, 24"	Ft	390.000	14.000	5,460.00
116 Cold Applied Plastic Pvmt Marking, Arrow	Each	38.000	225.000	8,550.00
117 Pavement Marking, 4" White	Ft	95550.000	0.330	31,531.50
118 Pavement Marking, 4" Yellow	Ft	94320.000	0.330	31,125.60
119 Groove Pavement for Pavement Marking, 4"	Ft	32600.000	1.250	40,750.00
120 Groove Pavement for Pavement Marking, 12"	Ft	750.000	4.500	3,375.00
121 Groove Pavement for Pavement Marking, 24"	Ft	390.000	6.750	2,632.50
122 Groove Pavement for Pavement Marking, Arrow	Each	38.000	225.000	8,550.00
123 Surface Preparation for Pavement Marking	Ft	189870.000	0.170	32,277.90
124 1.75' Diameter Breakaway Support Concrete Footing	Ft	34.000	200.000	6,800.00
125 W6x15 Steel Post	Ft	88.800	73.000	6,482.40
126 2.0"x2.0" Perforated Tube Post	Ft	2775.300	19.700	54,673.41
127 2.5"x2.5" Perforated Tube Post	Ft	647.200	31.400	20,322.08
128 4" Tubular Amber Delineator with 1.12 Lb/Ft Post	Each	144.000	22.000	3,168.00
129 4"x4" White Delineator with 1.12 Lb/Ft Post	Each	170.000	22.000	3,740.00
130 4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post	Each	16.000	25.000	400.00
131 4" Tubular White Delineator with 1.12 Lb/Ft Post	Each	120.000	20.400	2,448.00
132 4" Tubular Amber Delineator Reflector	Each	52.000	13.650	709.80
133 Flexible Object Marker Post	Each	126.000	24.400	3,074.40
134 Extruded Aluminum Sign, Rem. Copy High Intensity	SqFt	124.000	39.300	4,873.20
135 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	1541.300	13.300	20,499.29
(CONT.)		(CONT.)	(CONT.)	(CONT.)

HC086700 07/27/05  
 CONTRACT ID 5618  
 OPROJECT NO.: NH 0085(40)45

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: BUTTE (019) FEDERAL AID PRIMARY  
 LAWRENCE (081) US85 FM I90 TO N OF SD34 IN BELLE  
 FOURCHE

SHEET 8 OF 8 ITEM NO. 5  
 NONREINFOCED PCCP,GRDNG,LTNG,WIM,GRDRL  
 CONTRACT TIME: ON-BEF 07-28-06  
 LENGTH: 8.657 MILES

ITEMS	UNIT	APPROX. QUANTITY	HEAVY CONSTRUCTORS INC	
			RAPID CITY	SD
136 Remove, Salvage, Relocate, and Reset Traffic Sign	Each	139.000	195.000	27,105.00
137 18" RCP Class 2, Furnish	Ft	94.000	17.250	1,621.50
138 18" RCP, Install	Ft	94.000	22.450	2,110.30
139 24" RCP Class 2, Furnish	Ft	278.000	24.200	6,727.60
140 24" RCP, Install	Ft	278.000	22.450	6,241.10
141 36" RCP Class 2, Furnish	Ft	48.000	48.600	2,332.80
142 36" RCP, Install	Ft	48.000	22.450	1,077.60
143 24" RCP Arch Class 2, Furnish	Ft	104.000	47.000	4,888.00
144 24" RCP Arch, Install	Ft	104.000	22.450	2,334.80
145 36" RCP Bend, Furnish	Each	1.000	365.000	365.00
146 36" RCP Bend, Install	Each	1.000	110.000	110.00
147 24" RCP Arch Bend, Furnish	Each	1.000	1,120.000	1,120.00
148 24" RCP Arch Bend, Install	Each	1.000	115.000	115.00
149 Type 2 Right-of-Way Fence	Ft	220.000	2.250	495.00
150 Type 4 Right-of-Way Fence	Ft	1600.000	2.800	4,480.00
151 Type 6 Right-of-Way Fence	Ft	800.000	3.350	2,680.00
152 2 Post Panel	Each	39.000	110.000	4,290.00
153 3 Post Panel	Each	6.000	150.000	900.00
154 Remove Fence	Ft	2810.000	0.620	1,742.20
155 Remove Gate for Reset	Each	1.000	85.000	85.00
156 Reset Gate	Each	1.000	170.000	170.00
157 Training Program	Hour	1200.000	1.000	1,200.00
TOTAL BID			ALTERNATE A	0.00
			ALTERNATE B	9,727,005.26

HC086700 07/27/05  
 CONTRACT ID 5619  
 OPROJECT NO.: PH 1555( )

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: PENNINGTON (103) FEDERAL AID URBAN  
 TWILIGHT DR FM SD44 TO 53RD ST.,  
 COVINGTON ST FM TWILIGHT DR S 0.4,  
 RESERVIOR RD N&S.25, JOLLY DR N&S.1

PAVEMENT MARKING  
 CONTRACT TIME: ON-BEF 06-02-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	UNITED RENTALS HIGHWAY TECHNOLOGIES INC FARGO	ND
001 Mobilization	LS	1.000	4,000.000	4,000.00
002 Cold Applied Plastic Pvmt Marking, 4"	Ft	30007.000	1.850	55,512.95
003 Cold Applied Plastic Pvmt Marking, 12"	Ft	1922.000	5.750	11,051.50
004 Cold Applied Plastic Pvmt Marking, 24"	Ft	1664.000	11.000	18,304.00
005 Cold Applied Plastic Pvmt Marking, Arrow	Each	64.000	150.000	9,600.00
006 Cold Applied Plastic Pvmt Marking, Combination Arrow	Each	2.000	300.000	600.00
007 Groove Pavement for Pavement Marking, 4"	Ft	30007.000	0.800	24,005.60
008 Groove Pavement for Pavement Marking, 12"	Ft	1922.000	4.000	7,688.00
009 Groove Pavement for Pavement Marking, 24"	Ft	1664.000	5.000	8,320.00
010 Groove Pavement for Pavement Marking, Arrow	Each	64.000	125.000	8,000.00
011 Groove Pavement for Pavement Marking, Combination Arrow	Each	2.000	200.000	400.00
012 Flagging	Hour	800.000	18.310	14,648.00
013 Traffic Control	Unit	3710.000	1.000	3,710.00
014 Traffic Control, Miscellaneous	LS	1.000	5,950.000	5,950.00
TOTAL BID				171,790.05

HC086700 07/27/05  
 CONTRACT ID 5624  
 OPROJECT NO.: BRF 3130(6)196

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: WALWORTH (129) FEDERAL AID PRIMARY  
 SD130 3.6 E OF SELBY OVER BNSF RR

SHEET 1 OF 3 ITEM NO. 7  
 GRADING, STRUCTURE & ASPH CONC SURFACING  
 CONTRACT TIME: ON-BEF 06-30-06  
 LENGTH: 1.079 MILES

ITEMS	UNIT	APPROX. QUANTITY	A-G-E CORPORATION		FOOTHILLS CONTRACTING INC	
			FORT PIERRE	SD	WEBSTER	SD
001 Mobilization	LS	1.000	110,000.000	110,000.00	116,000.000	116,000.00
002 Clearing	LS	1.000	1,121.000	1,121.00	1,000.000	1,000.00
003 Remove Silt Fence	Ft	264.000	0.100	26.40	0.100	26.40
004 Unclassified Excavation	CuYd	57586.000	0.950	54,706.70	1.200	69,103.20
005 Option Borrow Excavation	CuYd	500573.000	1.370	685,785.01	1.460	730,836.58
006 Muck Excavation	CuYd	17669.000	2.220	39,225.18	3.000	53,007.00
007 Undercutting	CuYd	5684.000	0.200	1,136.80	0.300	1,705.20
008 Water for Embankment	MGal	7361.600	11.500	84,658.40	11.500	84,658.40
009 Placing Topsoil	CuYd	32329.000	0.900	29,096.10	1.000	32,329.00
010 Obliterate Old Road	Sta	3.000	100.000	300.00	200.000	600.00
011 Incidental Work, Grading	LS	1.000	1,599.000	1,599.00	1,500.000	1,500.00
012 Pipe Culvert Undercut	CuYd	56.000	12.000	672.00	12.000	672.00
013 Type II Field Laboratory	Each	1.000	4,000.000	4,000.00	5,000.000	5,000.00
014 Straight Dbl Class A Thrie Beam Grd rail with Wood Posts	Ft	50.000	70.000	3,500.00	68.000	3,400.00
015 Straight Class A W Beam Guardrail with Wood Posts	Ft	100.000	18.000	1,800.00	17.500	1,750.00
016 W Beam to Thrie Beam Guardrail Transition	Each	4.000	250.000	1,000.00	250.000	1,000.00
017 W Beam Guardrail Tangent End Terminal	Each	4.000	2,000.000	8,000.00	1,750.000	7,000.00
018 Pavement Marking Paint, White	Gal	37.000	25.000	925.00	25.000	925.00
019 Pavement Marking Paint, Yellow	Gal	28.000	25.000	700.00	25.000	700.00
020 Flagging	Hour	80.000	18.310	1,464.80	18.310	1,464.80
021 Traffic Control	Unit	1392.000	3.880	5,400.96	3.000	4,176.00
022 Traffic Control, Miscellaneous	LS	1.000	1,187.000	1,187.00	2,750.000	2,750.00
023 Temporary Pavement Marking	Mile	3.240	1,000.000	3,240.00	1,000.000	3,240.00
024 Detour Signing	SqFt	129.900	10.000	1,299.00	18.000	2,338.20
025 1.5' x 3' Type D Drop Inlet	Each	4.000	899.000	3,596.00	500.000	2,000.00
026 Type D Frame and Grate	Each	4.000	600.000	2,400.00	250.000	1,000.00
027 Bank and Channel Protection Gabion	CuYd	29.000	199.990	5,799.71	200.000	5,800.00
028 Cover Crop Seeding	Bu	19.000	20.000	380.00	66.660	1,266.54
029 Type B Permanent Seed Mixture	Lb	1350.000	12.050	16,267.50	9.000	12,150.00
030 Fertilizing	Ton	3.800	600.000	2,280.00	550.000	2,090.00
031 Mulching	Ton	188.000	95.000	17,860.00	100.000	18,800.00
032 Standard Erosion Control Blanket	SqYd	1867.000	0.950	1,773.65	0.750	1,400.25
033 12" Diameter Erosion Control Wattle	Ft	620.000	7.000	4,340.00	6.250	3,875.00
034 Shaping for Erosion Control Blanket	Ft	1400.000	0.300	420.00	0.500	700.00
035 Low Flow Silt Fence	Ft	810.000	5.020	4,066.20	5.370	4,349.70
036 High Flow Silt Fence	Ft	246.000	5.720	1,407.12	6.550	1,611.30
037 Mucking Silt Fence	CuYd	293.000	0.500	146.50	4.000	1,172.00
038 Repair Silt Fence	Ft	264.000	0.200	52.80	0.500	132.00
039 Refurbish Single Mailbox	Each	1.000	100.000	100.00	100.000	100.00
040 Railroad Protective Insurance	LS	1.000	9,000.000	9,000.00	2,500.000	2,500.00
041 Bridge Elevation Survey	LS	1.000	2,500.000	2,500.00	750.000	750.00
042 Concrete Penetrating Sealer	SqYd	639.000	12.000	7,668.00	12.000	7,668.00
043 Incidental Work, Structure	LS	1.000	5,000.000	5,000.00	5,000.000	5,000.00
044 Structural Steel, Miscellaneous	LS	1.000	18,000.000	18,000.00	18,000.000	18,000.00
045 Structure Excavation, Bridge	CuYd	275.000	50.000	13,750.00	50.000	13,750.00
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 07/27/05  
 CONTRACT ID 5624  
 OPROJECT NO.: BRF 3130(6)196

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: WALWORTH (129) FEDERAL AID PRIMARY  
 SD130 3.6 E OF SELBY OVER BNSF RR

SHEET 2 OF 3 ITEM NO. 7  
 GRADING, STRUCTURE & ASPH CONC SURFACING  
 CONTRACT TIME: ON-BEF 06-30-06  
 LENGTH: 1.079 MILES

ITEMS	UNIT	APPROX. QUANTITY	A-G-E CORPORATION		FOOTHILLS CONTRACTING INC	
			FORT PIERRE	SD	WEBSTER	SD
046 Bridge End Backfill	CuYd	156.000	55.000	8,580.00	55.000	8,580.00
047 Bridge End Backfill Underdrain Pipe	Ft	165.000	15.000	2,475.00	15.000	2,475.00
048 Bridge End Backfill Excavation	CuYd	258.000	40.000	10,320.00	40.000	10,320.00
049 Class A45 Concrete, Bridge Deck	CuYd	274.600	310.000	85,126.00	300.000	82,380.00
050 Class A45 Concrete, Bridge	CuYd	131.800	650.000	85,670.00	650.000	85,670.00
051 Grooving Bridge Deck	SqYd	603.000	20.000	12,060.00	20.000	12,060.00
052 Reinforcing Steel	Lb	29729.000	0.880	26,161.52	0.850	25,269.65
053 Epoxy Coated Reinforcing Steel	Lb	51349.000	0.450	23,107.05	0.450	23,107.05
054 No. 7 Rebar Splice	Each	96.000	25.000	2,400.00	25.000	2,400.00
055 Preboring Pile	Ft	120.000	21.000	2,520.00	20.000	2,400.00
056 HP 10x42 Steel Test Pile, Furnish and Drive	Ft	302.000	51.000	15,402.00	50.000	15,100.00
057 HP 10x42 Steel Bearing Pile, Furnish and Drive	Ft	2094.000	18.000	37,692.00	18.000	37,692.00
058 AASHTO Type 3 Prestressed Concrete Beam	Ft	627.000	260.000	163,020.00	260.000	163,020.00
059 Water for Granular Material	MGal	200.000	14.000	2,800.00	15.000	3,000.00
060 Base Course	Ton	16653.000	14.000	233,142.00	13.750	228,978.75
061 PG 58-34 Asphalt Binder	Ton	213.300	315.000	67,189.50	315.000	67,189.50
062 Class E Asphalt Concrete	Ton	3554.000	43.200	153,532.80	42.590	151,364.86
063 Asphalt Concrete Curb	Ft	62.000	15.000	930.00	15.000	930.00
064 Compaction Sample	Each	3.000	200.000	600.00	200.000	600.00
065 MC-70 Asphalt for Prime	Ton	62.000	408.600	25,333.20	408.600	25,333.20
066 SS-1h or CSS-1h Asphalt for Tack	Ton	9.800	365.440	3,581.31	365.440	3,581.31
067 SS-1h or CSS-1h Asphalt for Flush Seal	Ton	4.600	524.450	2,412.47	524.450	2,412.47
068 Blotting Sand for Prime	Ton	74.000	18.000	1,332.00	17.860	1,321.64
069 Sand for Flush Seal	Ton	88.000	18.000	1,584.00	17.860	1,571.68
070 12" RCP Class 2, Furnish	Ft	68.000	11.700	795.60	12.120	824.16
071 12" RCP, Install	Ft	68.000	21.000	1,428.00	20.000	1,360.00
072 24" RCP Class 3, Furnish	Ft	80.000	26.660	2,132.80	26.360	2,108.80
073 24" RCP Class 4, Furnish	Ft	84.000	30.800	2,587.20	31.900	2,679.60
074 24" RCP Class 5, Furnish	Ft	126.000	38.400	4,838.40	39.820	5,017.32
075 24" RCP, Install	Ft	290.000	8.000	2,320.00	20.000	5,800.00
076 30" RCP Class 2, Furnish	Ft	62.000	38.500	2,387.00	39.930	2,475.66
077 30" RCP, Install	Ft	62.000	8.000	496.00	26.000	1,612.00
078 60" RCP Class 3, Furnish	Ft	136.000	141.500	19,244.00	133.400	18,142.40
079 60" RCP, Install	Ft	136.000	16.000	2,176.00	30.000	4,080.00
080 24" RCP Flared End, Furnish	Each	2.000	415.090	830.18	429.000	858.00
081 24" RCP Flared End, Install	Each	2.000	60.000	120.00	100.000	200.00
082 60" RCP Flared End, Furnish	Each	2.000	1,181.900	2,363.80	1,226.500	2,453.00
083 60" RCP Flared End, Install	Each	2.000	300.000	600.00	300.000	600.00
084 30" RCP Sloped End, Furnish	Each	2.000	466.400	932.80	484.000	968.00
085 30" RCP Sloped End, Install	Each	2.000	60.000	120.00	200.000	400.00
086 12" CMP 16 Gauge, Furnish	Ft	224.000	7.300	1,635.20	9.520	2,132.48
087 12" CMP, Install	Ft	224.000	6.000	1,344.00	8.000	1,792.00
088 18" CMP 16 Gauge, Furnish	Ft	104.000	10.900	1,133.60	13.960	1,451.84
089 18" CMP, Install	Ft	104.000	6.000	624.00	8.000	832.00
090 24" CMP 16 Gauge, Furnish	Ft	52.000	14.800	769.60	18.640	969.28
(CONT.)		(CONT.)		(CONT.)		(CONT.)

HC086700 07/27/05  
 CONTRACT ID 5624  
 OPROJECT NO.: BRF 3130(6)196

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: WALWORTH (129) FEDERAL AID PRIMARY  
 SD130 3.6 E OF SELBY OVER BNSF RR

SHEET 3 OF 3 ITEM NO. 7  
 GRADING, STRUCTURE & ASPH CONC SURFACING  
 CONTRACT TIME: ON-BEF 06-30-06  
 LENGTH: 1.079 MILES

ITEMS	UNIT	APPROX. QUANTITY	A-G-E CORPORATION		FOOTHILLS CONTRACTING INC	
			FORT PIERRE	SD	WEBSTER	SD
091 24" CMP, Install	Ft	52.000	6.000	312.00	10.000	520.00
092 12" CMP Flared End, Furnish	Each	2.000	38.200	76.40	51.750	103.50
093 12" CMP Flared End, Install	Each	2.000	50.000	100.00	100.000	200.00
094 18" CMP Safety End, Furnish	Each	4.000	148.400	593.60	117.300	469.20
095 18" CMP Safety End, Install	Each	4.000	50.000	200.00	100.000	400.00
096 24" CMP Safety End, Furnish	Each	2.000	185.500	371.00	161.000	322.00
097 24" CMP Safety End, Install	Each	2.000	50.000	100.00	125.000	250.00
098 12" CMP Elbow, Furnish	Each	4.000	76.400	305.60	98.900	395.60
099 12" CMP Elbow, Install	Each	4.000	100.000	400.00	100.000	400.00
100 Type 2 Right-of-Way Fence	Ft	10196.000	0.940	9,584.24	1.250	12,745.00
101 Type 6 Right-of-Way Fence	Ft	277.000	1.750	484.75	3.000	831.00
102 2 Post Panel	Each	42.000	90.000	3,780.00	88.000	3,696.00
103 3 Post Panel	Each	14.000	105.000	1,470.00	114.000	1,596.00
104 Remove Fence	Ft	12497.000	0.190	2,374.43	0.200	2,499.40
TOTAL BID				2,193,651.88		2,267,237.92

HC086700 07/27/05  
CONTRACT ID 5623  
OPROJECT NO.: BRO 8064(20)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
COUNTY: UNION (127) FEDERAL AID SECONDARY  
4 W & 5.2 N OF ELK POINT  
OVER A CREEK

SHEET 1 OF 2 ITEM NO. 8  
STRUCTURE, APPR GRADING, & INTERIM SURF  
CONTRACT TIME: ON-BEF 09-01-06  
LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	DAKOTA CONTRACTING CORPORATION		PRAIRIE CONTRACTING INC	
			SIoux FALLS	SD	SIoux FALLS	SD
001 Mobilization	LS	1.000	21,000.000	21,000.00	48,718.000	48,718.00
002 Clearing	LS	1.000	282.500	282.50	200.000	200.00
003 Remove Silt Fence	Ft	1000.000	0.230	230.00	0.250	250.00
004 Unclassified Excavation	CuYd	2930.000	1.980	5,801.40	4.500	13,185.00
005 Contractor Furnished Borrow	CuYd	24363.000	2.660	64,805.58	5.390	131,316.57
006 Undercutting	CuYd	400.000	2.830	1,132.00	2.000	800.00
007 Water for Embankment	MGal	202.600	11.500	2,329.90	11.500	2,329.90
008 Placing Topsoil	CuYd	908.000	2.490	2,260.92	3.500	3,178.00
009 Incidental Work, Grading	LS	1.000	750.000	750.00	750.000	750.00
010 Salv and Stockpile Asph Mix and Granular Base Material	Ton	1996.000	17.750	35,429.00	7.000	13,972.00
011 18" CMP 16 Gauge, Furnish	Ft	108.000	10.280	1,110.24	16.000	1,728.00
012 18" CMP, Install	Ft	108.000	4.070	439.56	12.000	1,296.00
013 24" CMP 16 Gauge, Furnish	Ft	52.000	12.480	648.96	18.000	936.00
014 24" CMP, Install	Ft	52.000	4.070	211.64	15.000	780.00
015 18" CMP Flared End, Furnish	Each	2.000	67.800	135.60	55.000	110.00
016 18" CMP Flared End, Install	Each	2.000	50.850	101.70	140.000	280.00
017 Flap Gate	Each	1.000	250.000	250.00	480.000	480.00
018 4"x6" Wood Post	Ft	60.000	10.790	647.40	10.000	600.00
019 Flat Aluminum Sign,Nonremov. Copy High Intensity	SqFt	30.500	19.210	585.91	20.000	610.00
020 Traffic Control	Unit	1121.000	2.260	2,533.46	2.000	2,242.00
021 Traffic Control, Miscellaneous	LS	1.000	1,975.000	1,975.00	1,500.000	1,500.00
022 Erosion Control	LS	1.000	6,215.000	6,215.00	2,850.000	2,850.00
023 Standard Erosion Control Blanket	SqYd	133.000	2.260	300.58	2.500	332.50
024 Shaping for Erosion Control Blanket	Ft	100.000	0.850	85.00	0.500	50.00
025 Low Flow Silt Fence	Ft	1654.000	3.960	6,549.84	4.000	6,616.00
026 Mucking Silt Fence	CuYd	30.000	1.130	33.90	1.000	30.00
027 Repair Silt Fence	Ft	654.000	0.570	372.78	0.500	327.00
028 Temporary Diversion Channel and/or Pipe	Each	1.000	5,250.000	5,250.00	7,500.000	7,500.00
029 Refurbish Single Mailbox	Each	1.000	118.650	118.65	105.000	105.00
030 Water for Granular Material	MGal	23.800	20.000	476.00	15.000	357.00
031 Dust Control Chloride	Lb	6400.000	0.280	1,792.00	0.500	3,200.00
032 Base Course, Salvaged	Ton	1996.000	9.450	18,862.20	6.000	11,976.00
033 Incidental Work, Structure	LS	1.000	5,921.200	5,921.20	5,500.000	5,500.00
034 Structure Excavation, Box Culvert	CuYd	102.500	34.500	3,536.25	25.000	2,562.50
035 Box Culvert Undercut	CuYd	432.000	49.300	21,297.60	48.000	20,736.00
036 Class A45 Concrete, Box Culvert	CuYd	208.600	355.000	74,053.00	250.000	52,150.00
037 Reinforcing Steel	Lb	37584.000	0.880	33,073.92	1.000	37,584.00
038 Class B Riprap	Ton	175.000	27.690	4,845.75	38.000	6,650.00
039 Class C Riprap	Ton	6.000	33.900	203.40	38.000	228.00
040 Type B Drainage Fabric	SqYd	275.000	2.590	712.25	3.000	825.00
TOTAL BID				326,360.09		384,840.47





1  
 HC086700 07/27/05  
 CONTRACT ID 5625  
 OPROJECT NO.: BRF 6235(4)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: SULLY (119) FEDERAL AID SECONDARY  
 COUNTY ROAD 14.8 MILES EAST OF  
 ONIDA OVER MEDICINE CREEK

SHEET 2 OF 2 ITEM NO. 9  
 STRUCTURE & APPROACH GRADING  
 CONTRACT TIME: ON-BEF 12-02-05  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	CORR CONSTRUCTION SERVICES INC	
			HERMOSA	SD
001 Maintenance of Traffic Diversion(s)	LS	1.000	2,000.000	2,000.00
002 Remove Traffic Diversion(s)	LS	1.000	1,500.000	1,500.00
003 Mobilization	LS	1.000	44,000.000	44,000.00
004 Clearing	LS	1.000	1,900.000	1,900.00
005 Remove Silt Fence	Ft	45.000	0.500	22.50
006 Unclassified Excavation	CuYd	842.000	4.000	3,368.00
007 Contractor Furnished Borrow	CuYd	2302.000	7.000	16,114.00
008 Placing Topsoil	CuYd	217.000	3.750	813.75
009 Flexible Object Marker Post	Each	2.000	45.000	90.00
010 Traffic Control	Unit	796.000	3.000	2,388.00
011 Traffic Control, Miscellaneous	LS	1.000	3,500.000	3,500.00
012 Permanent Seeding	Lb	13.000	30.000	390.00
013 Fertilizing	Lb	71.000	1.000	71.00
014 Mulching	Ton	1.500	300.000	450.00
015 Low Flow Silt Fence	Ft	263.000	5.000	1,315.00
016 High Flow Silt Fence	Ft	36.000	5.000	180.00
017 Mucking Silt Fence	CuYd	31.000	1.000	31.00
018 Repair Silt Fence	Ft	299.000	1.000	299.00
019 Incidental Work, Structure	LS	1.000	18,500.000	18,500.00
020 Structure Excavation, Box Culvert	CuYd	88.700	20.000	1,774.00
021 Box Culvert Undercut	CuYd	372.000	48.000	17,856.00
022 Class A45 Concrete, Box Culvert	CuYd	166.900	475.000	79,277.50
023 Reinforcing Steel	Lb	29744.000	1.000	29,744.00
024 Class A Riprap	Ton	108.000	53.000	5,724.00
025 Type B Drainage Fabric	SqYd	147.000	2.250	330.75
026 Remove Fence	Ft	228.000	1.000	228.00
TOTAL BID				231,866.50

1  
 HC086700 07/27/05  
 CONTRACT ID 5614  
 OPROJECT NO.: BRF 6609(1)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: MEADE (093) FEDERAL AID SECONDARY  
 COUNTY ROAD 8 MILES EAST & 9.5  
 MILES NORTH OF STURGIS OVER NINE  
 MILE CREEK

SHEET 1 OF 4 ITEM NO. 10  
 STRUCTURE & APPROACH GRADING  
 CONTRACT TIME: ON-BEF 06-02-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	A-G-E CORPORATION		CORR CONSTRUCTION SERVICES INC	
			FORT PIERRE	SD	HERMOSA	SD
001 Maintenance of Traffic Diversion(s)	LS	1.000	700.000	700.00	1,800.000	1,800.00
002 Remove Traffic Diversion(s)	LS	1.000	1,200.000	1,200.00	2,400.000	2,400.00
003 Mobilization	LS	1.000	12,550.000	12,550.00	9,000.000	9,000.00
004 Clearing	LS	1.000	9,990.000	9,990.00	900.000	900.00
005 Remove Sediment	CuYd	50.000	0.500	25.00	27.000	1,350.00
006 Remove Erosion Control Wattle	Ft	146.000	3.000	438.00	1.750	255.50
007 Remove Silt Fence	Ft	692.000	0.010	6.92	0.300	207.60
008 Unclassified Excavation	CuYd	5896.000	2.900	17,098.40	4.250	25,058.00
009 Water for Embankment	MGal	39.600	11.500	455.40	11.500	455.40
010 Placing Topsoil	CuYd	890.000	1.500	1,335.00	2.850	2,536.50
011 Incidental Work, Grading	LS	1.000	500.000	500.00	600.000	600.00
012 Gravel Surfacing, Salvaged	CuYd	222.000	1.000	222.00	4.250	943.50
013 24" CMP 16 Gauge, Furnish	Ft	158.000	15.000	2,370.00	14.800	2,338.40
014 24" CMP, Install	Ft	158.000	7.000	1,106.00	9.750	1,540.50
015 24" CMP Safety End, Furnish	Each	4.000	185.000	740.00	210.000	840.00
016 24" CMP Safety End, Install	Each	4.000	50.000	200.00	55.000	220.00
017 Traffic Control	Unit	828.000	3.290	2,724.12	6.000	4,968.00
018 Traffic Control, Miscellaneous	LS	1.000	500.000	500.00	1,500.000	1,500.00
019 Permanent Seeding	Lb	71.000	11.500	816.50	11.000	781.00
020 Fertilizing	Lb	390.000	0.550	214.50	0.600	234.00
021 Mulching	Ton	7.800	160.000	1,248.00	180.000	1,404.00
022 Standard Erosion Control Blanket	SqYd	1254.000	3.500	4,389.00	2.650	3,323.10
023 12" Diameter Erosion Control Wattle	Ft	146.000	8.000	1,168.00	9.000	1,314.00
024 Shaping for Erosion Control Blanket	Ft	865.000	1.050	908.25	1.200	1,038.00
025 High Flow Silt Fence	Ft	692.000	4.000	2,768.00	5.750	3,979.00
026 Mucking Silt Fence	CuYd	200.000	1.000	200.00	0.500	100.00
027 Repair Silt Fence	Ft	300.000	1.000	300.00	0.250	75.00
028 Refurbish Single Mailbox	Each	1.000	150.000	150.00	190.000	190.00
029 Incidental Work, Structure	LS	1.000	2,460.000	2,460.00	2,850.000	2,850.00
030 Structure Excavation, Box Culvert	CuYd	40.000	15.000	600.00	18.000	720.00
031 Box Culvert Undercut	CuYd	143.000	35.000	5,005.00	40.000	5,720.00
032 2-10'x6' Precast Concrete Box Culvert, Furnish	Ft	50.000	695.000	34,750.00	740.000	37,000.00
033 2-10'x6' Precast Concrete Box Culvert, Install	Ft	50.000	105.000	5,250.00	95.000	4,750.00
034 2-10'x6' Precast Concrete Box Culv End Sec, Furnish	Each	2.000	7,600.000	15,200.00	8,100.000	16,200.00
035 2-10'x6' Precast Concrete Box Culv End Sec, Install	Each	2.000	1,100.000	2,200.00	700.000	1,400.00
036 Class A Riprap	Ton	174.000	37.000	6,438.00	40.000	6,960.00
037 Type B Drainage Fabric	SqYd	319.000	3.400	1,084.60	2.000	638.00
TOTAL BID				137,310.69		145,589.50

1  
 HC086700 07/27/05  
 CONTRACT ID 5614  
 OPROJECT NO.: BRF 6609(1)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: MEADE (093) FEDERAL AID SECONDARY  
 COUNTY ROAD 8 MILES EAST & 9.5  
 MILES NORTH OF STURGIS OVER NINE  
 MILE CREEK

SHEET 2 OF 4 ITEM NO. 10  
 STRUCTURE & APPROACH GRADING  
 CONTRACT TIME: ON-BEF 06-02-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	AINSWORTH-BENNING CONSTRUCTION INC		QUINN CONSTRUCTION INC	
			SPEARFISH	SD	RAPID CITY	SD
001 Maintenance of Traffic Diversion(s)	LS	1.000	1,500.000	1,500.00	500.000	500.00
002 Remove Traffic Diversion(s)	LS	1.000	2,460.000	2,460.00	3,500.000	3,500.00
003 Mobilization	LS	1.000	5,750.000	5,750.00	11,000.000	11,000.00
004 Clearing	LS	1.000	880.000	880.00	2,732.600	2,732.60
005 Remove Sediment	CuYd	50.000	3.500	175.00	2.000	100.00
006 Remove Erosion Control Wattle	Ft	146.000	3.300	481.80	2.000	292.00
007 Remove Silt Fence	Ft	692.000	1.100	761.20	1.000	692.00
008 Unclassified Excavation	CuYd	5896.000	4.700	27,711.20	3.050	17,982.80
009 Water for Embankment	MGal	39.600	11.500	455.40	11.500	455.40
010 Placing Topsoil	CuYd	890.000	3.100	2,759.00	2.500	2,225.00
011 Incidental Work, Grading	LS	1.000	620.000	620.00	500.000	500.00
012 Gravel Surfacing, Salvaged	CuYd	222.000	4.650	1,032.30	5.000	1,110.00
013 24" CMP 16 Gauge, Furnish	Ft	158.000	16.000	2,528.00	18.000	2,844.00
014 24" CMP, Install	Ft	158.000	10.450	1,651.10	8.500	1,343.00
015 24" CMP Safety End, Furnish	Each	4.000	65.000	260.00	420.000	1,680.00
016 24" CMP Safety End, Install	Each	4.000	55.000	220.00	75.000	300.00
017 Traffic Control	Unit	828.000	5.500	4,554.00	7.000	5,796.00
018 Traffic Control, Miscellaneous	LS	1.000	1,590.000	1,590.00	1,750.000	1,750.00
019 Permanent Seeding	Lb	71.000	11.600	823.60	15.000	1,065.00
020 Fertilizing	Lb	390.000	0.600	234.00	0.750	292.50
021 Mulching	Ton	7.800	176.000	1,372.80	250.000	1,950.00
022 Standard Erosion Control Blanket	SqYd	1254.000	2.750	3,448.50	3.700	4,639.80
023 12" Diameter Erosion Control Wattle	Ft	146.000	8.800	1,284.80	11.500	1,679.00
024 Shaping for Erosion Control Blanket	Ft	865.000	1.150	994.75	1.500	1,297.50
025 High Flow Silt Fence	Ft	692.000	4.400	3,044.80	3.000	2,076.00
026 Mucking Silt Fence	CuYd	200.000	1.100	220.00	1.000	200.00
027 Repair Silt Fence	Ft	300.000	1.100	330.00	1.000	300.00
028 Refurbish Single Mailbox	Each	1.000	165.000	165.00	150.000	150.00
029 Incidental Work, Structure	LS	1.000	4,135.000	4,135.00	4,000.000	4,000.00
030 Structure Excavation, Box Culvert	CuYd	40.000	26.850	1,074.00	10.000	400.00
031 Box Culvert Undercut	CuYd	143.000	42.000	6,006.00	43.000	6,149.00
032 2-10'x6' Precast Concrete Box Culvert, Furnish	Ft	50.000	810.000	40,500.00	1,000.000	50,000.00
033 2-10'x6' Precast Concrete Box Culvert, Install	Ft	50.000	134.000	6,700.00	120.000	6,000.00
034 2-10'x6' Precast Concrete Box Culv End Sec, Furnish	Each	2.000	8,600.000	17,200.00	11,000.000	22,000.00
035 2-10'x6' Precast Concrete Box Culv End Sec, Install	Each	2.000	1,400.000	2,800.00	400.000	800.00
036 Class A Riprap	Ton	174.000	62.000	10,788.00	35.000	6,090.00
037 Type B Drainage Fabric	SqYd	319.000	2.750	877.25	2.000	638.00
TOTAL BID				157,387.50		164,529.60

HC086700 07/27/05  
 CONTRACT ID 5614  
 OPROJECT NO.: BRF 6609(1)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: MEADE (093) FEDERAL AID SECONDARY  
 COUNTY ROAD 8 MILES EAST & 9.5  
 MILES NORTH OF STURGIS OVER NINE  
 MILE CREEK

SHEET 3 OF 4 ITEM NO. 10

STRUCTURE & APPROACH GRADING  
 CONTRACT TIME: ON-BEF 06-02-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	HILLS MATERIALS COMPANY		HEAVY CONSTRUCTORS INC	
			RAPID CITY	SD	RAPID CITY	SD
001 Maintenance of Traffic Diversion(s)	LS	1.000	1,220.760	1,220.76	1,869.860	1,869.86
002 Remove Traffic Diversion(s)	LS	1.000	1,500.000	1,500.00	2,150.220	2,150.22
003 Mobilization	LS	1.000	11,000.000	11,000.00	18,788.340	18,788.34
004 Clearing	LS	1.000	8,000.000	8,000.00	1,445.600	1,445.60
005 Remove Sediment	CuYd	50.000	6.500	325.00	25.430	1,271.50
006 Remove Erosion Control Wattle	Ft	146.000	3.600	525.60	1.160	169.36
007 Remove Silt Fence	Ft	692.000	1.200	830.40	1.160	802.72
008 Unclassified Excavation	CuYd	5896.000	4.000	23,584.00	4.270	25,175.92
009 Water for Embankment	MGal	39.600	11.500	455.40	11.500	455.40
010 Placing Topsoil	CuYd	890.000	3.500	3,115.00	4.020	3,577.80
011 Incidental Work, Grading	LS	1.000	800.000	800.00	1,399.140	1,399.14
012 Gravel Surfacing, Salvaged	CuYd	222.000	7.000	1,554.00	9.660	2,144.52
013 24" CMP 16 Gauge, Furnish	Ft	158.000	13.850	2,188.30	12.970	2,049.26
014 24" CMP, Install	Ft	158.000	10.000	1,580.00	5.380	850.04
015 24" CMP Safety End, Furnish	Each	4.000	390.000	1,560.00	322.030	1,288.12
016 24" CMP Safety End, Install	Each	4.000	50.000	200.00	114.720	458.88
017 Traffic Control	Unit	828.000	6.000	4,968.00	5.780	4,785.84
018 Traffic Control, Miscellaneous	LS	1.000	1,200.000	1,200.00	1,155.790	1,155.79
019 Permanent Seeding	Lb	71.000	12.000	852.00	15.310	1,087.01
020 Fertilizing	Lb	390.000	0.700	273.00	0.580	226.20
021 Mulching	Ton	7.800	200.000	1,560.00	161.810	1,262.12
022 Standard Erosion Control Blanket	SqYd	1254.000	3.000	3,762.00	2.540	3,185.16
023 12" Diameter Erosion Control Wattle	Ft	146.000	9.500	1,387.00	7.890	1,151.94
024 Shaping for Erosion Control Blanket	Ft	865.000	1.250	1,081.25	0.580	501.70
025 High Flow Silt Fence	Ft	692.000	4.800	3,321.60	3.930	2,719.56
026 Mucking Silt Fence	CuYd	200.000	1.200	240.00	2.470	494.00
027 Repair Silt Fence	Ft	300.000	1.200	360.00	3.580	1,074.00
028 Refurbish Single Mailbox	Each	1.000	180.000	180.00	188.330	188.33
029 Incidental Work, Structure	LS	1.000	2,500.000	2,500.00	5,356.130	5,356.13
030 Structure Excavation, Box Culvert	CuYd	40.000	6.000	240.00	9.540	381.60
031 Box Culvert Undercut	CuYd	143.000	60.000	8,580.00	92.090	13,168.87
032 2-10'x6' Precast Concrete Box Culvert, Furnish	Ft	50.000	840.000	42,000.00	782.050	39,102.50
033 2-10'x6' Precast Concrete Box Culvert, Install	Ft	50.000	130.000	6,500.00	103.960	5,198.00
034 2-10'x6' Precast Concrete Box Culv End Sec, Furnish	Each	2.000	9,200.000	18,400.00	8,573.870	17,147.74
035 2-10'x6' Precast Concrete Box Culv End Sec, Install	Each	2.000	1,400.000	2,800.00	1,985.900	3,971.80
036 Class A Riprap	Ton	174.000	35.000	6,090.00	49.220	8,564.28
037 Type B Drainage Fabric	SqYd	319.000	2.500	797.50	2.240	714.56
TOTAL BID				165,530.81		175,333.81

HC086700 07/27/05  
 CONTRACT ID 5614  
 OPROJECT NO.: BR 6609(1)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: MEADE (093) FEDERAL AID SECONDARY  
 COUNTY ROAD 8 MILES EAST & 9.5  
 MILES NORTH OF STURGIS OVER NINE  
 MILE CREEK

STRUCTURE & APPROACH GRADING  
 CONTRACT TIME: ON-BEF 06-02-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	PRAIRIE CONTRACTING INC	
			SIOUX FALLS	SD
001 Maintenance of Traffic Diversion(s)	LS	1.000	3,000.000	3,000.00
002 Remove Traffic Diversion(s)	LS	1.000	3,000.000	3,000.00
003 Mobilization	LS	1.000	23,000.000	23,000.00
004 Clearing	LS	1.000	7,500.000	7,500.00
005 Remove Sediment	CuYd	50.000	20.000	1,000.00
006 Remove Erosion Control Wattle	Ft	146.000	1.000	146.00
007 Remove Silt Fence	Ft	692.000	1.000	692.00
008 Unclassified Excavation	CuYd	5896.000	4.000	23,584.00
009 Water for Embankment	MGal	39.600	11.500	455.40
010 Placing Topsoil	CuYd	890.000	3.500	3,115.00
011 Incidental Work, Grading	LS	1.000	750.000	750.00
012 Gravel Surfacing, Salvaged	CuYd	222.000	6.000	1,332.00
013 24" CMP 16 Gauge, Furnish	Ft	158.000	25.000	3,950.00
014 24" CMP, Install	Ft	158.000	12.000	1,896.00
015 24" CMP Safety End, Furnish	Each	4.000	300.000	1,200.00
016 24" CMP Safety End, Install	Each	4.000	100.000	400.00
017 Traffic Control	Unit	828.000	5.000	4,140.00
018 Traffic Control, Miscellaneous	LS	1.000	1,500.000	1,500.00
019 Permanent Seeding	Lb	71.000	30.000	2,130.00
020 Fertilizing	Lb	390.000	1.000	390.00
021 Mulching	Ton	7.800	150.000	1,170.00
022 Standard Erosion Control Blanket	SqYd	1254.000	1.500	1,881.00
023 12" Diameter Erosion Control Wattle	Ft	146.000	10.000	1,460.00
024 Shaping for Erosion Control Blanket	Ft	865.000	0.500	432.50
025 High Flow Silt Fence	Ft	692.000	6.000	4,152.00
026 Mucking Silt Fence	CuYd	200.000	1.000	200.00
027 Repair Silt Fence	Ft	300.000	1.000	300.00
028 Refurbish Single Mailbox	Each	1.000	150.000	150.00
029 Incidental Work, Structure	LS	1.000	4,000.000	4,000.00
030 Structure Excavation, Box Culvert	CuYd	40.000	25.000	1,000.00
031 Box Culvert Undercut	CuYd	143.000	50.000	7,150.00
032 2-10'x6' Precast Concrete Box Culvert, Furnish	Ft	50.000	750.000	37,500.00
033 2-10'x6' Precast Concrete Box Culvert, Install	Ft	50.000	150.000	7,500.00
034 2-10'x6' Precast Concrete Box Culv End Sec, Furnish	Each	2.000	9,000.000	18,000.00
035 2-10'x6' Precast Concrete Box Culv End Sec, Install	Each	2.000	1,800.000	3,600.00
036 Class A Riprap	Ton	174.000	48.000	8,352.00
037 Type B Drainage Fabric	SqYd	319.000	3.000	957.00
TOTAL BID				180,984.90

HC086700 07/27/05  
 CONTRACT ID 5615  
 OPROJECT NO.: BRO 8034(22)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: HUTCHINSON (067) FEDERAL AID SECONDARY  
 COUNTY ROAD 3.5 MILES SOUTH & 3  
 MILES EAST OF PARKSTON OVER SOUTH  
 BRANCH OF DRY CREEK

STRUCTURE & APPROACH GRADING  
 CONTRACT TIME: ON-BEF 06-02-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	DAKOTA CONTRACTING CORPORATION		NOLZ DRAGLINE & CONST INC	
			SIoux FALLS	SD	SIoux FALLS	SD
001 Mobilization	LS	1.000	16,000.000	16,000.00	33,000.000	33,000.00
002 Clearing	LS	1.000	621.500	621.50	1,200.000	1,200.00
003 Remove Silt Fence	Ft	200.000	0.230	46.00	0.010	2.00
004 Unclassified Excavation	CuYd	2504.000	2.440	6,109.76	3.700	9,264.80
005 Placing Topsoil	CuYd	440.000	3.050	1,342.00	2.100	924.00
006 Incidental Work, Grading	LS	1.000	452.000	452.00	250.000	250.00
007 Traffic Control	Unit	602.000	0.850	511.70	1.000	602.00
008 Traffic Control, Miscellaneous	LS	1.000	1,500.000	1,500.00	1,125.000	1,125.00
009 Erosion Control	LS	1.000	2,825.000	2,825.00	4,650.000	4,650.00
010 Standard Erosion Control Blanket	SqYd	784.000	2.260	1,771.84	2.000	1,568.00
011 Shaping for Erosion Control Blanket	Ft	600.000	1.130	678.00	1.000	600.00
012 Low Flow Silt Fence	Ft	764.000	5.090	3,888.76	4.500	3,438.00
013 Mucking Silt Fence	CuYd	30.000	1.130	33.90	1.000	30.00
014 Repair Silt Fence	Ft	764.000	1.130	863.32	1.000	764.00
015 Temporary Diversion Channel and/or Pipe	Each	1.000	5,000.000	5,000.00	4,800.000	4,800.00
016 Gravel Surfacing	Ton	352.000	9.800	3,449.60	23.000	8,096.00
017 Incidental Work, Structure	LS	1.000	5,288.400	5,288.40	6,000.000	6,000.00
018 Structure Excavation, Box Culvert	CuYd	55.000	37.950	2,087.25	33.000	1,815.00
019 Box Culvert Undercut	CuYd	85.000	45.100	3,833.50	47.000	3,995.00
020 Class A45 Concrete, Box Culvert	CuYd	111.600	415.000	46,314.00	329.000	36,716.40
021 Reinforcing Steel	Lb	22997.000	0.980	22,537.06	0.830	19,087.51
022 Class C Riprap	Ton	145.000	28.820	4,178.90	34.000	4,930.00
023 Type B Drainage Fabric	SqYd	184.000	2.540	467.36	3.100	570.40
TOTAL BID				129,799.85		143,428.11

HC086700 07/27/05  
 CONTRACT ID 5615  
 OPROJECT NO.: BRO 8034(22)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: HUTCHINSON (067) FEDERAL AID SECONDARY  
 COUNTY ROAD 3.5 MILES SOUTH & 3  
 MILES EAST OF PARKSTON OVER SOUTH  
 BRANCH OF DRY CREEK

STRUCTURE & APPROACH GRADING  
 CONTRACT TIME: ON-BEF 06-02-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	PRAIRIE CONTRACTING INC		GRAVES CONSTRUCTION CO INC	
			SIOUX FALLS	SD	MELVIN	IA
001 Mobilization	LS	1.000	25,830.000	25,830.00	50,000.000	50,000.00
002 Clearing	LS	1.000	450.000	450.00	1,545.000	1,545.00
003 Remove Silt Fence	Ft	200.000	1.000	200.00	0.200	40.00
004 Unclassified Excavation	CuYd	2504.000	4.000	10,016.00	4.640	11,618.56
005 Placing Topsoil	CuYd	440.000	3.500	1,540.00	5.150	2,266.00
006 Incidental Work, Grading	LS	1.000	150.000	150.00	515.000	515.00
007 Traffic Control	Unit	602.000	1.000	602.00	2.000	1,204.00
008 Traffic Control, Miscellaneous	LS	1.000	1,600.000	1,600.00	1,100.000	1,100.00
009 Erosion Control	LS	1.000	2,500.000	2,500.00	2,500.000	2,500.00
010 Standard Erosion Control Blanket	SqYd	784.000	2.000	1,568.00	2.000	1,568.00
011 Shaping for Erosion Control Blanket	Ft	600.000	1.000	600.00	1.000	600.00
012 Low Flow Silt Fence	Ft	764.000	5.000	3,820.00	4.500	3,438.00
013 Mucking Silt Fence	CuYd	30.000	1.000	30.00	1.000	30.00
014 Repair Silt Fence	Ft	764.000	1.000	764.00	1.000	764.00
015 Temporary Diversion Channel and/or Pipe	Each	1.000	7,000.000	7,000.00	6,500.000	6,500.00
016 Gravel Surfacing	Ton	352.000	15.000	5,280.00	14.420	5,075.84
017 Incidental Work, Structure	LS	1.000	4,500.000	4,500.00	27,000.000	27,000.00
018 Structure Excavation, Box Culvert	CuYd	55.000	25.000	1,375.00	38.000	2,090.00
019 Box Culvert Undercut	CuYd	85.000	43.000	3,655.00	40.000	3,400.00
020 Class A45 Concrete, Box Culvert	CuYd	111.600	400.000	44,640.00	310.000	34,596.00
021 Reinforcing Steel	Lb	22997.000	1.000	22,997.00	0.750	17,247.75
022 Class C Riprap	Ton	145.000	34.000	4,930.00	25.000	3,625.00
023 Type B Drainage Fabric	SqYd	184.000	3.000	552.00	3.000	552.00
TOTAL BID				144,599.00		177,275.15

1  
 HC086700 07/27/05  
 CONTRACT ID 5620  
 OPROJECT NO.: BRO 8027(1)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: GREGORY (053) FEDERAL AID SECONDARY  
 5.0 E & 6.9 S OF HERRICK OVER  
 SQUAW CREEK

SHEET 1 OF 1 ITEM NO. 12  
 STRUCTURE & APPROACH GRADING  
 CONTRACT TIME: ON-BEF 09-01-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	PRAIRIE CONTRACTING INC	
			SIOUX FALLS	SD
001 Maintenance of Traffic Diversion(s)	LS	1.000	4,600.000	4,600.00
002 Remove Traffic Diversion(s)	LS	1.000	4,000.000	4,000.00
003 Mobilization	LS	1.000	45,946.000	45,946.00
004 Clear and Grub Stump	Each	2.000	50.000	100.00
005 Clear and Grub Tree	Each	24.000	100.000	2,400.00
006 Clearing	LS	1.000	1,000.000	1,000.00
007 Remove Sediment	CuYd	10.000	75.000	750.00
008 Remove Erosion Control Wattle	Ft	140.000	1.000	140.00
009 Remove Silt Fence	Ft	444.000	1.000	444.00
010 Unclassified Excavation	CuYd	3699.000	3.000	11,097.00
011 Contractor Furnished Borrow	CuYd	2226.000	3.150	7,011.90
012 Placing Topsoil	CuYd	623.000	1.600	996.80
013 Incidental Work, Grading	LS	1.000	300.000	300.00
014 Gravel Surfacing	Ton	282.000	15.000	4,230.00
015 18" CMP 16 Gauge, Furnish	Ft	40.000	15.000	600.00
016 18" CMP, Install	Ft	40.000	6.000	240.00
017 18" CMP Flared End, Furnish	Each	2.000	100.000	200.00
018 18" CMP Flared End, Install	Each	2.000	50.000	100.00
019 Flagging	Hour	40.000	18.310	732.40
020 Traffic Control	Unit	984.000	1.000	984.00
021 Traffic Control, Miscellaneous	LS	1.000	3,320.000	3,320.00
022 Erosion Control	LS	1.000	3,500.000	3,500.00
023 Standard Erosion Control Blanket	SqYd	746.000	2.000	1,492.00
024 12" Diameter Erosion Control Wattle	Ft	140.000	5.000	700.00
025 Shaping for Erosion Control Blanket	Ft	500.000	1.000	500.00
026 Low Flow Silt Fence	Ft	444.000	5.000	2,220.00
027 Mucking Silt Fence	CuYd	20.000	1.000	20.00
028 Repair Silt Fence	Ft	444.000	1.000	444.00
029 Temporary Diversion Channel and/or Pipe	Each	1.000	7,000.000	7,000.00
030 Incidental Work, Structure	LS	1.000	5,500.000	5,500.00
031 Structure Excavation, Box Culvert	CuYd	84.000	25.000	2,100.00
032 Box Culvert Undercut	CuYd	116.000	45.000	5,220.00
033 Class A45 Concrete, Box Culvert	CuYd	168.200	275.000	46,255.00
034 Reinforcing Steel	Lb	31061.000	1.000	31,061.00
035 Class D Riprap	Ton	819.000	48.000	39,312.00
036 Type B Drainage Fabric	SqYd	767.000	3.000	2,301.00
TOTAL BID				236,817.10

HC086700 07/27/05  
 CONTRACT ID 5616  
 OPROJECT NO.: BRO 8058(14)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: SPINK (115) FEDERAL AID SECONDARY  
 2 S & 0.9 W OF NORTHVILLE OVER  
 SNAKE CRK

STRUCTURE & APPROACH GRADING  
 CONTRACT TIME: ON-BEF 09-01-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	HOLLAWAY CONSTRUCTION CO INC		GRAVES CONSTRUCTION CO INC	
			MITCHELL	SD	MELVIN	IA
001 Mobilization	LS	1.000	51,500.000	51,500.00	60,000.000	60,000.00
002 Clearing	LS	1.000	500.000	500.00	2,040.000	2,040.00
003 Remove Silt Fence	Ft	196.000	0.100	19.60	0.500	98.00
004 Unclassified Excavation	CuYd	271.000	10.000	2,710.00	15.450	4,186.95
005 Contractor Furnished Borrow	CuYd	289.000	20.000	5,780.00	15.450	4,465.05
006 Placing Topsoil	CuYd	146.000	7.000	1,022.00	5.150	751.90
007 Traffic Control	Unit	642.000	2.000	1,284.00	2.250	1,444.50
008 Traffic Control, Miscellaneous	LS	1.000	965.000	965.00	1,500.000	1,500.00
009 Erosion Control	LS	1.000	2,900.000	2,900.00	1,200.000	1,200.00
010 Standard Erosion Control Blanket	SqYd	87.000	5.000	435.00	2.010	174.87
011 Low Flow Silt Fence	Ft	196.000	6.000	1,176.00	5.500	1,078.00
012 Mucking Silt Fence	CuYd	50.000	0.100	5.00	1.000	50.00
013 Repair Silt Fence	Ft	196.000	0.100	19.60	1.000	196.00
014 Floating Silt Curtain	Ft	400.000	9.000	3,600.00	14.000	5,600.00
015 Incidental Work, Structure	LS	1.000	9,000.000	9,000.00	16,000.000	16,000.00
016 Structural Steel, Miscellaneous	LS	1.000	12,725.000	12,725.00	9,900.000	9,900.00
017 Type T101 Bridge Railing	Ft	122.000	125.000	15,250.00	127.750	15,585.50
018 HP 10x42 Steel Test Pile, Furnish and Drive	Ft	160.000	35.000	5,600.00	25.000	4,000.00
019 HP 10x42 Steel Bearing Pile, Furnish and Drive	Ft	1140.000	30.000	34,200.00	20.000	22,800.00
020 Sheet Piling, Furnish and Drive	SqFt	1866.000	10.340	19,294.44	9.500	17,727.00
021 3'-10" Wide Deck x 23" Prstr Concrete Double Tee	Ft	360.000	115.000	41,400.00	145.000	52,200.00
022 Class B Riprap	Ton	400.000	42.500	17,000.00	32.000	12,800.00
023 Type B Drainage Fabric	SqYd	590.000	3.000	1,770.00	3.000	1,770.00
TOTAL BID				228,155.64		235,567.77

1  
 HC086700 07/27/05  
 CONTRACT ID 5626  
 OPROJECT NO.: BRO 8003(7)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: BEADLE (005) FEDERAL AID SECONDARY  
 9 N & 0.2 E OF WESSINGTON  
 OVER TURTLE CREEK

SHEET 1 OF 1 ITEM NO. 14  
 STRUCTURE & APPROACH GRADING  
 CONTRACT TIME: ON-BEF 07-14-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	HOLLAWAY CONSTRUCTION CO INC		GRAVES CONSTRUCTION CO INC	
			MITCHELL	SD	MELVIN	IA
001 Mobilization	LS	1.000	30,000.000	30,000.00	50,000.000	50,000.00
002 Clearing	LS	1.000	500.000	500.00	500.000	500.00
003 Remove Silt Fence	Ft	195.000	1.000	195.00	0.400	78.00
004 Unclassified Excavation	CuYd	874.000	4.000	3,496.00	3.000	2,622.00
005 Placing Topsoil	CuYd	219.000	5.000	1,095.00	3.000	657.00
006 Traffic Control	Unit	574.000	3.000	1,722.00	2.250	1,291.50
007 Traffic Control, Miscellaneous	LS	1.000	1,500.000	1,500.00	1,400.000	1,400.00
008 Permanent Seeding	Lb	5.000	60.000	300.00	60.000	300.00
009 Fertilizing	Lb	28.000	1.000	28.00	1.000	28.00
010 Mulching	Ton	0.600	400.000	240.00	400.000	240.00
011 Low Flow Silt Fence	Ft	195.000	5.600	1,092.00	5.600	1,092.00
012 Mucking Silt Fence	CuYd	36.000	1.000	36.00	1.000	36.00
013 Repair Silt Fence	Ft	195.000	1.000	195.00	1.000	195.00
014 Floating Silt Curtain	Ft	200.000	10.000	2,000.00	12.000	2,400.00
015 Incidental Work, Structure	LS	1.000	7,000.000	7,000.00	20,000.000	20,000.00
016 Structural Steel, Miscellaneous	LS	1.000	12,000.000	12,000.00	9,600.000	9,600.00
017 Type T101 Bridge Railing	Ft	162.000	109.000	17,658.00	112.300	18,192.60
018 HP 10x42 Steel Test Pile, Furnish and Drive	Ft	156.000	20.000	3,120.00	24.000	3,744.00
019 HP 10x42 Steel Bearing Pile, Furnish and Drive	Ft	1130.000	18.000	20,340.00	19.000	21,470.00
020 Sheet Piling, Furnish and Drive	SqFt	2040.000	8.000	16,320.00	7.750	15,810.00
021 3'-10" Wide Deck x 30" Prstr Concrete Double Tee	Ft	520.000	108.000	56,160.00	127.000	66,040.00
022 Class B Riprap	Ton	295.000	33.500	9,882.50	28.000	8,260.00
023 Type B Drainage Fabric	SqYd	470.000	3.000	1,410.00	3.000	1,410.00
TOTAL BID				186,289.50		225,366.10

HC086700 07/27/05  
 CONTRACT ID 5617  
 OPROJECT NO.: BRO-P 8068(2)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: YANKTON (135) FEDERAL AID SECONDARY  
 COUNTY ROAD 2 MILES EAST & 2.6  
 MILES NORTH OF UTICA OVER BEAVER  
 CREEK

STRUCTURE & APPROACH GRADING  
 CONTRACT TIME: ON-BEF 08-18-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	GRAVES CONSTRUCTION CO INC		INDUSTRIAL BUILDERS INC	
			MELVIN	IA	WEST FARGO	ND
001 Mobilization	LS	1.000	45,500.000	45,500.00	70,000.000	70,000.00
002 Clearing	LS	1.000	800.000	800.00	840.000	840.00
003 Remove Silt Fence	Ft	821.000	8.210	6,740.41	0.020	16.42
004 Unclassified Excavation	CuYd	45472.000	1.380	62,751.36	1.420	64,570.24
005 Muck Excavation	CuYd	1493.000	2.810	4,195.33	2.900	4,329.70
006 Water for Embankment	MGal	333.900	11.500	3,839.85	11.500	3,839.85
007 Placing Topsoil	CuYd	3738.000	1.810	6,765.78	1.850	6,915.30
008 Incidental Work, Grading	LS	1.000	1,785.000	1,785.00	1,900.000	1,900.00
009 18" CMP 16 Gauge, Furnish	Ft	166.000	12.130	2,013.58	12.500	2,075.00
010 18" CMP, Install	Ft	166.000	5.100	846.60	5.250	871.50
011 24" CMP 16 Gauge, Furnish	Ft	238.000	15.960	3,798.48	16.450	3,915.10
012 24" CMP, Install	Ft	238.000	6.830	1,625.54	7.000	1,666.00
013 18" CMP Flared End, Furnish	Each	6.000	53.040	318.24	55.000	330.00
014 18" CMP Flared End, Install	Each	6.000	51.000	306.00	53.000	318.00
015 24" CMP Flared End, Furnish	Each	6.000	81.600	489.60	84.000	504.00
016 24" CMP Flared End, Install	Each	6.000	61.200	367.20	63.000	378.00
017 Flagging	Hour	40.000	18.310	732.40	18.310	732.40
018 Traffic Control	Unit	942.000	1.100	1,036.20	1.050	989.10
019 Traffic Control, Miscellaneous	LS	1.000	3,000.000	3,000.00	7,000.000	7,000.00
020 Permanent Seeding	Lb	167.000	16.710	2,790.57	17.550	2,930.85
021 Fertilizing	Ton	0.470	700.000	329.00	735.000	345.45
022 Mulching	Ton	18.600	115.000	2,139.00	121.000	2,250.60
023 Standard Erosion Control Blanket	SqYd	1510.000	1.350	2,038.50	1.400	2,114.00
024 High Velocity Erosion Control Blanket	SqYd	933.000	1.950	1,819.35	2.050	1,912.65
025 Erosion Bale	Each	35.000	10.000	350.00	10.500	367.50
026 Shaping for Erosion Control Blanket	Ft	1600.000	0.350	560.00	0.370	592.00
027 Low Flow Silt Fence	Ft	1151.000	2.950	3,395.45	3.100	3,568.10
028 Mucking Silt Fence	CuYd	50.000	1.000	50.00	1.050	52.50
029 Repair Silt Fence	Ft	600.000	0.100	60.00	0.110	66.00
030 Floating Silt Curtain	Ft	400.000	12.000	4,800.00	21.000	8,400.00
031 Gravel Surfacing	Ton	200.000	8.060	1,612.00	8.300	1,660.00
032 Incidental Work, Structure	LS	1.000	17,000.000	17,000.00	15,000.000	15,000.00
033 Structural Steel, Miscellaneous	LS	1.000	6,820.320	6,820.32	8,000.000	8,000.00
034 Structure Excavation, Bridge	CuYd	20.000	50.000	1,000.00	150.000	3,000.00
035 Class A45 Concrete, Bridge Deck	CuYd	96.500	500.000	48,250.00	550.000	53,075.00
036 Class A45 Concrete, Bridge	CuYd	66.300	480.000	31,824.00	600.000	39,780.00
037 Type T101 Bridge Railing	Ft	252.000	92.690	23,357.88	99.000	24,948.00
038 Reinforcing Steel	Lb	24921.000	0.720	17,943.12	1.000	24,921.00
039 Preboring Pile	Ft	160.000	20.000	3,200.00	14.500	2,320.00
040 HP 10x42 Steel Test Pile, Furnish and Drive	Ft	299.000	30.000	8,970.00	24.500	7,325.50
041 HP 10x42 Steel Bearing Pile, Furnish and Drive	Ft	2023.000	28.000	56,644.00	19.000	38,437.00
042 54" Minnesota Shape Prestressed Concrete Beam	Ft	431.000	167.000	71,977.00	158.000	68,098.00
043 Class B Riprap	Ton	1411.000	25.000	35,275.00	26.750	37,744.25
044 Type B Drainage Fabric	SqYd	1918.000	3.000	5,754.00	2.350	4,507.30
TOTAL BID				494,870.76		522,606.31

HC086700 07/27/05  
 CONTRACT ID 5617  
 OPROJECT NO.: BRO-P 8068(2)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: YANKTON (135) FEDERAL AID SECONDARY  
 COUNTY ROAD 2 MILES EAST & 2.6  
 MILES NORTH OF UTICA OVER BEAVER  
 CREEK

STRUCTURE & APPROACH GRADING  
 CONTRACT TIME: ON-BEF 08-18-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	SWINGEN CONSTRUCTION COMPANY		NOLZ DRAGLINE & CONST INC	
			GRAND FORKS	ND	SIOUX FALLS	SD
001 Mobilization	LS	1.000	37,000.000	37,000.00	63,000.000	63,000.00
002 Clearing	LS	1.000	2,500.000	2,500.00	1,300.000	1,300.00
003 Remove Silt Fence	Ft	821.000	0.100	82.10	0.010	8.21
004 Unclassified Excavation	CuYd	45472.000	1.400	63,660.80	2.750	125,048.00
005 Muck Excavation	CuYd	1493.000	3.000	4,479.00	6.250	9,331.25
006 Water for Embankment	MGal	333.900	11.500	3,839.85	11.500	3,839.85
007 Placing Topsoil	CuYd	3738.000	1.900	7,102.20	2.000	7,476.00
008 Incidental Work, Grading	LS	1.000	1,900.000	1,900.00	1,100.000	1,100.00
009 18" CMP 16 Gauge, Furnish	Ft	166.000	12.500	2,075.00	11.000	1,826.00
010 18" CMP, Install	Ft	166.000	5.250	871.50	15.000	2,490.00
011 24" CMP 16 Gauge, Furnish	Ft	238.000	16.500	3,927.00	13.000	3,094.00
012 24" CMP, Install	Ft	238.000	7.000	1,666.00	17.000	4,046.00
013 18" CMP Flared End, Furnish	Each	6.000	55.000	330.00	80.000	480.00
014 18" CMP Flared End, Install	Each	6.000	53.000	318.00	50.000	300.00
015 24" CMP Flared End, Furnish	Each	6.000	84.000	504.00	118.000	708.00
016 24" CMP Flared End, Install	Each	6.000	63.000	378.00	75.000	450.00
017 Flagging	Hour	40.000	18.310	732.40	18.310	732.40
018 Traffic Control	Unit	942.000	1.000	942.00	1.000	942.00
019 Traffic Control, Miscellaneous	LS	1.000	2,200.000	2,200.00	2,100.000	2,100.00
020 Permanent Seeding	Lb	167.000	17.500	2,922.50	17.000	2,839.00
021 Fertilizing	Ton	0.470	735.000	345.45	700.000	329.00
022 Mulching	Ton	18.600	121.000	2,250.60	115.000	2,139.00
023 Standard Erosion Control Blanket	SqYd	1510.000	1.500	2,265.00	1.350	2,038.50
024 High Velocity Erosion Control Blanket	SqYd	933.000	2.000	1,866.00	1.950	1,819.35
025 Erosion Bale	Each	35.000	11.000	385.00	10.000	350.00
026 Shaping for Erosion Control Blanket	Ft	1600.000	0.500	800.00	0.350	560.00
027 Low Flow Silt Fence	Ft	1151.000	3.000	3,453.00	2.950	3,395.45
028 Mucking Silt Fence	CuYd	50.000	1.000	50.00	1.000	50.00
029 Repair Silt Fence	Ft	600.000	0.100	60.00	0.100	60.00
030 Floating Silt Curtain	Ft	400.000	21.000	8,400.00	22.000	8,800.00
031 Gravel Surfacing	Ton	200.000	8.500	1,700.00	18.000	3,600.00
032 Incidental Work, Structure	LS	1.000	20,000.000	20,000.00	9,600.000	9,600.00
033 Structural Steel, Miscellaneous	LS	1.000	12,000.000	12,000.00	9,200.000	9,200.00
034 Structure Excavation, Bridge	CuYd	20.000	81.000	1,620.00	40.000	800.00
035 Class A45 Concrete, Bridge Deck	CuYd	96.500	830.000	80,095.00	780.000	75,270.00
036 Class A45 Concrete, Bridge	CuYd	66.300	520.000	34,476.00	670.000	44,421.00
037 Type T101 Bridge Railing	Ft	252.000	95.400	24,040.80	92.000	23,184.00
038 Reinforcing Steel	Lb	24921.000	1.000	24,921.00	0.900	22,428.90
039 Preboring Pile	Ft	160.000	16.000	2,560.00	15.000	2,400.00
040 HP 10x42 Steel Test Pile, Furnish and Drive	Ft	299.000	16.500	4,933.50	27.500	8,222.50
041 HP 10x42 Steel Bearing Pile, Furnish and Drive	Ft	2023.000	16.500	33,379.50	28.000	56,644.00
042 54" Minnesota Shape Prestressed Concrete Beam	Ft	431.000	180.000	77,580.00	172.500	74,347.50
043 Class B Riprap	Ton	1411.000	30.000	42,330.00	29.500	41,624.50
044 Type B Drainage Fabric	SqYd	1918.000	3.000	5,754.00	3.100	5,945.80
TOTAL BID				522,695.20		628,340.21

HC086700 07/27/05  
 CONTRACT ID 5617  
 OPROJECT NO.: BRO-P 8068(2)

SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION  
 ABSTRACT OF BIDS RECEIVED 07/26/2005 LETTING  
 COUNTY: YANKTON (135) FEDERAL AID SECONDARY  
 COUNTY ROAD 2 MILES EAST & 2.6  
 MILES NORTH OF UTICA OVER BEAVER  
 CREEK

SHEET 3 OF 3 ITEM NO. 15

STRUCTURE & APPROACH GRADING  
 CONTRACT TIME: ON-BEF 08-18-06  
 LENGTH: 0.000 MILES

ITEMS	UNIT	APPROX. QUANTITY	SIOUX FALLS CONSTRUCTION COMPANY	
			SIOUX FALLS	SD
001 Mobilization	LS	1.000	80,240.000	80,240.00
002 Clearing	LS	1.000	4,000.000	4,000.00
003 Remove Silt Fence	Ft	821.000	1.300	1,067.30
004 Unclassified Excavation	CuYd	45472.000	2.000	90,944.00
005 Muck Excavation	CuYd	1493.000	3.500	5,225.50
006 Water for Embankment	MGal	333.900	11.500	3,839.85
007 Placing Topsoil	CuYd	3738.000	2.250	8,410.50
008 Incidental Work, Grading	LS	1.000	2,225.380	2,225.38
009 18" CMP 16 Gauge, Furnish	Ft	166.000	15.120	2,509.92
010 18" CMP, Install	Ft	166.000	6.360	1,055.76
011 24" CMP 16 Gauge, Furnish	Ft	238.000	19.900	4,736.20
012 24" CMP, Install	Ft	238.000	8.520	2,027.76
013 18" CMP Flared End, Furnish	Each	6.000	66.130	396.78
014 18" CMP Flared End, Install	Each	6.000	63.580	381.48
015 24" CMP Flared End, Furnish	Each	6.000	101.730	610.38
016 24" CMP Flared End, Install	Each	6.000	76.300	457.80
017 Flagging	Hour	40.000	18.310	732.40
018 Traffic Control	Unit	942.000	1.270	1,196.34
019 Traffic Control, Miscellaneous	LS	1.000	2,670.460	2,670.46
020 Permanent Seeding	Lb	167.000	21.250	3,548.75
021 Fertilizing	Ton	0.470	890.150	418.37
022 Mulching	Ton	18.600	146.240	2,720.06
023 Standard Erosion Control Blanket	SqYd	1510.000	1.720	2,597.20
024 High Velocity Erosion Control Blanket	SqYd	933.000	2.480	2,313.84
025 Erosion Bale	Each	35.000	12.720	445.20
026 Shaping for Erosion Control Blanket	Ft	1600.000	0.450	720.00
027 Low Flow Silt Fence	Ft	1151.000	3.750	4,316.25
028 Mucking Silt Fence	CuYd	50.000	1.050	52.50
029 Repair Silt Fence	Ft	600.000	0.130	78.00
030 Floating Silt Curtain	Ft	400.000	24.570	9,828.00
031 Gravel Surfacing	Ton	200.000	15.000	3,000.00
032 Incidental Work, Structure	LS	1.000	25,000.000	25,000.00
033 Structural Steel, Miscellaneous	LS	1.000	10,000.000	10,000.00
034 Structure Excavation, Bridge	CuYd	20.000	2,000.000	40,000.00
035 Class A45 Concrete, Bridge Deck	CuYd	96.500	675.000	65,137.50
036 Class A45 Concrete, Bridge	CuYd	66.300	650.000	43,095.00
037 Type T101 Bridge Railing	Ft	252.000	130.000	32,760.00
038 Reinforcing Steel	Lb	24921.000	1.200	29,905.20
039 Preboring Pile	Ft	160.000	20.000	3,200.00
040 HP 10x42 Steel Test Pile, Furnish and Drive	Ft	299.000	31.500	9,418.50
041 HP 10x42 Steel Bearing Pile, Furnish and Drive	Ft	2023.000	27.000	54,621.00
042 54" Minnesota Shape Prestressed Concrete Beam	Ft	431.000	375.000	161,625.00
043 Class B Riprap	Ton	1411.000	35.000	49,385.00
044 Type B Drainage Fabric	SqYd	1918.000	2.650	5,082.70
TOTAL BID				771,995.88