
SD DOT - RAPID CITY REGION
         ABSTRACT OF BIDS RECEIVED   01/24/2007   INFORMAL LETTING

SHEET 1 OF 1 ITEM NO.    1
PROJECT NO.       090-451 COUNTY: Lawrence & Permanent Signing CONTRACT TIME: June 8, 2007
PCN NO. I0K2 Meade on I90 - MP 17-38  

Engineer's Estimate JH Hilt Engineering JV Bailey Co.
 Black Hawk SD Rapid City SD

ITEMS UNIT QUANTITY UNIT QUANTITY UNIT QUANTITY UNIT QUANTITY
001 Mobilization Lump Sum 1.00 3,500.00 3,500.00 10,000.00 10,000.00
002 Incidental Work Lump Sum 1.00 2,000.00 2,000.00 4,000.00 4,000.00
003 1.75' Dia. Breakaway Support Concrete Footing Ft 28.00 98.00 2,744.00 165.00 4,620.00
004 2.25' Dia. Fixed Support Concrete Footing Ft 12.00 107.50 1,290.00 205.00 2,460.00
005 2.5' Dia. Fixed Support Concrete Footing Ft 34.00 150.00 5,100.00 215.00 7,310.00
006 W6X20 Steel Post Ft 68.30 50.00 3,415.00 42.00 2,868.60
007 W8X24 Steel Post Ft 42.50 57.50 2,443.75 55.00 2,337.50
008 W8X31 Steel Post Ft 42.40 70.00 2,968.00 69.00 2,925.60
009 W10X33 Steel Post Ft 48.10 72.50 3,487.25 71.00 3,415.10
010 Miscellaneous Post Hardware Lump Sum 1.00 750.00 750.00 570.00 570.00
011 Extruded Aluminum Sign Removable Copy High Int. SqFt 539.00 20.00 10,780.00 19.50 10,510.50
012 Reset Sign Each 2.00 1,200.00 2,400.00 1,500.00 3,000.00
013 Traffic Control Unit 102.00 3.00 306.00 5.00 510.00
014 Traffic Control Miscellaneous Lump Sum 1.00 500.00 500.00 1,200.00 1,200.00
015 18" Diameter Junction Box Each 1.00 375.00 375.00 600.00 600.00
016 2" Rigid Conduit, Schedule 40 Ft 1400.00 3.75 5,250.00 4.00 5,600.00
017 1/C #6 AWG Copper Wire Ft 2800.00 1.35 3,780.00 2.00 5,600.00

     
TOTAL    0.00  51,089.00  67,527.30

 
Highmark Inc.

 Black Hawk SD
ITEMS UNIT QUANTITY UNIT QUANTITY

001 Mobilization Lump Sum 1.00 5,000.00 5,000.00
002 Incidental Work Lump Sum 1.00 2,000.00 2,000.00
003 1.75' Dia. Breakaway Support Concrete Footing Ft 28.00 220.00 6,160.00
004 2.25' Dia. Fixed Support Concrete Footing Ft 12.00 220.00 2,640.00
005 2.5' Dia. Fixed Support Concrete Footing Ft 34.00 220.00 7,480.00
006 W6X20 Steel Post Ft 68.30 70.00 4,781.00
007 W8X24 Steel Post Ft 42.50 76.00 3,230.00
008 W8X31 Steel Post Ft 42.40 115.00 4,876.00
009 W10X33 Steel Post Ft 48.10 109.00 5,242.90
010 Miscellaneous Post Hardware Lump Sum 1.00 500.00 500.00
011 Extruded Aluminum Sign Removable Copy High Int. SqFt 539.00 34.00 18,326.00
012 Reset Sign Each 2.00 600.00 1,200.00
013 Traffic Control Unit 102.00 5.00 510.00
014 Traffic Control Miscellaneous Lump Sum 1.00 500.00 500.00
015 18" Diameter Junction Box Each 1.00 510.00 510.00
016 2" Rigid Conduit, Schedule 40 Ft 1400.00 4.50 6,300.00
017 1/C #6 AWG Copper Wire Ft 2800.00 1.30 3,640.00

     
TOTAL    72,895.90  0.00  0.00


